



**BAC RESOLUTION DECLARING FAILURE OF BIDDING
OF THE PROJECT:
SUPPLY, DELIVERY & INSTALLATION OF ONE (1) LOT MODULAR
PARTITION WITH OFFICE FURNITURE FOR ADMIN, RCEF-BDD & R&D
OFFICE**

PB NO. 20-04-07

RESOLUTION NO. 27, Series of 2020

WHEREAS, the Philippine Rice Research Institute advertised the call for public bidding the project Supply, Delivery and Installation of One (1) Lot Modular Partition with Office Furniture for ADMIN, RCEF-BDD & R&D Office under PB 20-04-07 with an ABC of One Million Five Hundred Pesos and 00/100 (PhP 1,500,000.00);

WHEREAS, in response to the aforesaid advertisement published at the Temporary Facility of PhilGEPS and posted on three (3) conspicuous places on November 26, 2020, there was no prospective bidder that express interests to the project neither by acquiring the bid documents within the specified date & time in the Invitation to Bid (ITB) nor attended the Pre-bid Conference on December 7, 2020;

WHEREAS, during the Bid Opening on December 21, 2020 at 9:00AM, there was no bid proposal received by the procuring entity which was allegedly due to underestimated Approved Budget for the Contract (ABC) as per feedback;

NOW, THEREFORE, We, the members of the Bids and Awards Committee, do hereby **RESOLVED** as it is hereby **RESOLVED**:


- a. To **RECOMMEND** for the re-assessment of the quantity of the items sought as well as the estimated cost per item;
- b. To **RECOMMEND** for the reposting of the new opportunity in PhilGEPS website which will be subject of the availability of funds;
- c. To **RECOMMEND** for approval by the Branch Director, the foregoing findings.

RESOLVED, this 28th day of December 2020.


JASMIN J. REYES
BAC Chairperson


NIEVALIN B. ABAO
Member


JERRY DC VILLARINA
Member


GENEVIVE A. NEMEÑO
BAC Vice-Chairperson


JEHRU C. MAGAHUD
Member


ADELAIDA B. GIRAY
BAC Secretariat

Approved by:


CAESAR JOVENTINO M. TADO
Branch Director