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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI1 — Consumer Price Index.
DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
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businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.
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Central Experiment Station
Maligaya, Science City of Mufioz, 3119 Nueva Ecija

Invitation to Bid for the
Provision of Safety Railing at NIA Canal and Improvement of Various Facilities at CES
PB Infra 21-01-04

1. The Philippine Rice Research Institute — Central Experiment Station, through the
2021 Corporate Fund Budget intends to apply the sum of One Million Seven
Hundred Forty-Three Thousand Eight Hundred Seventy-Six and 12/100 pesos (Php
1,743,876.12) being the Approved Budget for the Contract (ABC) to payment under the
contract. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. The Philippine Rice Research Institute — Central Experiment Station now invites
contractors with PCAB license of at least Category C & D/Small B for the above
Procurement Project. Completion of the Works is required One Hundred Twenty
Calendar Days (120 CD). Bidders should have completed a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Prospective Bidders may obtain further information from PhilRice-Central
Experiment Station through telecommunication or video conferencing during office
hours and inspect the Bidding Documents at the PhilGEPS and PhilRice websites.
(Kindly refer to the schedule below).

5. A complete set of Bidding Documents may be acquired by interested bidders from the
address and websites below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Two
Thousand Pesos Only (Php 2,000.00).

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the deadline of submission of their bids.

Bidders are encouraged to download the Bidding Documents through the PhilGEPS or
the PhilRice website and pay through bank. Please coordinate with the BAC Secretariat
through the email address and contact number given below for the bank details and
procedures.

6. The Philippine Rice Research Institute — Central Experiment Station will hold an
online/virtual Pre-Bid Conference on the date specified below which shall be open to
all prospective bidders. Prospective bidders need to signify their intention to
participate by sending an email to the address given below. A Personal Meeting ID
will be sent through SMS or email for each participant at least one day before the event.

7. Bids must be duly received by the BAC Secretariat at the address below one (1) day
before the opening of bids through manual submission at the office address as indicated
below.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 15.



9. Face to face and online/virtual Bid opening shall be held on the given schedule below
and bids will be opened in the presence of the bidders’ representatives (limited number
only) who choose to attend the activity. Late bids shall not be accepted.

10. The Philippine Rice Research Institute- Central Experiment Station reserves the
right to reject any and all bids, declare a failure of bidding, or not award the contract at
any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016
revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

11. Please refer to the following schedule of activities:

Activity

Date

Remarks

Acceptance of Queries
through  Telephone or
Video Call with the BAC
Secretariat

March 13, 15-19,22-
26,29-31 and April 5
2021

8 AM - 12:00 NN

Queries on the bid documents
only.

Queries on  the  technical
specifications should be in formal
writing sent through email or fax.

Availability of Bid
Documents and
Acceptance of Payment

March 13, 15-19,22-
26,29-31 and April 5
2021

8 AM - 05:00 PM

Downloadable through PhilGEPS,
PhilRice Website and can be
requested through email.

Please call BAC Secretariat for the
procedures of online payment

Pre-Bid Conference
(Virtual/Online)

24 March, 2021

Roll Call: 1:30 PM
Meeting Proper: 2:00 PM

Interested bidders shall signify
intention to bid through email.

A Personal Meeting ID will be sent
through email to confirmed
participants.

Deadline for the

Submission of Bids

On or before 05 April
2021; 5:00 PM

Through personal delivery at the
designated drop off point.
Can also be sent through courier.

Bid Opening (Face to Face
& Virtual/Online)

06 April 2021

A Personal Meeting ID will be sent
to participants who submitted bid

Meeting Proper: 1:30 PM
12. For further information, please refer to:

proposal on time.

THE BAC SECRETARIAT
Procurement Management Division
Philippine Rice Research Institute
Maligaya, Science City of Munoz, Nueva Ecija
Telefax: (044) 456-0650
Mobile No. 09209135104
Website: www.philrice.gov.ph

13. You may visit the following websites:

For downloading of Bidding Documents:
www.philrice.gov.ph and www.philgeps.gov.ph

Date: March 12, 2021
/

F A ONGAT
Vice Chairperson-BAC for Infrastructure
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1.

Instruction to Bidders

Scope of Bid

The Philippine Rice Research Institute- Central Experiment Station invites
Bids for Provision of Safety Railing at NIA Canal and Improvement of Various
Facilities at CES with Project Identification Number PB Infra 21-01-04.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2021 Corporate
Fund Budget in the amount of One Million Seven Hundred Forty-Three
Thousand Eight Hundred Seventy-Six and 12/100 pesos only (Php
1,743,876.12)

2.2.  The source of funding is:

a. the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions; (c)
transportation facilities; (c) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability of construction
aggregates and other materials, labor, water, electric power and access roads; and (d)
other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders
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5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address see Schedule of activities above and/or
through videoconferencing/webcasting} as indicated in paragraph 11 of the IB.

Clarification and Amendment of Bidding Documents
Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the Procuring

Entity, either at its given address or through electronic mail indicated in the 1B, at least
ten (10) calendar days before the deadline set for the submission and receipt of Bids.
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10.

11.

12.

13.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract

12



14.

15.

16.

17.

18.

implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for 120 Calendar Days from the date
of opening of bids. Any bid not accompanied by an acceptable bid security shall
be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 11 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 11 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

13



19.

20.

21.

18.2.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS

14



Section 111. Bid Data Sheet

15



Bid Data Sheet

ITB
Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have the
same major categories of work, which shall be:
Construction, Repair and Improvement
7.1 No further instructions.
10.3 A valid PCAB license is required for this project of at least Category C &
D/Small B
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
Project Project Management 5yrs
Manager
Project General Construction 5yrs
Engineer
Materials Material Testing 5yrs
Engineer
In-house  Health & | Occupational Health 5yrs
Safety and Safety Standard
Officer
Electrical Engineer General Construction 5yrs
Foreman General Construction 5yrs
Welder General Construction 5yrs
Mason/Carpenter General Construction 5yrs
10.5 The minimum major equipment requirements are the following:
. . . Number of
Equipment Capacity (Min) Units
Mini - Excavator/Backhoe with 0.4 - 0.5 cu.m. 1
Breaker/Hammer bucket
One-Bagger Mixer 11
Concrete Vibrator
Cut-Off Machine 1
Bar Cutter 1
Welding Machine 300 amp 1
Acetylene/Oxygen 1(pair)
Grinder 2
Electric Drill 2
Submersible Pump/Pump 10-12 Ips 2
Air Compressor 1 hp 1
Mini Dump Truck/EIf 3-6cu.m 1
12 No further instructions.
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15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a.  The amount of not less than Thirty-Four Thousand Eight Hundred
Seventy-Seven Pesos and 52/100 Only (Php 34,877.52) Two percent
(2%) of ABC, if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit;

b.  The amount of not less than Eighty-Seven Thousand One Hundred
Ninety-Three and 80/100 pesos (Php 87,193.80) Five percent (5%) of
ABC, if bid security is in Surety Bond.

19.2

Partial bids are not allowed:

20

Latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (EFPS) for the last six months

VAT Returns (Form 2550M & 2550Q) or Percentage Tax Return (2552M) with
proof of payment

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as;

Construction schedule and S-curve,

PERT/CPM

Manpower schedule,

Construction methods,

Equipment utilization schedule,

Construction safety and health program approved by the DOLE, and other
acceptable tools of project scheduling.

I
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both

parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.
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10.

11.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work
11.1. The Contractor shall submit to the Procuring Entity’s Representative for

approval the said Program of Work showing the general methods, arrangements,
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12.

13.

14.

15.

order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC
Clause
2 The intended completion date is One Hundred Twenty (120) calendar days
4.1 No further instructions
6 No further instructions
7.2 The Warranty against Structural Defects: [In case of semi-permanent
structures, such as buildings of types 1, 2, and 3 as classified under the
National Building Code of the Philippines, concrete/asphalt roads, concrete
river control, drainage, irrigation lined canals, river landing, deep wells, rock
causeway, pedestrian overpass, and other similar semi-permanent
structures:] Five (b) years.
10 a. Dayworks are applicable at the rate shown in the Contractor’s original Bid.
111 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within seven (7) days of delivery of the Notice of Award.
11.2 The amount to be withheld for late submission of an updated Program of
Work is 1% of the amount of progress billing
13 The amount of the advance payment is not more than 15% of the total
contract price.
14 Materials and equipment delivered on the site but not completely put in place
shall not be included for payment.
15.1 The date by which operating and maintenance manuals are required upon
project completion.
The date by which “as built” drawings are required upon project
completion.
15.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is Fifteen
Thousand Pesos Only (PhP 15,000.00).

Close-Out Report is required upon completion which includes the following:
As-Built Plans (3 copies A3-print and CD for AutoCAD file);

Materials Book (including all Materials Sample Approval forms);

Manuals/ Warranty Certificates for equipment/ appliances (if applicable);
Pictures of Work Progress (in print and in CD for electronic copy)

Refer to Section VI for complete details of the Close-Out Report.
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Section V1. Specifications
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A. GENERAL REQUIREMENTS

A. SUMMARY OF WORKS

1. General - All provisions of the “General Conditions of Contract” shall form part of
this section. All general requirements contained in the Bidding Documents and other
Contract Documents shall likewise apply.

2. Scope - The work includes the furnishing of all materials, labor, tools and equipment
and the performance of all operations necessary for the Provision of Safety Railing
at NIA Canal and Improvement of VVarious Facilities at CES in accordance with
the Plans and Specifications, and subject to the terms and conditions of the Contract
Documents.

3. Location - The proposed work is located at the PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija.

B. COORDINATION
Supervision
1. The contractor must employ only competent and efficient key personnel experienced
in their specialization.

2. Submission of the complete list of ALL personnel/laborers employed is required
before commencement of Works.

3. All personnel/laborers shall wear proper uniform and IDs when entering and when
within PhilRice Campus.

2. Construction Safety and Health/Safety Management

The contractor shall put up and continuously maintain adequate safety measures
that shall prevent undue loss, damages and injury on workers, or loss of properties.

The contractor shall, at his own expense, furnish his workers with protective
equipment for eyes, face, hands and feet, lifeline, safety belt/harness, protective shields and
barriers whenever necessary by reason of the hazardous work process or environment,
chemical or radiological or other mechanical irritants of hazards capable of causing injury
or impairment in the function of any part of the body through absorption, inhalation or
physical agent.

C. REGULATORY AND OTHER REQUIREMENTS

Other Requirements

All requirements described in detail in the General Requirements shall be
provided and shall be the sole responsibility of the Contractor in the execution of the
work. These are, among others:

1. Permits and Fees
2. Materials Testing
3. Project/Technical Meetings and Conferences

The Contractor and others working under his jurisdiction shall perform work in
compliance with the rules and regulations and ordinances of any kind required by the
governmental authority or other agency having jurisdiction over his work.

He shall also comply with the Integrated Management System (IMS) Policy of
PhilRice.
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D. PROJECT/TECHNICAL MEETINGS
1. Pre-Construction Conferences

A pre-construction meeting between the Implementing Office, end user, project
engineer and other representatives designated by PhilRice, and the Contractor shall be held
at the site prior to the commencement of Works.

This meeting shall be for the purpose of:

a. resolving current problems;

b. further orienting the Contractor to the requirements of the Drawings and
Specifications;

c. informing the Contractor of the Implementing Office’s responsibility to PhilRice
for the supervision; and

d. working out with the Contractor a general schedule of supervision

2. Progress Meetings
The Contractor shall meet with the Implementing Office weekly or as required to verify
the progress of the work.

E. SUBMITTALS
1. Construction Schedules
The Contractor shall contact the Implementing Office before covering up any
work so that proper inspection may be made.

2. Network Analysis Schedules

The Contractor shall prepare a PERT-CPM Construction Schedule to indicate the

following:
a. All activities necessary to complete the project;
b. Monthly value of each activity.

3. Shop Drawings, Product Data and Samples

The Contractor shall review, stamp with his approval, and submit shop drawings
and submittals for approval of the Implementing Office for conformance of the design
concept and information given in the Contract Documents. The work shall be in
accordance with the Drawings and Specifications.

Where specified or required, the Contractor shall submit samples to the end
user/project engineer with the bill of materials as reference, together with specification
material, affidavits and other documentation as may be required by the PhilRice. It is the
Contractor’s specific responsibility to ascertain that the samples submitted have been
checked and approved. The cost of the samples together with the transportation, delivery
and any other costs shall be borne by the Contractor.

Where samples are specifically required to be submitted for approval, no work
involving the samples/materials shall proceed until written approval has been
obtained.

4. Close-Out Report

Upon completion of the Works the Contractor shall furnish PhilRice the required
Close-Out Report as indicated in SCC Clause 51.2 which shall be a prerequisite for the
processing of the final payment.

The Close-Out Report shall include, but not limited to, the following:

a. “AS-BUILT” Plans - three (3) copies in print (A3-size), and CD for AutoCAD file;
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b. Materials Book containing Materials Sample Approval forms, and list of all materials
used, with corresponding pictures and description;

c. All Operating and Maintenance Manuals and Warranty Certificates for
equipment/appliances, if applicable;

d. Pictures of Work Progress (in print and in CD for electronic copy);

e. Other compiled pertinent documents such as notices issued by PhilRice or requests
forwarded by the Contractor, etc.

The Contractor shall produce and submit the required Close-Out Report, at his
own expense, for approval of the institute.

F. CLEANING
Demobilization and Clean-Up

The Contractor shall be responsible for the general cleaning and demobilization of all
tools, surplus materials and equipment used in the execution of the work.

1. SITEWORK

A. SITE PREPARATION
a. General

a. Scope - This section includes labor, materials, equipment, plant and other facilities
and the satisfactory performance of all work necessary to complete clearing,
grubbing, stripping, and all other site preparation works.

b. Protection
+ Workmen: Provide adequate measures to protect workmen and public in the site.

+ Surrounding Area: Protect existing buildings and other structures from damage,
and repair damage caused by this work at no additional cost to PhilRice.

+ Utility Lines: Existing utility lines indicated or locations of which are made known
to the Contractor prior to excavation, and that which are indicated to be retained,
as well as utility lines constructed during excavation operations, shall be protected
from damage during excavating and backfilling, and if damaged, shall be repaired
at no extra cost. Site survey shall be conducted by the Contractor to acquaint with
existing utility lines. Proper measures shall be taken and immediate information
forwarded to the Implementing Office when utility lines are encountered within the
area of operation.

Where utility lines are encountered within the area of operations, the Contractor
shall notify the Implementing Office in ample time for the necessary measures to
be taken interruption of the service.

+ Survey and Grades: The drawings indicate layout of grounds and building and
existing and final site grades. Contractor shall be responsible for laying out site and
buildings and setting stakes in complete conformity with the drawings.

+ Disposal of Cleared Materials: Dismantled materials and other refuse resulting
from the clearing operations shall be disposed of by removing from the site at the
Contractor’s expense. Materials shall be disposed outside the limits of the project
site.
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I11. CONCRETE AND REINFORCED CONCRETE
A. GENERAL

Unless otherwise specified herein, concrete works shall conform to the
requirements of the ACI Building Code. Full cooperation shall be given other trades to
install embedded items. Provisions shall be made for setting items not placed in the
forms. Before concrete is placed, embedded items shall have been inspected and tested
for concrete aggregates and other materials shall have been done.

. MATERIALS

1. Cement for the concrete shall conform to the requirements of specifications for
Portland Cement (ASTM C-150) (Union, Republic, Pacific Cement only).

2. Water used in mixing concrete shall be clean and free from other injurious amounts
of oils, acids, alkaline, organic materials or other substances that may be deleterious to
concrete or steel.

3. Fine Aggregates/Sand shall consist of hard, tough, durable, uncoated, and clean
particles, or S-1. The shape of the particles shall be generally rounded or cubicle and
reasonably free from flat or elongated particles. The stipulated percentages of fines in
the sand shall be obtained either by the processing of natural sand or by the production
of a suitably graded manufactured sand. Signs of more than 10% soil content for every
delivery shall be rejected.

4. Coarse Aggregates shall consist of WASHED AGGREGATES. Coarse aggregates
shall consist of hard, tough, durable, clean particles. The size of coarse aggregates to
be used in the various parts of the work shall be %2 for all concreting work.

5. Gravel base for footings, footing tie beams, shall be compacted and could be bigger
(17 and above) in size.

Gravel bedding shall be 0.05 m. thick, and 1” in size.

C. PROPORTIONING AND MIXING
1. Proportions of all materials entering into the concrete shall be as follows:

Mix Cement Sand Gravel
Class AA 1 2 3
Class A 1 2 4
Class B 1 2-1/2 5
Class C 1 3 6

2. Class of Concrete — unless otherwise specified/indicated in the plans, concrete mix

shall be Class A, and shall have a 28-day strength of 3000 psi, for all concrete work
(with “fly ash” additive).

Mixing — concrete shall be machine mixed. Mixing shall begin within 30 minutes
after the cement has been added to the aggregates. In the absence of a concrete
mixer, manual mixing is allowed, provided sampling shall be done 3 days before
pouring (to attain good result).

Slump Test & Cylinder Samples. Slump test shall be conducted before pouring of
mixed concrete. Use standard slump mold, taken in 3 layers, rodded separately by
a 6 mm rod 25 times. Slump should be within 15 cm (max) and 7.5 cm (min).
Concrete samples in cylinders shall be taken for every batch of concrete mix
(footing, columns, beams, and slabs) taken in three (3) samples each. Sampling shall
be taken by trained engineers and subsequently cured and dried properly (in a moist
atmosphere at not more than 21° C to attain accurate results). Test should be done
at 7 and 28 day-period.
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. FORMS

1. General — Forms shall be used wherever necessary to confine the concrete and
shape it to the required lines, or to prevent the concrete of contamination with
materials caving from the adjacent, excavated surfaces. Forms shall have sufficient
strength to withstand the pressure resulting from placement of the concrete, and
shall be maintained rigidly in correct position. Forms shall be sufficiently tight to
prevent loss of mortar from the concrete. Nine (9) mm form grade plywood is
recommended for all forming works to prevent defects during concrete pouring.

2. Cleaning and Oiling of Forms. Before placing the concrete, the contact surfaces of
the form shall be cleansed from encrustations of mortar, the grout of other foreign
materials, and shall be coated with a commercial form of oil that will effectively prevent
sticking and will not stain the concrete surfaces.

3. Removal of Forms. Forms shall be removed in a manner, which will prevent
damage to the concrete. Forms shall not be removed without approval from the Owner.
Any repair to the surface imperfections shall be performed at once and airing shall be
started as soon as the surface is sufficiently hard to prevent further damage.

. PLACING REINFORCEMENT

Steel reinforcement shall be provided as indicated, together with all necessary wire
ties, chairs, spacers, supported and other devices necessary to install and secure the
reinforcement properly. All reinforcement, when placed, shall be free from loose, flaky
rust and scale, oil, grease, clay, and other coating and foreign substances that would
reduce or destroy its bond with concrete.

As a rule, all concrete hollow blocks partitions/walls shall be reinforced with a
minimum size of 10 mm deformed bars spaced at 600 mm on center both ways. All
reinforcement shall be placed accurately and secured in place by use of metal or
concrete supports, spacers, and ties. Such supports shall be of sufficient strength to
maintain the operation, or contribute in any way, to the discoloration or deterioration
of the concrete. All structural steel support shall conform to the approved plans. Design
shown in the bid bulletins shall prevail over those of the previously issued original
plans.

. CONVEYING AND PLACING CONCRETE

1. Conveying Concrete. Concrete shall be conveyed form mixer to forms as rapidly
as practicable by methods, which will prevent segregation, or loss of ingredients.
There will be no vertical drop greater than 1.5 meters except where suitable
equipment is provided to prevent segregation and where specifically authorized.

2. Placing. Placing concrete shall be worked readily into the corners and angles of the
forms and around all reinforcement and embedded items without permitting the
material to segregate. Concrete shall be deposited as close as possible to its final
position in the forms so that flow within the mass does not exceed two (2) meters
and consequent segregation is reduced to a minimum near forms or embedded
items, or elsewhere as directed. The discharge shall be so controlled that the
concrete may be effectively compacted into horizontal layers not exceeding 30
centimeters in depth within the maximum lateral movement specified.

3. Time Interval Between Mixing and Placing. Concrete shall be placed before
initial set has occurred and before it has contained its water content for more than
45 minutes.

4. Consolidation of Concrete. Concrete shall be consolidated with the aid of
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mechanical vibrating equipment and supplemented by hand spading and tamping.
Vibrators shall not be inserted into lower course that have commenced initial set;
and reinforcement embedded in concrete beginning to set or already set shall not be
disturbed by vibrators. Consolidation around major embedded parts shall be by
hand spading, and tamping, and vibrators shall not be used.

5. Placing Concrete. Through Reinforcement. In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs, where the congestion of steel near the
form makes placing difficult, a layer of mortar of the same cement-sand ratios as
used in concrete shall be first deposited to cover the surface.

6. During the pouring of concrete, the Owner’s Representatives shall be present.
G. CURING

1. General. All concrete shall be moist cured for a period not less than 7 consecutive
days by an approved method or combination applicable to local conditions.

2. Moist curing. The surface of the concrete shall be kept continuously wet by
covering with burlap, plastic, or other approved materials thoroughly saturated with
water and covering wet spraying or intermittent hosing.

H. FINISHING

1. Concrete surfaces shall be plastered unless otherwise indicated. Exposed concrete
surfaces shall be formed with plywood, and after removal of forms, the surfaces shall
be smooth, true to line, and shall produce correct appearance except for minor defects
which can be easily corrected.

2. Concrete Slabs on Fill. Concrete slabs on fill shall be laid on a prepared foundation
consisting of sub grade and granular fill with thickness equal to the thickness of
overlaying slab except as otherwise indicated.

I. POURING PERMIT REQUIRED

All concrete pouring shall be approved by the project engineer/Implementing
Office. The Contractor must accomplish the prescribed form indicating the details of
the pouring, date, time, duration, list of manpower, engineer-in-charge, psi requirement,
quantity and position of rebars, etc. Pouring permit must be approved by the Project
Engineer before any pouring activity is made. No permit, no pouring.

IV.STEEL/STEEL WORKS & REINFORCEMENTS
1. Markings. Reinforcing steel bars to be used for PhilRice Projects shall bear the

distinctive markings identifying the manufacturer by their initials, bar size number,
including the type of steel such as:

N = for Billet
A = for Axial
R = for rail steel

2. Reinforcing Bars shall conform to the requirements of the ASTM standard
specifications for Billet Steel Bars for concrete reinforcement (A15-625) and to
specifications for minimum requirements for the deformed steel bars for concrete
reinforcement (A 305-56).
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All secondary ties such, as stirrups, spirals and inserts may be plain bars. The main
reinforcing bars shall be as follows:

No. 3 (3/8”) 10mm (275 MPa) 40,000 psi min. yield strength
No. 4 (/4”)  12mm (275 MPa) 40,000 psi min. yield strength
No. 5 (5/8”) 16mm (414 MPa) 60,000 psi min. yield strength
No. 6 (3/8”) 20mm - do -
No. 7 (7/8”) 22mm -do -
No.8(17) 25mm -do -

3. Bar Spacing. The ACI Code on bar spacing specifically provides that:

a. The minimum clear distances between the adjacent steel bars shall not be less than
the normal diameter of the bars or 25 mm for column. This requirement was
increased to 1-1/2 bar diameter or 4 centimeters.

b. Where beam reinforcements are placed in 2 or more layers, the clear distance
between layers must not be less than 25 mm or 1 inch and the bars in the upper layer
should be placed directly above those in the bottom layers.

c. In walls and slabs, other than the concrete joist construction, the principal
reinforcement shall be spaced not farther apart than three times the wall or slab
thickness, nor more than 45 cm.

d. The clear spacing between spirals shall not exceed 7.5 centimeters or less than 25
cm having a minimum diameter of 10 mm. Spiral splices shall be 48 bar diameter
minimum but not less than 30 centimeters or welded. Lateral ties shall be at least
10 mm spaced not to exceed 16 times the longitudinal bar diameter or 48 ties bar
diameter or the least dimension of the column.

e. Shrinkage and temperature reinforcement shall not be placed farther apart than 5
times the slab thickness nor more than 45 cm.

4. Minimum Covering of Bars

a. For concrete slabs permanently in contact with the earth: maximum of 80mm;
minimum of 75mm.

b. Exposed to earth or weather: maximum of 50mm, minimum of 40mm.
c. Not exposed to weather nor in contact with the ground:

Slab, walls, and joists — maximum 40mm, minimum 20mm;
Beams, girders, and columns — minimum 40mm.

5. Number of Reinforcements

Refer to the structural schedule of reinforcements, schedule of beams, footings,
columns, and slabs.

As arule, the ground floor concrete slab shall be reinforced with 10 mm - deformed
bars spaced at 450 mm on center both ways. It shall be connected to the walls with 10
mm dowels spaced at 600 mm on center.
6. Materials Testing
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All structural steel reinforcement shall be taken every batch of delivery and shall be

subject to tensile strength by Government Testing Laboratories or from private testing
laboratories (Geotechniks, etc.) accredited by the DPWH.

Steel bars must pass the standard test before any steel works shall be commenced.

All billings submitted by the Contractor for all civil works must be accompanied by a
certificate of laboratory test for all structural steel, with passing mark.

V. METAL WORKS

A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment, and

all necessary services to complete all structural steel works for the footings and
columns, roof framings, structural web beams, and other reinforcements.

B. MATERIALS and WORKMANSHIP

1.

Certified mill test reports or certified reports of tests made by the fabricators in
accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural steel
furnished meets the requirements of the grade specified.

Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical properties
of the steel and its weld ability would not affect the strength of the structure.

Other Metals. Galvanized Iron treated pipes shall conform to standard specifications
and shall bear the manufacturer’s mill test report.

Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70 AWS-
flux classifications of the Specification for Bars Mild Steel Electrodes and Fluxes
for Submerged Arc Welding, AWS A5.17, latest edition.

All materials shall conform to the requirement in terms of size, mill test reports and
quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only certified
welders shall perform all welding works. A certified welder’s certificate shall be
presented to the Owner's Representative for approval before welding works shall
commence.

All metal and steel supplies shall be stored in elevated platforms, and covered to
protect the material from rain and other materials/liquids, which may cause rust and
corrosion.

All metal parts shall be properly cleaned and rough welding marks must be removed

by grinding to remove rough and uneven surfaces. Primer painting shall follow
using epoxy paint.
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VI.CARPENTRY
A. ROUGH CARPENTRY
1. General

a. Scope - This section includes all labor, materials and equipment and satisfactory
performance of all operations necessary to complete rough carpentry, bracing
and framing works as indicated in drawings and these specifications.

Include in the work, plates, straps, joints, hangers, rods, dowels, rough
hardware, fasteners and other miscellaneous iron and steel items pertinent to
rough carpentry work.

b. Storage and Protection - Stack framing lumber and plywood to ensure against
deformation and maintain proper ventilation. Protect lumber and plywood from
dampness and other elements. Lumber in contact with concrete or masonry shall
be coated with approved preservative.

c. General Requirements
= Quality of Lumber: Use lumber of best grade available for the respective

kinds for various parts of work. Lumber must be well-seasoned, thoroughly

dry and free from loose or unsound knots, cups, shakes and other
imperfections.

= Substitution of Lumber: Written approval from the Implementing Office
is required in substituting the kind of lumber specified on plans.

Substitution made without prior approval will be rejected, removed

and changed at the Contractor’s expense.

2. Products
a. Lumber - Use as specified on plans/drawings.
b. Fasteners

= Nails - Use locally manufactured common wire nails, smooth shank and
zinc-coated.

= Screws - Use the best available commercial quality, brass or chromium
plated.

= Metal Anchors - Use as indicated in the plans.
3. Execution

Installation - Framing shall be cut square on bearings, closely fitted accurately set
to required lines and levels and rigidly secured in place.
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B. FINISHING CARPENTRY

1. General

a.

Scope - This section includes all labor, materials, equipment and satisfactory
performance of all operations necessary to complete all finishing carpentry and
millwork indicated on plans and specifications.

b. General Requirements
= Delivery and Storage: Deliver materials to site in undamaged condition.
Stack lumber and millwork to ensure proper ventilation and drainage.
Protect materials against dampness during and after delivery. Store under
cover in well-ventilated enclosure, not exposed to extreme changes of
temperature and humidity. Do not store finished lumber and millwork in
buildings until concrete, masonry and plaster are dry.
= Sizes and Pattern: Work lumber to patter or shapes indicated. Shaped
material shall conform to the standard patterns indicated in current grading
rules for the species. Coordinate work with all other related trades.
2. Products
Lumber, plywood/plyboard used shall be as indicated in the plans/drawings.
3. Execution
a. Workmanship: All wood finish and millwork panel door shall be true to
details, clean and sharply defined. Panels must be set to allow for free movement
in case of swelling and shrinkage. Means of fastening various parts together
shall be concealed.
b. Finish:
Mill, fabricate and erect interior finish as indicated on the drawings.
Machine-sand at the mill and hand-sand smooth at the job site.
Interior trim set against concrete, masonry or wood shall be separated with
six (6) millimeters (1/4 inch) stone cut joints.
Intersecting plywood veneers or plywood panels shall be finished with a
corner trim of wood with same species and finish as the plywood.
Make joints tight and in a manner to conceal shrinkage. Secure trim with
fine finishing nails, screws or glue where required.
Set nails for putty stopping.
Window and door trim shall be single length.
Miter mouldings at corners, cope at angles.
¢c. Wood Door Jambs and Heads: Set door frames plumb and level and brace

until built-in.

Anchor wood frames to masonry with approved metal anchors on each side
of the jamb. Place top and bottom anchors 20 centimeters (8 inches) from head
to floor.
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d. Hardware Installation: Accurately fit and install all finished hardware items
required. If surface-applied hardware is fitted and applied before painting,
remove all such item, except burrs, and re-install after painting is complete.

VIl. DOORS AND WINDOWS

A. GENERAL

1. Scope - This section includes all labor, materials, equipment and the performance of

all operations necessary to complete fabrication and installation of all doors and
windows as indicated on drawings and specifications.

Submittals

a. Shop Drawings: Before placing orders and start of fabrication and when called
for by the Implementing Office, the Contractor shall submit to the Implementing
Office for approval, shop drawings of all wooden doors and windows including
details of section and hardware.

b. Cutsand Samples: Furnish for approval, cuts, descriptive material and samples
showing each type of door and window included. Show sizes, thickness,
construction, methods of assembly, sticking and all other necessary information.

General Requirements

a. Storage and Protection: Protect doors, windows and frames against damage
and dampness. Store them under cover in a well-ventilated place where they
will not be exposed to extreme changes in temperature and humidity. Do not
store doors, windows and frames in any place under construction until concrete,
masonry work and plaster are dry. Adequately protect doors from scratches and
other stains with heavy building paper.

b. Designs, Sizes, and Thickness: Use door and window designs, sizes and
thickness as indicated or scheduled. Wood doors shall have an overall thickness
of 50 mm unless otherwise specified by the Implementing Office.

B. PRODUCTS

Refer to the Schedule of Doors and Windows for materials to be used.

C. HARDWARE

1.

General

a. Scope — This section includes all materials, labor, equipment and performance of
all operations necessary to complete furnish and installation of all building
hardware required to:

= ensure rigidity of joints/connections of the different parts of the structure;
and

= equip in a satisfactory operating condition parts of the structure such as
doors, windows, cabinets, lockers and other similar operating parts as
indicated in the plans/drawings

b. Submittals — The Contractor shall submit all necessary information to the
Implementing Office prior to placing of order.
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Manufacturer Data such as catalog for every hardware item to be
furnished, showing all finishes, sizes, catalog numbers and pictures, with all
abbreviations fully explained shall be submitted as general information and
reference.

Hardware Templates for fabricated doors and windows shall be furnished
to each fabricator to confirm that adequate provision will be done for proper
installation of the hardware.

Operation and Maintenance Data shall be provided and submitted to
PhilRice showing all the hardware component part lists and maintenance
instructions for each type supplied including the necessary wrenches of tools
required.

c. Packaging and Marking — Each article shall be individually packaged in the
manufacturer’s commercial carton/container properly marked or labeled so as
to be readily identified and delivered to the project site in the original
manufacturer’s container/package. All hardware shall be provided with
fasteners necessary for the installation packed in the same container with the
hardware.

d. Storage and Protection — Hardware shall be properly stored in a dry and
secured place. It shall be protected from damage at all times prior to and after
installation.

2. Products

a. Materials

Rough Hardware: All rough hardware such as nails, expansion bolts, lag
screws and other related fasteners required for carpentry work shall be first
class quality and locally available.

b. Finishing Hardware: All finishing hardware consisting of locksets, latches,
bolts, and other devices, hinges and other similar hardware shall be first class
quality available locally and conforming with the following specifications.

Cylindrical Lockset: Door locks appropriate for particular functions shall
be of durable construction, preferably the product of single reputable
manufacturer for consistent quality and master keying. Cylindrical lockset
for swing wood door shall of sturdy construction and knob design. The
cylindrical case shall be made of steel, zinc-coated and dichromate dip.

The knobs, latch, strike and pin tumbler assembly shall be cast brass or
bronze. The spring and spindle shall be steel, zinc-coated. The pins and the
key, shall be nickel-silver. The latch, with a minimum throw of 16mm, shall
be retracted by knob from either side except when the outside knob is locked
by key in the outside knob or by the turn/push button on the inside knob.

Hinge: Unless otherwise indicated in the plans/drawings, hinge shall be
brass coated wrought iron steel for interior doors and wrought bronze for
exterior doors with non-rising loose steel pins with button tips and mounting
screws of the same materials.
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3. Execution
a. Installation

All hardware shall be installed in a neat workmanship manner following the
manufacturer’s instructions manual to fit details as indicated in the plans.

Except as indicated or specified otherwise, fasteners furnished with the
hardware shall be used to fasten hardware in place.

After installation works are completed the hardware shall be protected from
paints, stains, blemishes and other damage until the work are properly turned
over and accepted.

All hardware shall be properly checked and adjusted in the presence of the
Implementing Office representative/Project Supervisor and all hinges, locks,
catches, bolts, pulls, closers and other miscellaneous items shall properly
operate.

After hardware are properly checked and adjusted, keys shall be properly
identified with key tags and turned over to the Implementing Office.

b. Keying — Locks shall be keyed in sets and subsets. Furnish a total of four (4)
keys for each set.

VIll. ROOFING AND TINSMITHRY WORKS
A. MATERIALS

0.50mm thk. Pre-painted Long Span Rib Type Roofing and 0.50mm thk. Pre-
insulated Rib type, long span, pre-painted roofing

B. INSTALLATION WORKMANSHIP

1. Sheathing. Roofing sheets shall be connected to the steel purlins by using self-
tapping roof metal screws or “Tekscrews”. Spacing of roof screws shall be for every
corrugation of the roof. Installation of roof metal screws shall be mechanized, using
power drill, or as recommended by the roofing manufacturer. Seal all other
punctures w/ “VulcaSeal” and Sealant retouch with roof retouching paint.

2. Flashings and Fascia. Shall be prefabricated fascia as per design in the drawings. It
shall be installed at the edge of the roofing.

IX. METAL WORKS
A. SCOPE of WORK
The work consists of furnishing of all materials and labor, tools and equipment, and
all necessary services to complete all structural steel works for the footings and
columns, roof framings, structural web beams, and other reinforcements.
B. MATERIALS and WORKMANSHIP
1. Certified mill test reports or certified reports of tests made by the fabricators in
accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the

fabricator shall, if requested, provide as affidavit stating that the structural steel
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furnished meets the requirements of the grade specified.

2. Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical properties
of the steel and its weld ability would not affect the strength of the structure.

3. Other Metals. Galvanized Iron treated pipes shall conform to standard specifications
and shall bear the manufacturer’s mill test report.

4. Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS Ab5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS Ab5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70 AWS-
flux classifications of the Specification for Bars Mild steel Electrodes and Fluxes
for Submerged Arc Welding, AWS A5.17, latest edition.

5. All materials shall conform to the requirement in terms of size, mill test reports and
quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only certified
welders shall perform all welding works. A certified welder’s certificate shall be
presented to the Owner's Representative for approval before welding works shall
commence.

6. All metal and steel supplies shall be stored in elevated platforms, and covered
to protect the material from rain and other materials/liquids, which may cause
rust and corrosion.

7. All metal parts shall be properly cleaned and rough welding marks must be
removed by grinding to remove rough and uneven surfaces. Primer painting
shall follow using epoxy paint.

X. FINISHES
A. PAINTING
1. General

a. Scope — This includes all materials, labor, equipment and performance of all
operations to complete painting and varnishing work as indicated on drawings
and specifications herein.

b. Submittals

= Samples and Color Scheme: Submit each kind of materials to the
Implementing Office for approval at least ten (10) days before painting
works. Match these samples with the delivered materials prior to use. Reject
said materials if found inferior with respect to approved samples.

= Test Panels: Sample panels of selected color or shade shall be prepared on
30cm x 30 cm (1°%1”) plywood panels for approval of the Implementing
Office.

= Certificate: Submit to the Implementing Office the manufacturer’s

certificate of origin, quality of paints including quantity purchased and
instructions, if any.
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c. Delivery and Storage — Deliver at job site in original containers with label
containing manufacturer’s name, color of paint and manufacturer’s instructions,
if any, intact and seals unbroken. Storage of paints and paint materials at the site
shall be restricted to locations designated by the Implementing Office
representative/Project Supervisor and such place shall be kept neat and clean at
all time. Necessary precaution to avoid fire must be observed by removing oily
rags, waste, etc. at the end of daily work.

d. Protection — Provide all drop cloth and other coverings requisite to protection
of floors, walls, aluminum, glass finishes and other works.

2. Products
a. Materials

= Painting Materials shall conform to requirements of the standard
specifications of the Standardization Committee on Supplies and the
National Institute of Science and Technology. All paint and paint materials
shall be BOYSEN, DAVIES, or any approved equal.

= Tinting Colors shall be first grade quality, pigment ground in alkyd resin
that disperses and mixes easily with paint to produce the color desired. Use
the same brand of paint and tinting color to effect good paint body.

= Concrete Neutralizer shall be first grade quality concentrate diluted with
clean water and applied as surface conditioner of new interior and exterior
walls thus improving paint adhesion and durability.

= Silicon Water Repellant shall be transparent water shield especially
formulated to repel rain and moisture on exterior masonry surfaces.

= Patching Compound shall be the fine powder type material like calciumine
that can be mixed into putty consistency, with oil base primers and paints to
fill minor surface dents and imperfections.

= Varnish shall be a homogenous solution of resin, drying oil, drier and
solvent. It shall be extremely durable clear coating, highly resistant to wear
and tear without cracking, peeling, whitening, spotting, etc. with minimum
loss of gloss for a maximum period of time.

= Lacquer shall be any type of organic coating that dries rapidly and solely
by evaporation of the solvent. Typical solvents are acetates, alcohols and
ketones. Although lacquers were generally based on intrecellulose,
manufacturers currently use vinyl resin, plasticizers and reacted drying oils
to improve adhesion and elasticity.

= Shellac shall be a solution of refined lac resin in denatured alcohol. It dries
by evaporation of the alcohol. The resin is generally furnished in orange and
bleached grades.

= Sanding Sealer shall be quick drying lacquer, formulated to provide quick
dry, good holdout of succeeding coats, and containing sanding agents such
as zinc stearate to allow dry sanding of sealer.

= Glazing Putty shall be alkyd-type product for filling minor surface
unevenness.
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Natural Wood Filler: Wood paste filler shall be quality filler for filling and
sealing open grain of interior wood. It shall produce a level finish for
following coats of paint varnish/lacquer and other related products.

b. Schedule

Concrete walls (interior and exterior)
One coat flat latex
Two coats semi-gloss latex

Metal surfaces
Two coats epoxy primer
One coat quick drying enamel

Ceiling
Three coats flat wall enamel

3. Execution

a. Preparation of Surfaces — All surfaces shall be in proper condition to receive
the finish.

Woodwork Surfaces shall be hand-sanded smooth and dusted clean. All
knotholes, pitch pockets or sappy portions shall be sealed with natural wood
filler. Nail holes, cracks or defects shall be carefully puttied after the first
coat, matching the color of paint.

Interior Woodwork: Surfaces shall be sandpapered between coats. Dust
off thoroughly afterwards. Areas affected by molds, mildew and fungus
should be treated with a bleaching solution and dried overnight. Cracks,
holes of imperfections in plaster shall be filled with patching compound and
smoothed off to match adjoining surfaces.

Concrete and Masonry Surfaces: Surfaces must be removed of all loose
grid or mortar, contaminants, dirt, grease, oil, dust and other deposits.
Surfaces shall be coated with concrete neutralizer, apply either with brush
or spray solution of one kilogram of zinc sulfate to four and one-half liters
(1 gallon) of water. Allow to dry before any painting primer coat is applied.
When surface is dried apply first coating. Hairline cracks and unevenness
shall be patched and sealed with approved putty or patching compound.
After defects are corrected apply the finish coats as specified on the Plans
(color scheme approved).

Metal: Metal surfaces shall be clean, dry and free from millscale and rust.
Remove all grease and oil from surfaces. Rusty metal exposed to weathering
for some time must be sanded, wire brushed or scraped. Wash unprimed
galvanized metal with etching solution and allow it to dry. Metal must be
completely dry before application of applicable primer.

In addition, the Contractor shall undertake the following:

e Voids, cracks, nick etc. will be repaired with proper patching
material and finished flushed with surrounding surfaces.

e Marred or damaged shop coats on metal shall be spot primed with
appropriate metal primer.
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e Painting and varnishing works shall not commence when it is too hot
or cold.

e Allow appropriate ventilation during application and drying period.

e All hardware will be fitted and removed or protected prior to
painting and varnishing works.

b. Application

C.

= Paints when applied by brush shall become non-fluid, thick enough to lay
down as adequate film of wet paint. Brush marks shall flaw out after
application of paint.

= Paints made for application by roller must be similar to brushing paint. It
must be non-sticky when thinned to spraying viscosity so that it will break
up easily into droplets.

= Paint is atomized by high pressure pumping rather than broken up by the
large volume of air mixed with it. This procedure changes the required
properties of paint.

Mixing and Thinning — At the time of application, paint shall show no sign of
deterioration. Paint shall be thoroughly stirred, strained and kept at a uniform
consistency during application. Paints of different manufacture shall not be
mixed together. When thinning is necessary, this may be done immediately prior
to application in accordance with the manufacturer’s directions, but not in
excess of one (1) pint of suitable thinner per gallon of the paint

Workmanship — All paints shall be evenly applied. Coats shall be of proper
consistency and well brushed out so as to show a minimum of brush marks. All
coats shall be thoroughly dry before the succeeding coat is applied. Where
surfaces are not fully covered or cannot be satisfactorily finished in the number
of coats as may be required shall be applied to attain the desired evenness of
surface without extra cost to PhilRice. Where surface is not in proper condition
to receive the coat, the Implementing Office shall be notified immediately.
Work on the questioned portion(s) shall not start until clearance to proceed is
ordered by the Implementing Officer. Hardware, lighting fixture and other
similar item shall be removed or protected during the painting, varnishing and
related work operations and re-installed after completion of the work.

Cleaning — All cloths and cotton waste, which constitute fire hazards shall be
placed in metal containers or destroyed at the end of daily works. Upon
completion of the work, all staging, scaffolding and paint containers shall be
removed. Paint drips, oil, or stains on adjacent surfaces shall be removed
and the entire job left clean and acceptable to the Implementing Office.
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XI. ELECTRICAL WORKS

A. GENERAL

1. Scope — The work under this section consists of the furnishing of all materials,
labor, equipment, tools and all services necessary to complete and make ready for
operation electrical works as indicated on electrical plans and in accordance with
the Drawings, Specifications and the Contract.

The work shall include the furnishing and installing of the following each

complete and in proper operating condition unless otherwise stated in this
specification:

a.

Wiring system for branch circuits, signal circuits feeder wires, sub feeders
including respective conduits, fitting wire gutters, pull boxes, junction boxes,
utility boxes and any other type of box and supports and accessories required
and/or as indicated on the Drawings;

All the necessary feeder and branch circuit with all the necessary conductors,
conduits, fittings and other items as indicated on the Drawings;

All the necessary wiring devices, such as utilization outlets, wall switches,
receptacles all complete with their appropriate cover plates;

All defective lighting fixtures and accessories including necessary supports;
All conduits, boxes, wires and equipment;
Grounding system as show on the Drawings;

Supply and installation of all materials not shown on the Drawings nor
mentioned in this Specification but are necessary to complete the project.

2. Codes and Regulations

a.

The Work under this section shall be executed in accordance with the latest
requirements of the Building Code of the Philippines, Philippine Electric Code,
rules and regulations of local ordinances, power utility company, rules and
regulations of other governing authorities and with Republic Act No. 7920 as
applied or enforced in the locality.

The requirements of the above-mentioned governing codes and the
requirements of the companies having involvement or participation are hereby
made part of this specification and the Contractor is required to comply with the
same. This does not relieve the Contractor from complying with the
requirements of the specification or drawings in excess of the above laws and
ordinances, codes and requirements, which are not prohibited by the same.

3. Guarantee

a.

The Contractor shall guarantee that the electrical system is free from all grounds
and defective materials and workmanship for a period of one (1) year from the
date of acceptance of the work. All defects arising within the guarantee period
shall be remedied by the Contractor at his own expense.

The Contractor shall indemnify and save harmless the Implementing Office and
PhilRice from all claims, suit actions, liabilities for damages arising from
injuries, disabilities or loss of life to persons or damage to public or private
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properties resulting from fault or any act of Contractor or his representative in
the execution of this work.

The partial acceptance of the work for the purpose of making partial payments,
based on the estimated cost satisfactorily completed by the Electrical
Contractor, shall not be considered as final acceptance of that portion of the
work.

4. Drawings and Specifications

a.

The Drawings and Specifications are meant to be complementary to each other
and what is called for by one shall be binding as if called for by both.

Any apparent conflict between the Drawings and Specifications and any
controversial or unclear points in either shall be referred to the Implementing
Office for final decision.

All dimensions and locations shown on the Plans are approximate and shall
be verified in the field, as actual locations, distances and levels are governed
by actual conditions.

No deviation from the plans shall be made unless with written consent or
approval from the Implementing Office and/or PhilRice.

The Contractor shall keep an active record of the actual installation works
during the progress of the job.

This shall become the reference for the preparation of the “AS-BUILT”
Plans, which shall include all pertinent information, complete in all aspects
of the actual installation, and all new information not originally shown in
the contract drawings.

The “AS-BUILT” plans shall be prepared by the Contractor at his expense
and shall be submitted to the Implementing Office for approval upon the
completion of the work.

Upon completion of work as described herein, the Contractor shall furnish
PhilRice three (3) copies of the “AS BUILT” plans, signed and sealed by the
Contractor’s Registered Professional Electrical Engineer, for future reference
and maintenance purpose.

5. Samples — The Contractor shall submit a sample of any item he intends to
install or use in this project to the Implementing Office for approval.

B. PRODUCTS

Materials — All materials shall be unused, brand new and shall be of the approved type
meeting all the requirements of the Philippine Electrical Code and bearing the
Philippine Standard Agency (PSA) mark.

a.

Conduits shall be PVVC Schedule 40. Enamel coated steel conduits and conduits

with rough inner surfaces are not acceptable.

= All boxes including junction and pull boxes shall be of sufficient sizes to
provide free space for all conductors enclosed in the box, in addition to the
fittings, such as switch mechanism and receptacles that may be contained in
the box.

= All junction boxes shall be fitted with standard flat metal box covers.
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b. Conduit Boxes shall be code gauge steel and galvanized. Outlet boxes shall be
galvanized pressed steel of standard make. In general, outlet boxes shall be at
least 100 mm square or octagonal, 53 mm deep and 16 mm minimum gauge.

= Convenience and wall switch outlet boxes shall be gauge #16 of the 101 mm
rectangular, deep, flush type, except in case where 10-amp., or 20-amps.,
switches shall be mounted in gangs of two or three therefore, the proper
sizes of boxes and cover plates shall be used.

c. Conduit Fittings: All conduit fittings such as locknuts and bushings shall be
galvanized of standard make. Under no condition shall black enamel conduit
fittings be permitted in any part of the installation.

d. Wires: All wires shall be copper, soft drawn and annealed, smooth and of
cylindrical form and shall be centrally located inside the insulation.

e. Wiring Devices: All wiring devices shall be standard products of reputable
electrical manufacturers. Wall switches shall be rated at least 10A, 250 volts
and shall be spring operated, flush, tumbler type. Duplex convenience
receptacles shall be rated at least 15A, 250 volts, flush, parallel slots. Single
heavy-duty receptacles shall be rated at least 20A 250 volts, 3-wire, flush,
polarized type. Only one (1) brand wiring devices shall be used for the project.

Suitable single-pole and three-way switches of the flush tumbler type with
appropriate bakelite cover plates shall be furnished and installed as indicated on
the Drawings. Wall switches intended to control more than eleven or 40-watt
fluorescent lamps using high power factor ballasts shall be rated no less than 5-
amp., 250 volts. All duplex receptacles shall be rated no less than 10-amps., 250
volts A.C. grounding type and shall be for flush mounting. Interchangeable type
receptacles shall not be acceptable.

f. Lighting Fixtures: Lighting outlets unless otherwise specified shall be
furnished and installed by the Contractor. All fixtures installed shall be as
required on Plans, of good quality materials and approved by the Bureau of
Product Standards (BPS).

g. Insulation: All splices shall be properly insulated using 3M Brand electrical
type. Application of insulation tape shall be equivalent to the insulation of the
wire concerned.

C. EXECUTION

1. Workmanship — All works throughout shall be executed in the best practice in a
workmanlike manner by qualified and experienced electricians under the
immediate supervision of a duly licensed Electrical Engineer.

a. Conduits

= Conduits should be cut square with a hacksaw and reamed. Bends shall be
made with the required radius. In making bends, only conduit bending
apparatus will be used. The use of a pipe tee or vise for bending conduits
shall not be permitted. Conduits, which have been crushed, deformed, or
flattened, shall not be installed. No running thread shall be allowed. Conduit
runs crossing construction joints of the building shall be provided with
standard expansion fittings of the approved type.

= No conduits shall be used in any system smaller than 15 mm diameter
electric trade size nor shall have more than four (4) 90-degree bends in any
one run and where necessary, pull boxes shall be provided.
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All ends of conduits, which are left empty in cabinets and conduit boxes
shall be plugged with lead or approved pipe caps so as to prevent the
entrance of white ants and dirt within the conduit system. Pull wires shall
be inserted in the empty ducts before they are closed with lead or pipe caps
and shall be left therein for future use.

All splices, taps and junctions, except those for feeder and service
conductors, shall be soldered or provided with spring lock type connectors,
with rubber tape and protected with friction tape.

. Conduit Boxes and Fittings

Provide conduit boxes for pulling and splicing wires and outlet boxes for
installation of wiring devices.

As a rule, provide junction boxes or pull boxes in all runs greater than 30
meters in length, for horizontal runs. For other lengths, provide boxes as
required for splices or pulling. Pull boxes shall be installed in inconspicuous
but accessible locations.

Support boxes independently of conduits entering by means of bolts, red
hangers or other suitable means.

Conduit boxes shall be installed plumb and securely fastened. They shall be
set flushed with the surface of the structure in which they are installed where
conduits are run concealed.

All convenience and wall switch outlet boxes for concealed conduit work
shall be deep, rectangular flush type boxes. Four-inch octagonal flush type
boxes shall be used for all ceiling light outlets and shall be of the deep type
where three (3) or more conduits connect to a single box.

All boxes shall be painted with antirust red lead paint after installation.

All conduits shall be lifted with approved standard galvanized bushing and
locknuts where they enter cabinets and conduit boxes.

Junction and pull boxes of code gauge steel shall be provided as indicated
or as required to facilitate pulling of wires and cables.

Wires and Wiring Devices

Conductors or wires shall not be drawn in conduits until after the cement
plaster is dry and the conduits are thoroughly cleaned and free from dirt and
moisture. In drawing wires into conduits, sufficient slack shall be allowed
to permit easy connections for fixtures, switches, receptacles and other
wiring devices without the use of additional splices.

All conductors of convenience outlets and lighting branch circuit homeruns
shall be wired with a minimum of 3.5 mm in size. Circuit homeruns to
panelboards shall not be smaller than 3.5 mm but all homeruns to panelboard
more than 30 meters shall not be smaller than 5.5 mm. No conductor shall
be less than 2 mm in size.

All joints, taps and splices on wires larger than 14 mm shall be made of
suitable solderless connectors of the approved type and size. They shall be
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taped with rubber and PVC tapes providing insulation not less than that of
the conductors.

= No splices or joints shall be permitted in either feeder or branch conductors
except within outlet boxes or accessible junction boxes or pull boxes. All
joints in branch circuit wiring shall be made mechanically and electrically
secured by approved splicing devices and taped with rubber and PVC tapes
in @ manner, which will make their insulation as that of the conductor.

= All wall switches and receptacles shall be fitted with standard bakelite face
plate covers. Device plates for flush mounting shall be installed with all four
(4) edges in continuous contact with finished wall surfaces without the use
of coiled wire or similar devices. Plaster filling will not be permitted. Plates
installed in wet locations shall be gasketed.

= When more than one switch or device is indicated in a single location, gang
plate shall be used.

d. Grounding System: All grounding system installation shall be executed in
accordance with the approved plans. Grounding system shall include building
perimeter ground wires, ground rods, clamps, connectors, ground wells and
ground wire taps as shown in the approved design.

e. Panelboards: Standard panels and cabinets shall be used and assembled on the
job. All panels shall be of dead front construction furnished with trims for flush
or surface mounting as required. The Contractor shall install as indicated in the
Drawings the necessary panelboards on the multibreaker type including the
breaker and using copper bus bars.

A panel directory shall be provided for each panel board complete with
necessary data. All circuit breakers of panelboards shall be marked to its actual
phase connection. Directory shall be typewritten and placed inside of panel
door.

f. Lighting System: Install as indicated on the drawings.
2. Test and Guarantee

a. Upon completion of the electrical construction work, the Contractor shall
provide all test equipment and personnel and to submit written copies of all test
results.

b. The Contractor shall guarantee the electrical installation are done and in
accordance with the approved plans and specifications. The Contractor shall
guarantee that the electrical systems are free from all grounds and from all
defective workmanship and materials and will remain for a period of one year
from the date of acceptance of works. Any defect shall be remedied by the
Contractor at his own expense.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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BID PROPOSAL

PROJECT: Provision of Safety Railing at NIA Canal and Improvement of Various
Facilities at CES
LOCATION: PhilRice Central Experiment Station, Maligaya, S. C. Mufioz, Nueva Ecija

Company Name

Name of Bidder

Position

Address of Bidder

Signature of Bidder

(Submit in Duplicate)

Date
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions of
issued GPPB guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j.  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and

! currently based on GPPB Resolution No. 09-2020
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execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:
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PROJECT: Provision of Safety Railing at NIA Canal and Improvement of
Various Facilities at CES

LOCATION: PhilRice Central Experiment Station, Maligaya, S. C. Mufioz, Nueva

Ecija

SUBJECT: SUMMARY OF BID PROPOSAL/BREAKDOWN OF VALUES OF WORK

ITEM | DESCRIPTION | PERCENTAGE | AMOUNT

A. LANDSCAPING AT ROOFDECK AND POCKET GARDEN-MAIN BUILDING

Al SITEWORK
ALl CONCRETE WORKS (INCLUDING
PLASTERING
AllllL LANDSCAPING
A.lV. OTHERS
SUBTOTAL-A

B. WATER LINE/ SUPPLY FOR FIRE HYDRANT AT NEW ADMIN BUILDING

B.l. SITE WORKS

B.II CONCRETE WORKS
B.III. STEEL WORKS (Including RSB)
B.IV. WATERLINE / SUPPLY
B.V. PAINTING WORKS
B.VI. OTHERS
SUBTOTAL-B
C. STEEL BARRICADE/ RAILING ALONG NIA CANAL
C.. SITE WORKS
C.1L. CONCRETE WORKS
C.11. STEEL WORKS
C.IV. PAINTING WORKS
CcV OTHERS
SUBTOTAL-C
D. DIVERT CANAL AT NIA
D.l. SITE WORKS
D.II. CONCRETE AND MASONRY WORKS
(Including Laying of RC Pipe &
Plastering)
D.III. REINFORCING STEEL BARS
D.IV. STEEL / GATE CANAL
D.V. PAINTING WORKS
D.VI. OTHERS

SUBTOTAL-D

E. CONSTRUCTION OF STORAGE ROOM AT PCARD#1, #2 & #4

E.l SITE WORKS
E.Il CONCRETE WORKS
E.IIN. REINFORCING STEEL BARS
E.IV. MASONRY WORKS (Including
Plastering)
E.V. STEEL WORKS
E.VI. ROOFING WORKS (Including Walls)
E.VIL DOORS AND WINDOWS
E.VIIL. PAINTING WORKS
E.IX OTHERS
SUBTOTAL-E

Breakdown of Indirect Cost (%):

OCM ( %)
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Profit (%)

Tax (5%)
Others (Specify)
TOTAL
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PROVISION OF SAFETY RAILINGS AT NIA CANAL AND

PROJECT IMPROVEMENT OF VARIOUS FACILITIES AT CES
SUBJECT : BILL OF QUANTITIES
LOCATION E(H;:\IEEICE - CES, MALIGAYA, SCIENCE CITY OF MUNOZ, NUEVA

A. LANDSCAPING AT ROOFDECK AND POCKET GARDEN - MAIN BUILDING

SCOPE OF WORKS AND FEATURES
TOTAL AREA =+130 sg.m
SITE WORKS
- Site Clearing

Chipping of flooring for adhesion of additional concrete gutter at roof deck
area

CONCRETE WORKS

- Additional concrete gutter / zocallo to hold soil garden for landscaping
LANDSCAPING

- Damp proofing on roof deck / roof slab, polyethylene sheet

- Garden soil, Para Grass, Pak-Pak Lawin plant, Bromeliads plant

I MATERIAL
ltem no. Description QUANTITY | UNIT COST
Al SITE WORKS
Site Clearing
Chipping Works (Existing Concrete Slab)
TOTAL
Al CONCRETE WORKS (INCLUDING
PLASTERING)
Portland Cement, Washed Sand (S-1),
Crushed Gravel 3/4, Consumables, etc.
TOTAL
AL LANDSCAPING
Garden Soil, Para Grass, Pakpak Lawin Plant
(Large, 24" @), Bromeliads Plant,
Polyethylene Sheet (4mil), Consumables, etc.
TOTAL ‘
AV, OTHERS
PPE's/ Sighages, Consumables, etc.
TOTAL

—
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B. WATER LINE / SUPPLY FOR FIRE HYDRANT AT NEW ADMIN BUILDING
SCOPE OF WORKS AND FEATURES

SITE WORKS
- Site Clearing
- Excavation for HDPE Pipe Laying, Backfill and Compaction
- Rectification of damage tile upon laying water line
CONCRETE WORKS
- Concreting of pedestal for booster pump housing
STEEL WORKS
- Fabrication of steel housing for booster pump
- Includes reinforcing steel bars for concreting
WATER LINE / SUPPLY
- HDPE water line, supply for fire hydrant with 5SHP water booster pump, Robin
PAINTING WORKS
- Paint Finish for water booster pump housing and pedestal

Item no. Description QUANTITY UNIT | MATERIAL COST

B.l. SITE WORKS

Site Clearing

Excavation Works

Backfill and Compaction

Rectification of Floor Tiles

TOTAL

B.II. CONCRETE WORKS

Portland Cement, Washed Sand (S-1),
Crushed Gravel 3/4, Consumables, etc.

TOTAL

B.Il. | STEEL WORKS (Including RSB)

Plain Sheet (Gauge #18), 1" x 5mm thk
Flat Bar, 1 1/2" x 1 1/2" x 5mm thk Angle
Bar, 1/2" Cylindrical Hinges, 10mm Dia.
RSB x 6meters, Welding Rod,
Consumables, etc.

TOTAL

B.IV. WATER LINE / SUPPLY

2" HDPE Pipe (PN20), 2" HDPE
Compression Elbow 90°, 3" x 2" G.l. Tee
Reducer, 2" Gate Valve, 2" G.I. Elbow
90°, Robin Booster Pump (5HP),
Consumables, etc

TOTAL

B.V. PAINTING WORKS

QDE Paint, Metal Primer Gray, Paint
Thinner, Assorted Paint Brush,
Consumables, etc

TOTAL
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B.VI.

OTHERS

PPE's/ Sighages, Consumables, etc
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C. STEEL BARRICADE / RAILING ALONG NIA CANAL

SCOPE OF WORKS AND FEATURES
TOTAL LENGTH = #431 |.m.

SITE WORKS

Site Clearing

Excavation for concrete pedestal
CONCRETE WORKS

Concreting of pedestal for G.I. pipe
STEEL WORKS

Fabrication of pipe barricade along NIA canal road
PAINTING WORKS
QDE Paint Finish for steel pipe barricade

ltem no.

Description QUANTITY UNIT

MATERIAL COST

C.l.

SITE WORKS

Site Clearing

Excavation Works

TOTAL

C.1.

CONCRETE WORKS

Portland Cement, Washed Sand
(S-1), Crushed Gravel 3/4,
Consumables, etc.

TOTAL

C.IIL.

STEEL WORKS

2" Dia. G.I. Pipe (Sch.20), 2" Tee,
2" Elbow, 10mm Dia. RSB x
6meters, Welding Rod,
Consumables, etc.

TOTAL

C.Iv.

PAINTING WORKS

QDE Paint, Metal Primer Gray,
Paint Thinner, Assorted Paint
Brush, Consumables, etc

TOTAL

C.vV.

OTHERS

PPE's/ Signages, Consumables,
etc

TOTAL

SUBTOTAL -C
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D. DIVERT CANAL AT NIA CANAL

SCOPE OF WORKS AND FEATURES

SITE WORKS

Site Clearing

Excavation works

CONCRETE WORKS

Concreting of wall footing including RCP laying
Includes rectification of damage road upon RCP laying
STEEL WORKS

Fabrication of pipe barricade along NIA canal road
PAINTING WORKS

QDE Paint Finish for steel pipe barricade

Item no. Description QUANTITY | UNIT

MATERIAL COST

D.l.

SITE WORKS

Site Clearing

Excavation Works

Backfill, Gravel Bedding and Compaction

TOTAL

DI CONCRETE AND MASONRY WORKS

o (Including Laying of RC Pipe & Plastering)

Portland Cement, Washed Sand (S-1),
Crushed Gravel 3/4, 5" CHB, 10mm Dia. RSB
X 6meters, 910mm x 1m RCP,
Consumables, etc.
TOTAL

D.III. REINFORCING STEEL BARS
10mm Dia. RSB x 6meters, 12mm Dia. RSB
X 6meters, #16 Tie Wire, Consumables, etc.
TOTAL

D.IV. STEEL WORKS / GATE CANAL
12mm thk Slide gate MS Plate, 4" x 4" x 6mm
thk Top Frame Angle Bar, 3" x 3" x 6mm thk
Vertical Frame Angle Bar, 2 1/2" x 2 1/2" x
6mm thk Cover Plate Flat Bar, 16mm Dia.
Anchor Bolt, Lifting Mechanism (1" Lifting
Stem Threaded Rod, Stop Nut, Hollow-Head
Screw, Cast Iron Handwheel), Consumables,
etc
TOTAL

D.V. PAINTING WORKS

Coal Tar Epoxy Paint, Assorted Paint Brush,
Consumables, etc
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D.VI. OTHERS

Professional Fees / Permits / Testing Fees/
PPEs, Signages, etc.
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E. CONSTRUCTION OF STORAGE ROOM AT PCARRD #1, #2 & #4
SCOPE OF WORKS AND FEATURES

SITE WORKS

- Site Clearing

- Excavation works for structural foundations
CONCRETE WORKS

- Concreting of footings, columns and slab-on-grade
REINFORCING STEEL BARS

- 6meters 10mm dia. RSB and 12mm dia. RSB
MASONRY WORKS

- 4" CHB laying

- Includes plastering works
STEEL WORKS

- G.l. pipe steel column

- Fabrication of G.I. steel beam
ROOFING WORKS

- Prepainted rib type roofing on fabricated steel trusses

- Includes walls framed with c-purlins

- Including bended accessories (ridge roll and fascia cover)
DOORS AND WINDOWS

Steel door, gauge #16 plain sheet with tubular framing, ball-bearing hinges, heavy duty
barrel bolt lock

- Fixed glass window on aluminum framing with square bar window grills
PAINTING WORKS

- Gray epoxy with catalyst on steel works including trusses and framings

- Latex paint on masonry walls

Iltem no. Description QUANTITY | UNIT | MATERIAL COST
E.l SITE WORKS
Site Clearing

Excavation Works

Backfill, Gravel Bedding and
Compaction

TOTAL

E.Il. CONCRETE WORKS

Portland Cement, Washed
Sand (S-1), Crushed Gravel
3/4, Consumables, etc.

TOTAL

E.1N. REINFORCING STEEL BARS

10mm Dia. RSB x émeters,
12mm Dia. RSB x 6meters,
#16 Tie Wire, Consumables,
etc.

TOTAL

MASONRY WORKS

E.IV. (Including Plastering)
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4" CHB, Portland Cement,
Washed Sand (S-1), 10mm
Dia. RSB x 6meters,
Consumables, etc

TOTAL

E.V.

STEEL WORKS

3" G.l. Pipe (Sch.40), 1 1/2"
G.l. Pipe (Sch.20), 1" G.I. Pipe
(Sch.20), Welding Rod,
Consumables, etc

TOTAL

E.VL

ROOFING WORKS (Including
Walls)

0.5mm thk Prepainted Rib
Type Roofing Sheet Long
Span, 1 1/2" x 1 1/2" Angle Bar
5.5mm thk, 2" x 2" Angle Bar
5.5mm thk, 2" x 3" C-Purlins
1.2mm thk, 0.5mm thk Ridge
Roll Pre painted, 0.5mm thk
Fascia Cover Pre painted,
Consumables
(Screws,Rivet,Drill Bits, etc.)

TOTAL

E.VII.

DOORS AND WINDOWS

Steel Door, Gauge #16 Plain
Sheet, 1" x 2" x 1.2mm thk
Tubular Bar, Heavy Duty Barrel
Bolt Lock, Ball-Bearing Hinges,
0.30m x 1.20m Fixed Glass on
Aluminum Framing with 10mm
@ Square Bar Window Grill

TOTAL

E.VIII.

PAINTING WORKS

Flat Latex Paint, Epoxy Primer
Gray with Catalyst,
Consumables (Masking
Tape,Roller Brush, Paint
Brush,etc.)

TOTAL

E.IX.

OTHERS

PPEs, Signages, etc.

SUBTOTAL-E

SUMMARY OF COST

DIRECT COST
INDIRECT COST

TOTAL COST
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Section IX. Bidding Forms
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

m.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions of
issued GPPB guidelines? for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and

2 currently based on GPPB Resolution No. 09-2020
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perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

X. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:
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Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with _another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
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10.

Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal _liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of |, 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION

Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. 1 'am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Performance Securing Declaration (Revised)

[if used as an alternative performance security but it is not required to be submitted with the Bid, as it shall

Award]

be submitted within ten (10) days after receiving the Notice of

REPUBLIC OF THE PHILIPPINES)

CITY OF ) S.S.

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of its
obligations under the Contract, I/we shall submit a Performance Securing Declaration
within a maximum period of ten (10) calendar days from the receipt of the Notice of
Award prior to the signing of the Contract.

I/We accept that: I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for the first
offense, or two (2) years for_the second offense, upon receipt of your Blacklisting
Order if 1/We have violated my/our obligations under the Contract;

I/We understand that this Performance Securing Declaration shall cease to be valid
upon:

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to
the following conditions:
i.  Procuring Entity has no claims filed against the contract awardee;
ii. It has no claims for labor and materials filed against the contractor; and
iii.  Other terms of the contract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR
of RA No. 9184 as required by the end-user.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

[urat]

[Format shall be based on the latest Rules on Notarial Practice)
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Section X.
Checklist of Technical and Financial Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[ ] (@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

] ®

[]©

]

Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

And

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

[]®

[] @

Y,

] @

1)

L]

[1®

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

]

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
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[] (m)

[] )

“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
[ ] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[]
[] (@

(] ®

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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