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Glossary of

Terms, Abbreviations, and Acronyms
ABC - Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for
bids, furnishing all information necessary for a prospective bidder to prepare a bid for
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring
Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility
studies; (iii) design; (iv) construction supervision; (v) management and related services;
and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded
in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor
as used in these Bidding Documents may likewise refer to a supplier, distributor,
manufacturer, or consultant.

CPI - Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement
whose funding source is from a foreign government, foreign or international financing
institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI - Government Financial Institution.



GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction
of public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling,
janitorial, security, and related or analogous services, as well as procurement of materials
and supplies provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid



wi OF Ag,
N e,

. %

& =~ =%
"N L , ) Quality Rice. Quality Life.
i “\‘1 ¥ Philippine Rice Research Institute P — P
1898 Central Experiment Station
Maligaya, Science City of Mufioz, 3119 Nueva Ecija

Invitation to Bid for the

CONSTRUCTION OF WASTE WATER FILTRATION/TREATMENT PLANT FOR PHILRICE
CES
(PB Infra 21-02-06)

1. The Philippine Rice Research Institute - Central Experiment Station, through the
2021 Corporate Fund Budget intends to apply the sum of Two Million Five Hundred
Ninety-Nine Thousand Seven Hundred Seventy-One Pesos 65/100 Only (Php
2,599,771.65) being the Approved Budget for the Contract (ABC) to payment under
the contract. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. The Philippine Rice Research Institute - Central Experiment Station now invites
contractors with PCAB license of at least Category C & D/Small B for the above
Procurement Project. Completion of the Works is required One Hundred Twenty
Calendar Days (120 CD). Bidders should have completed a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Prospective Bidders may obtain further information from PhilRice-Central
Experiment Station through telecommunication or video conferencing during office
hours and inspect the Bidding Documents at the PhilGEPS and PhilRice websites.
Kindly refer to the schedule below.

5. A complete set of Bidding Documents may be acquired by interested bidders from the
address and websites below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
Three Thousand Pesos Only (Php 3,000.00).

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the deadline of submission of their bids.

Bidders are encouraged to download the Bidding Documents through the PhilGEPS or
the PhilRice website and pay through bank. Please coordinate with the BAC Secretariat
through the email address and contact number given below for the bank details and
procedures.

6. The Philippine Rice Research Institute - Central Experiment Station will hold an
online/virtual Pre-Bid Conference on the date specified below which shall be open to
all prospective bidders. Prospective bidders need to signify their intention to
participate by sending an email to the address given below. A Personal Meeting ID
will be sent through SMS or email for each participant at least one day before the event.

7. Bids must be duly received by the BAC Secretariat at the address below one (1) day
before the opening of bids through manual submission at the office address as
indicated below.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 15.



9. Face to face and online/virtual Bid opening shall be held on the given schedule below
and bids will be opened in the presence of the bidders’ representatives (limited
number only) who choose to attend the activity. Late bids shall not be accepted.

10. The Philippine Rice Research Institute- Central Experiment Station reserves the
right to reject any and all bids, declare a failure of bidding, or not award the contract
at any time prior to contract award in accordance with Sections 35.6 and 41 of the
2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without
thereby incurring any liability to the affected bidder or bidders.

11. Please refer to the following schedule of activities:

Activity Date Remarks
Acceptance of Queries | April 21-23,26-30, May | Queries on the bid documents only.
through Telephone or |3-7,10-11, 2021 Queries on the technical specifications
Video Call with the BAC should be in formal writing sent through
Secretariat 8 AM - 5:00 NN email or fax.
Availability of  Bid | April 21-23,26-30, May | Downloadable through PhilGEPS, PhilRice
Documents and | 3-7,10-11 2021 Website and can be requested through
Acceptance of Payment email.
Please call BAC Secretariat for the

8 AM - 05:00 PM procedures of online payment
Pre-Bid Conference | 29 April 2021 Interested bidders shall signify intention to
(Virtual/Online) bid through email.

Roll Call: 1:30 PM A Personal Meeting ID will be sent through

Meeting Proper: 2:00 | email to confirmed participants.

PM
Deadline for the | On or before 11 May | Through personal delivery at the
Submission of Bids 2021; 5:00 PM designated drop off point.

Can also be sent through courier.

Bid Opening (Face to |12 May 2021 A Personal Meeting ID will be sent to
Face & Virtual/Online) participants who submitted bid proposal on

Meeting Proper: 2:00 | time.

PM

NOTICE/ANNOUNCEMENT

DA DOES NOT CONDONE ANY FORM OF SOLICITATION ON ANY PROSPECTIVE
WINNING AND LOSING BIDDERS BY ANY OF OUR STAFF/EMPLOYEES OR ANY OTHER
PARTY. ANY SORT OF THIS KIND SHALL BE REPORTED IMMEDIATELY TO THE OFFICE
OF THE SECRETARY OR THE NATIONAL BUREAU OF INVESTIGATION (NBI) FOR
ENTRAPMENT AND PROPER INVESTIGATION.

12. For further information, please refer to:
THE BAC SECRETARIAT
Procurement Management Division
Philippine Rice Research Institute
Maligaya, Science City of Munoz, Nueva Ecija
Telefax: (044) 456-0650
Mobile No. 09209135104
Website: www.philrice.gov.ph
13. You may visit the following websites:
For downloading of Bidding Documents:
www.philrice.gov.ph and www.philgeps.gov.ph
Date: April 20,2021

b=
. BONGAT

Vice Chairperson-BAC for Infrastructure
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Instruction to Bidders

Scope of Bid

The Philippine Rice Research Institute- Central Experiment Station invites Bids
for CONSTRUCTION WASTE AND WATER FILTRATION/TREATMENT PLANT FOR
PHILRICE with Project Identification Number PB Infra 21-02-06.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2021 Corporate
Fund Budget in the amount of Two Million Five Hundred Ninety-Nine
Thousand Seven Hundred Seventy-One 65/100 (Php 2,599,771.65).

2.2.  The source of funding is:

a. The Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location and availability
of construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable will
be evaluated.

10



10.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address see Schedule of activities above
and/or through videoconferencing/webcasting} as indicated in paragraph 11 of the
IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

11



11.

12.

13.

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must be
accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office havingjurisdiction over the foreign bidder’s affairs in the Philippines. For
Contracting Parties to the Apostille Convention, only the translated documents
shall be authenticated through an apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for purposes
of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the
NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

12



14.

15.

16.

17.

18.

19.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for 120 calendar days from the date of
opening of bids. Any bid not accompanied by an acceptable bid security shall
be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 11 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 11 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

13



20.

21.

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the
lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS

14



Section I1l. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same major categories of work, which shall be:
General Construction, Repair and Improvement
7.1 No further instructions.
10.3 A valid PCAB license is required for this project of at least Category C &
D/Small B
10.4
The minimum work experience requirements for key personnel are the
following:
Key Personnel Key Personnel M
Experience
Project Manager Project Management 5 years
Project Engineer General Construction 5 years
Materials Engineer Materials Testing 5 years
In-house Health & | Occupational Health and 5 years
Safety Officer Safety Standard
Electrical Engineer General Construction 5 years
Master General Construction 10 years
Plumber
Foreman General Construction 10 years
Welder General Construction 5 years
Mason/Carpenter General Construction 5 years
10.5

The minimum major equipment requirements are the following:
Equipment Capacity (min) Number of
Units
One-Bagger Mixer 1
Concrete Vibrator 1
Walk  Behind Plate 1
Compactor
Cut-Off Machine 1
Bar Cutter 1
Welding Machine 300 amp 2
Acetylene/Oxygen 1(pair)
Grinder 2
Electric Drill 2

16




Submersible Pump/

Centrifugal Pump 10-12 Ips 2

Air Compressor 1 hp 1

Mini Dump Truck/EIf 3-6cu.m 1

12

No further instructions.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than Fifty-One Thousand Nine Hundred
Ninety-Five Pesos and 43/100 Only (Php 51,995.43) Two
percent (2%) of ABC, if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;

b. The amount of not less than One Hundred Twenty-Nine
Thousand Nine Hundred Eighty-Eight Pesos and 58/100 Only
(Php 129,988.58). Five percent (5%) of ABC, if bid security is in
Surety Bond.

19.2

Partial bids are not allowed:

20

Latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (EFPS) for the last six months

VAT Returns (Form 2550M & 2550Q) or Percentage Tax Return (2552M)
with proof of payment

21

Additional contract documents relevant to the Project that may be required
by existing laws and/or the Procuring Entity, such as;

1. Construction schedule and S-curve,

PERT/CPM

Manpower schedule,

Construction methods,

Equipment utilization schedule,

Construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

o0k wn
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Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016
revised IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the
secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and
the Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity’s Representative shall give the Contractor a Contract Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall be
paid by Procuring Entity.

4.2. If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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10.

parties, the successful Bidder shall furnish the performance security in any
of the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-
on force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause
4,

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR
of RANo. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.
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11.

12.

13.

14.

15.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as may
be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the Contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum, or at the most two installments according to a schedule
specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised
IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely putin place shall
not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 The intended completion date is One Hundred Twenty (120) calendar
days
4.1 No further instructions
6 No further instructions
7.2 The Warranty against Structural Defects: [In case of semi-permanent
structures, such as buildings of types 1, 2, and 3 as classified under the
National Building Code of the Philippines, concrete/asphalt roads, concrete
river control, drainage, irrigation lined canals, river landing, deep wells,
rock causeway, pedestrian overpass, and other similar semi-permanent
structures:] Five (5) years.
10 a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within seven (7) days of delivery of the Notice of
Award.
11.2 The amount to be withheld for late submission of an updated Program
of Work is 1% of the amount of progress billing
13 The amount of the advance payment is not more than 15% of the total
contract price.
14 Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.
15.1 The date by which operating and maintenance manuals are required
upon project completion.
The date by which “as built” drawings are required upon project
completion.
15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
Fifteen Thousand Pesos Only (PhP 15,000.00).

Close-Out Report is required upon completion which includes the
following:

As-Built Plans (3 copies A3-print and CD for AutoCAD file);

Materials Book (including all Materials Sample Approval forms);
Manuals/ Warranty Certificates for equipment/ appliances (if
applicable);

Pictures of Work Progress (in print and in CD for electronic copy)

Refer to Section VI for complete details of the Close-Out Report.
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Section VI. Specifications

24



A. GENERAL REQUIREMENTS

A. SUMMARY OF WORKS

1. General - All provisions of the “General Conditions of Contract” shall form part of
this section. All general requirements contained in the Bidding Documents and
other Contract Documents shall likewise apply.

2. Scope - The work includes the furnishing of all materials, labor, tools and
equipment and the performance of all operations necessary for the Construction
Of Waste Water Filtration/Treatment Plant of PhilRice CES all in accordance
with the Plans and Specifications, and subject to the terms and conditions of the
Contract Documents.

3. Location - The proposed work is located at the PhilRice Central Experiment
Station, Maligaya, Science City of Mufioz, Nueva Ecija.

B. COORDINATION
Supervision
1. The contractor must employ only competent and efficient key personnel
experienced in their specialization.

2. Submission of the complete list of ALL personnel/laborers employed is
required before commencement of Works.

3. All personnel/laborers shall wear proper uniform and IDs when entering and
when within PhilRice Campus.

2. Construction Safety and Health/Safety Management

The contractor shall put up and continuously maintain adequate safety
measures that shall prevent undue loss, damages and injury on workers, or loss of
properties.

The contractor shall, at his own expense, furnish his workers with protective
equipment for eyes, face, hands and feet, lifeline, safety belt/harness, protective shields
and barriers whenever necessary by reason of the hazardous work process or
environment, chemical or radiological or other mechanical irritants of hazards capable
of causing injury or impairment in the function of any part of the body through
absorption, inhalation or physical agent.

C. REGULATORY AND OTHER REQUIREMENTS

Other Requirements

All requirements described in detail in the General Requirements shall be
provided and shall be the sole responsibility of the Contractor in the execution of
the work. These are, among others:

1. Permits and Fees
2. Materials Testing
3. Project/Technical Meetings and Conferences

The Contractor and others working under his jurisdiction shall perform work
in compliance with the rules and regulations and ordinances of any kind required by
the governmental authority or other agency having jurisdiction over his work.

He shall also comply with the Integrated Management System (IMS) Policy of
PhilRice.
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D. PROJECT/TECHNICAL MEETINGS
1. Pre-Construction Conferences

A pre-construction meeting between the Implementing Office, end user, project
engineer and other representatives designated by PhilRice, and the Contractor shall be
held at the site prior to the commencement of Works.

This meeting shall be for the purpose of:

a. resolving current problems;

b. further orienting the Contractor to the requirements of the Drawings and
Specifications;

c. informing the Contractor of the Implementing Office’s responsibility to
PhilRice for the supervision; and

d. working out with the Contractor a general schedule of supervision

2. Progress Meetings
The Contractor shall meet with the Implementing Office weekly or as required to
verify the progress of the work.

E. SUBMITTALS

1. Construction Schedules
The Contractor shall contact the Implementing Office before covering up any
work so that proper inspection may be made.

2. Network Analysis Schedules

The Contractor shall prepare a PERT-CPM Construction Schedule to indicate
the following:
a. All activities necessary to complete the project;
b. Monthly value of each activity.

3. Shop Drawings, Product Data and Samples

The Contractor shall review, stamp with his approval, and submit shop
drawings and submittals for approval of the Implementing Office for conformance of
the design concept and information given in the Contract Documents. The work shall
be in accordance with the Drawings and Specifications.

Where specified or required, the Contractor shall submit samples to the end
user/project engineer with the bill of materials as reference, together with specification
material, affidavits and other documentation as may be required by the PhilRice. It is
the Contractor’s specific responsibility to ascertain that the samples submitted
have been checked and approved. The cost of the samples together with the
transportation, delivery and any other costs shall be borne by the Contractor.

Where samples are specifically required to be submitted for approval, no
work involving the samples/materials shall proceed until written approval has
been obtained.

4. Close-Out Report
Upon completion of the Works the Contractor shall furnish PhilRice the required
Close-Out Report as indicated in SCC Clause 51.2 which shall be a prerequisite for

the processing of the final payment.

The Close-Out Report shall include, but not limited to, the following:
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a. “AS-BUILT” Plans - three (3) copies in print (A3-size), and CD for AutoCAD file;

b. Materials Book containing Materials Sample Approval forms, and list of all materials
used, with corresponding pictures and description;

c. All Operating and Maintenance Manuals and Warranty Certificates for
equipment/appliances, if applicable;

d. Pictures of Work Progress (in print and in CD for electronic copy);

e. Other compiled pertinent documents such as notices issued by PhilRice or requests
forwarded by the Contractor, etc.

The Contractor shall produce and submit the required Close-Out Report, at
his own expense, for approval of the institute.

F. CLEANING

Demobilization and Clean-Up

The Contractor shall be responsible for the general cleaning and demobilization
of all tools, surplus materials and equipment used in the execution of the work.

II. SITEWORK
A. SITE PREPARATION
General

a. Scope - This section includes labor, materials, equipment, plant and other
facilities and the satisfactory performance of all work necessary to complete
clearing, grubbing, stripping, and all other site preparation works.

b. Protection

* AWorkmen: Provide adequate measures to protect workmen and public in the
site.

* @Surrounding Area: Protect existing buildings and other structures from
damage, and repair damage caused by this work at no additional cost to
PhilRice.

= PUtility Lines: Existing utility lines indicated or locations of which are made
known to the Contractor prior to excavation, and that which are indicated to
be retained, as well as utility lines constructed during excavation operations,
shall be protected from damage during excavating and backfilling, and if
damaged, shall be repaired at no extra cost. Site survey shall be conducted by
the Contractor to acquaint with existing utility lines. Proper measures shall be
taken and immediate information forwarded to the Implementing Office when
utility lines are encountered within the area of operation.

Where utility lines are encountered within the area of operations, the
Contractor shall notify the Implementing Office in ample time for the
necessary measures to be taken interruption of the service.

* @ISurvey and Grades: The drawings indicate layout of grounds and building and
existing and final site grades. Contractor shall be responsible for laying out site

and buildings and setting stakes in complete conformity with the drawings.
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= @IDisposal of Cleared Materials: Dismantled materials and other refuse
resulting from the clearing operations shall be disposed of by removing from
the site at the Contractor’s expense. Materials shall be disposed outside the
limits of the project site

III. CONCRETE AND REINFORCED CONCRETE
A. GENERAL

Unless otherwise specified herein, concrete works shall conform to the
requirements of the ACI Building Code. Full cooperation shall be given other
trades to install embedded items. Provisions shall be made for setting items not
placed in the forms. Before concrete is placed, embedded items shall have been
inspected and tested for concrete aggregates and other materials shall have been
done.

B. MATERIALS

1. Cement for the concrete shall conform to the requirements of specifications for
Portland Cement (ASTM C-150) (Union, Republic, Pacific Cement only).

2. Water used in mixing concrete shall be clean and free from other injurious
amounts of oils, acids, alkaline, organic materials or other substances that may be
deleterious to concrete or steel.

3. Fine Aggregates/Sand shall consist of hard, tough, durable, uncoated, and
clean particles, or S-1. The shape of the particles shall be generally rounded or
cubicle and reasonably free from flat or elongated particles. The stipulated
percentages of fines in the sand shall be obtained either by the processing of
natural sand or by the production of a suitably graded manufactured sand. Signs
of more than 10% soil content for every delivery shall be rejected.

4. Coarse Aggregates shall consist of WASHED AGGREGATES. Coarse aggregates
shall consist of hard, tough, durable, clean particles. The size of coarse aggregates
to be used in the various parts of the work shall be 34” for all concreting work.

5. Gravel base for footings, footing tie beams, shall be compacted and could be
bigger (1” and above) in size.

Gravel bedding shall be 0.05 m. thick, and 1” in size.
C. PROPORTIONING AND MIXING

1. Proportions of all materials entering into the concrete shall be as follows:

Mix Cement Sand Gravel
Class AA 1 2 3
Class A 1 2 4
Class B 1 2-1/2 5
Class C 1 3 6

2. Class of Concrete - unless otherwise specified /indicated in the plans, concrete
mix shall be Class A, and shall have a 28-day strength of 3000 psi, for all
concrete work (with “fly ash” additive).

3. Mixing - concrete shall be machine mixed. Mixing shall begin within 30
minutes after the cement has been added to the aggregates. In the absence of
a concrete mixer, manual mixing is allowed, provided sampling shall be done
3 days before pouring (to attain good result).
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4. Slump Test & Cylinder Samples. Slump test shall be conducted before
pouring of mixed concrete. Use standard slump mold, taken in 3 layers, rodded
separately by a 6 mm rod 25 times. Slump should be within 15 cm (max) and
7.5 cm (min). Concrete samples in cylinders shall be taken for every batch of
concrete mix (footing, columns, beams, and slabs) taken in three (3) samples
each. Sampling shall be taken by trained engineers and subsequently cured
and dried properly (in a moist atmosphere at not more than 21° C to attain
accurate results). Test should be done at 7 and 28 day-period.

D. FORMS

1. General - Forms shall be used wherever necessary to confine the concrete and
shape it to the required lines, or to prevent the concrete of contamination with
materials caving from the adjacent, excavated surfaces. Forms shall have
sufficient strength to withstand the pressure resulting from placement of the
concrete, and shall be maintained rigidly in correct position. Forms shall be
sufficiently tight to prevent loss of mortar from the concrete. Nine (9) mm form
grade plywood is recommended for all forming works to prevent defects
during concrete pouring.

2. Cleaning and Oiling of Forms. Before placing the concrete, the contact surfaces
of the form shall be cleansed from encrustations of mortar, the grout of other
foreign materials, and shall be coated with a commercial form of oil that will
effectively prevent sticking and will not stain the concrete surfaces.

3. Removal of Forms. Forms shall be removed in a manner, which will prevent
damage to the concrete. Forms shall not be removed without approval from
the Owner. Any repair to the surface imperfections shall be performed at once
and airing shall be started as soon as the surface is sufficiently hard to prevent
further damage.

E. PLACING REINFORCEMENT

Steel reinforcement shall be provided as indicated, together with all necessary
wire ties, chairs, spacers, supported and other devices necessary to install and
secure the reinforcement properly. All reinforcement, when placed, shall be free
from loose, flaky rust and scale, oil, grease, clay, and other coating and foreign
substances that would reduce or destroy its bond with concrete.

As a rule, all concrete hollow blocks partitions/walls shall be reinforced with
a minimum size of 10 mm deformed bars spaced at 600 mm on center both ways.
All reinforcement shall be placed accurately and secured in place by use of metal
or concrete supports, spacers, and ties. Such supports shall be of sufficient
strength to maintain the operation, or contribute in any way, to the discoloration
or deterioration of the concrete. All structural steel support shall conform to the
approved plans. Design shown in the bid bulletins shall prevail over those of the
previously issued original plans.

F. CONVEYING AND PLACING CONCRETE

1. Conveying Concrete. Concrete shall be conveyed form mixer to forms as
rapidly as practicable by methods, which will prevent segregation, or loss of
ingredients. There will be no vertical drop greater than 1.5 meters except
where suitable equipment is provided to prevent segregation and where
specifically authorized.
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2. Placing. Placing concrete shall be worked readily into the corners and angles
of the forms and around all reinforcement and embedded items without
permitting the material to segregate. Concrete shall be deposited as close as
possible to its final position in the forms so that flow within the mass does not
exceed two (2) meters and consequent segregation is reduced to a minimum
near forms or embedded items, or elsewhere as directed. The discharge shall
be so controlled that the concrete may be effectively compacted into horizontal
layers not exceeding 30 centimeters in depth within the maximum lateral
movement specified.

3. Time Interval between Mixing and Placing. Concrete shall be placed before
initial set has occurred and before it has contained its water content for more
than 45 minutes.

4. Consolidation of Concrete. Concrete shall be consolidated with the aid of
mechanical vibrating equipment and supplemented by hand spading and
tamping. Vibrators shall not be inserted into lower course that have
commenced initial set; and reinforcement embedded in concrete beginning to
set or already set shall not be disturbed by vibrators. Consolidation around
major embedded parts shall be by hand spading, and tamping, and vibrators
shall not be used.

5. Placing Concrete. Through Reinforcement. In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs, where the congestion of steel near
the form makes placing difficult, a layer of mortar of the same cement-sand
ratios as used in concrete shall be first deposited to cover the surface.

6. During the pouring of concrete, the Owner’s Representatives shall be present.

. CURING

1. General. All concrete shall be moist cured for a period not less than 7
consecutive days by an approved method or combination applicable to local
conditions.

2. Moist curing. The surface of the concrete shall be kept continuously wet by
covering with burlap, plastic, or other approved materials thoroughly
saturated with water and covering wet spraying or intermittent hosing.

. FINISHING

1. Concrete surfaces shall be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with plywood, and after removal of forms, the
surfaces shall be smooth, true to line, and shall produce correct appearance except
for minor defects which can be easily corrected.

2. Concrete Slabs on Fill. Concrete slabs on fill shall be laid on a prepared
foundation consisting of sub grade and granular fill with thickness equal to the
thickness of overlaying slab except as otherwise indicated.

POURING PERMIT REQUIRED

All concrete pouring shall be approved by the project engineer/Implementing
Office. The Contractor must accomplish the prescribed form indicating the details
of the pouring, date, time, duration, list of manpower, engineer-in-charge, psi
requirement, quantity and position of rebars, etc. Pouring permit must be
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approved by the Project Engineer before any pouring activity is made. No permit,
no pouring.

IV. STEEL/STEEL WORKS & REINFORCEMENTS

1. Markings. Reinforcing steel bars to be used for PhilRice Projects shall bear the
distinctive markings identifying the manufacturer by their initials, bar size
number, including the type of steel such as:

N = for Billet
A = for Axial
R = for rail steel

2. Reinforcing Bars shall conform to the requirements of the ASTM standard
specifications for Billet Steel Bars for concrete reinforcement (A15-625) and to
specifications for minimum requirements for the deformed steel bars for concrete
reinforcement (A 305-56).

All secondary ties such, as stirrups, spirals and inserts may be plain bars. The
main reinforcing bars shall be as follows:

No. 3 (3/8”) 10mm (275 MPa) 40,000 psi min. yield strength
No.4 (2”) 12mm (275 MPa) 40,000 psi min. yield strength
No.5 (5/8”) 16mm (414 MPa) 60,000 psi min. yield strength
No. 6 (3/8”) 20mm -do -
No.7 (7/8”) 22mm -do -
No.8(1”) 25mm -do -

3. Bar Spacing. The ACI Code on bar spacing specifically provides that:

a. The minimum clear distances between the adjacent steel bars shall not be less
than the normal diameter of the bars or 25 mm for column. This requirement
was increased to 1-1/2 bar diameter or 4 centimeters.

b. Where beam reinforcements are placed in 2 or more layers, the clear distance
between layers must not be less than 25 mm or 1 inch and the bars in the upper
layer should be placed directly above those in the bottom layers.

c. In walls and slabs, other than the concrete joist construction, the principal
reinforcement shall be spaced not farther apart than three times the wall or
slab thickness, nor more than 45 cm.

d. The clear spacing between spirals shall not exceed 7.5 centimeters or less than
25 cm having a minimum diameter of 10 mm. Spiral splices shall be 48 bar
diameter minimum but not less than 30 centimeters or welded. Lateral ties
shall be at least 10 mm spaced not to exceed 16 times the longitudinal bar
diameter or 48 ties bar diameter or the least dimension of the column.

e. Shrinkage and temperature reinforcement shall not be placed farther apart
than 5 times the slab thickness nor more than 45 cm.

4. Minimum Covering of Bars
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a. For concrete slabs permanently in contact with the earth: maximum of 80mm;
minimum of 75mm.

b. Exposed to earth or weather: maximum of 50mm, minimum of 40mm.
c. Not exposed to weather nor in contact with the ground:

Slab, walls, and joists - maximum 40mm, minimum 20mm;
Beams, girders, and columns - minimum 40mm.

5. Number of Reinforcements

Refer to the structural schedule of reinforcements, schedule of beams, footings,
columns, and slabs.

As a rule, the ground floor concrete slab shall be reinforced with 10 mm -
deformed bars spaced at 450 mm on center both ways. It shall be connected to the
walls with 10 mm dowels spaced at 600 mm on center.

6. Materials Testing

All structural steel reinforcement shall be taken every batch of delivery and
shall be subject to tensile strength by Government Testing Laboratories or from
private testing laboratories (Geotechniks, etc.) accredited by the DPWH.

Steel bars must pass the standard test before any steel works shall be
commenced. All billings submitted by the Contractor for all civil works must be
accompanied by a certificate of laboratory test for all structural steel, with passing
mark.

V. METAL WORKS

A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment,
and all necessary services to complete all structural steel works for the footings
and columns, roof framings, structural web beams, and other reinforcements.

B. MATERIALS and WORKMANSHIP

1. Certified mill test reports or certified reports of tests made by the fabricators
in accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural
steel furnished meets the requirements of the grade specified.

2. Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical
properties of the steel and its weld ability would not affect the strength of the
structure.

3. Other Metals. Galvanized Iron treated pipes shall conform to standard
specifications and shall bear the manufacturer’s mill test report.

4. Filler Metal for Welding. Welding electrodes for manual shielded metal arch
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welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70
AWS-flux classifications of the Specification for Bars Mild Steel Electrodes and
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition.

5. All materials shall conform to the requirement in terms of size, mill test reports
and quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only
certified welders shall perform all welding works. A certified welder’s
certificate shall be presented to the Owner's Representative for approval
before welding works shall commence.

6. All metal and steel supplies shall be stored in elevated platforms, and covered
to protect the material from rain and other materials/liquids, which may cause
rust and corrosion.

7. All metal parts shall be properly cleaned and rough welding marks must be
removed by grinding to remove rough and uneven surfaces. Primer painting
shall follow using epoxy paint.

VI. CARPENTRY
A. ROUGH CARPENTRY
1. General

a. Scope - This section includes all labor, materials and equipment and
satisfactory performance of all operations necessary to complete rough
carpentry, bracing and framing works as indicated in drawings and these
specifications.

Include in the work, plates, straps, joints, hangers, rods, dowels, rough
hardware, fasteners and other miscellaneous iron and steel items pertinent
to rough carpentry work.

b. Storage and Protection - Stack framing lumber and plywood to ensure
against deformation and maintain proper ventilation. Protect lumber and
plywood from dampness and other elements. Lumber in contact with
concrete or masonry shall be coated with approved preservative.

c. General Requirements

* Quality of Lumber: Use lumber of best grade available for the
respective kinds for various parts of work. Lumber must be well-
seasoned, thoroughly dry and free from loose or unsound knots, cups,
shakes and other imperfections.

= Substitution of Lumber: Written approval from the Implementing
Office is required in substituting the kind of lumber specified on plans.
Substitution made without prior approval will be rejected,
removed and changed at the Contractor’s expense.

2. Products
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a. Lumber - Use as specified on plans/drawings.

b. Fasteners

Nails - Use locally manufactured common wire nails, smooth shank and
zinc-coated.

Screws - Use the best available commercial quality, brass or chromium
plated.

Metal Anchors - Use as indicated in the plans.

3. Execution

Installation - Framing shall be cut square on bearings, closely fitted accurately

set to required lines and levels and rigidly secured in place.

B. FINISHING CARPENTRY

1. General

a.

Scope - This section includes all labor, materials, equipment and
satisfactory performance of all operations necessary to complete all
finishing carpentry and millwork indicated on plans and specifications.

General Requirements

Delivery and Storage: Deliver materials to site in undamaged
condition. Stack lumber and millwork to ensure proper ventilation and
drainage. Protect materials against dampness during and after delivery.
Store under cover in well-ventilated enclosure, not exposed to extreme
changes of temperature and humidity. Do not store finished lumber and
millwork in buildings until concrete, masonry and plaster are dry.

Sizes and Pattern: Work lumber to patter or shapes indicated. Shaped
material shall conform to the standard patterns indicated in current
grading rules for the species. Coordinate work with all other related
trades.

2. Products

Lumber, plywood/plyboard used shall be as indicated in the
plans/drawings.

3. Execution

a. Workmanship: All wood finish and millwork panel door shall be true to
details, clean and sharply defined. Panels must be set to allow for free
movement in case of swelling and shrinkage. Means of fastening various
parts together shall be concealed.

Finish:

Mill, fabricate and erect interior finish as indicated on the drawings.

Machine-sand at the mill and hand-sand smooth at the job site.
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Interior trim set against concrete, masonry or wood shall be separated
with six (6) millimeters (1/4 inch) stone cut joints.

Intersecting plywood veneers or plywood panels shall be finished with
a corner trim of wood with same species and finish as the plywood.

Make joints tight and in a manner to conceal shrinkage. Secure trim
with fine finishing nails, screws or glue where required.

Set nails for putty stopping.
Window and door trim shall be single length.
Miter mouldings at corners, cope at angles.

Wood Door Jambs and Heads: Set door frames plumb and level and brace
until built-in.

Anchor wood frames to masonry with approved metal anchors on each

side of the jamb. Place top and bottom anchors 20 centimeters (8 inches)
from head to floor.
Hardware Installation: Accurately fit and install all finished hardware
items required. If surface-applied hardware is fitted and applied before
painting, remove all such item, except burrs, and re-install after painting is
complete.

VII. DOORS AND WINDOWS

A. GENERAL

1.

Scope - This section includes all labor, materials, equipment and the
performance of all operations necessary to complete fabrication and
installation of all doors and windows as indicated on drawings and
specifications.

a.

a.

. Submittals

Shop Drawings: Before placing orders and start of fabrication and when
called for by the Implementing Office, the Contractor shall submit to the
Implementing Office for approval, shop drawings of all wooden doors and
windows including details of section and hardware.

Cuts and Samples: Furnish for approval, cuts, descriptive material and
samples showing each type of door and window included. Show sizes,
thickness, construction, methods of assembly, sticking and all other
necessary information.

. General Requirements

Storage and Protection: Protect doors, windows and frames against
damage and dampness. Store them under cover in a well-ventilated place
where they will not be exposed to extreme changes in temperature and
humidity. Do not store doors, windows and frames in any place under
construction until concrete, masonry work and plaster are dry. Adequately
protect doors from scratches and other stains with heavy building paper.
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b. Designs, Sizes, and Thickness: Use door and window designs, sizes and
thickness as indicated or scheduled. Wood doors shall have an overall
thickness of 50 mm unless otherwise specified by the Implementing Office.

B. PRODUCTS

Refer to the Schedule of Doors and Windows for materials to be used.

C. HARDWARE
1. General

a. Scope - This section includes all materials, labor, equipment and
performance of all operations necessary to complete furnish and
installation of all building hardware required to:

= ensure rigidity of joints/connections of the different parts of the
structure; and

= equip in a satisfactory operating condition parts of the structure such
as doors, windows, cabinets, lockers and other similar operating parts
as indicated in the plans/drawings

b. Submittals - The Contractor shall submit all necessary information to the
Implementing Office prior to placing of order.

= Manufacturer Data such as catalog for every hardware item to be
furnished, showing all finishes, sizes, catalog numbers and pictures,
with all abbreviations fully explained shall be submitted as general
information and reference.

= Hardware Templates for fabricated doors and windows shall be
furnished to each fabricator to confirm that adequate provision will be
done for proper installation of the hardware.

= Operation and Maintenance Data shall be provided and submitted to
PhilRice showing all the hardware component part lists and
maintenance instructions for each type supplied including the
necessary wrenches of tools required.

c. Packaging and Marking - Each article shall be individually packaged in
the manufacturer’s commercial carton/container properly marked or
labeled so as to be readily identified and delivered to the project site in the
original manufacturer’s container/package. All hardware shall be provided
with fasteners necessary for the installation packed in the same container
with the hardware.

d. Storage and Protection - Hardware shall be properly stored in a dry and
secured place. It shall be protected from damage at all times prior to and
after installation.

2. Products

a. Materials
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= Rough Hardware: All rough hardware such as nails, expansion bolts,
lag screws and other related fasteners required for carpentry work
shall be first class quality and locally available.

b. Finishing Hardware: All finishing hardware consisting of locksets,
latches, bolts, and other devices, hinges and other similar hardware shall
be first class quality available locally and conforming with the following
specifications.

= Cylindrical Lockset: Door locks appropriate for particular functions
shall be of durable construction, preferably the product of single
reputable manufacturer for consistent quality and master keying.
Cylindrical lockset for swing wood door shall of sturdy construction
and knob design. The cylindrical case shall be made of steel, zinc-coated
and dichromate dip.

The knobs, latch, strike and pin tumbler assembly shall be cast brass
or bronze. The spring and spindle shall be steel, zinc-coated. The pins
and the key, shall be nickel-silver. The latch, with a minimum throw of
16mm, shall be retracted by knob from either side except when the
outside knob is locked by key in the outside knob or by the turn/push
button on the inside knob.

= Hinge: Unless otherwise indicated in the plans/drawings, hinge shall
be brass coated wrought iron steel for interior doors and wrought
bronze for exterior doors with non-rising loose steel pins with button
tips and mounting screws of the same materials.

3. Execution
a. Installation

All hardware shall be installed in a neat workmanship manner
following the manufacturer’s instructions manual to fit details as indicated
in the plans.

Except as indicated or specified otherwise, fasteners furnished with the
hardware shall be used to fasten hardware in place.

After installation works are completed the hardware shall be protected
from paints, stains, blemishes and other damage until the work are
properly turned over and accepted.

All hardware shall be properly checked and adjusted in the presence of
the Implementing Office representative/Project Supervisor and all hinges,
locks, catches, bolts, pulls, closers and other miscellaneous items shall
properly operate.

After hardware are properly checked and adjusted, keys shall be
properly identified with key tags and turned over to the Implementing
Office.

b. Keying - Locks shall be keyed in sets and subsets. Furnish a total of four
(4) keys for each set.

37



VIII. ROOFING AND TINSMITHRY WORKS

A. MATERIALS

0.50mm thk. Pre-painted Long Span Rib Type Roofing and 0.50mm thk. Pre-

insulated Rib type, long span, pre-painted roofing

B. INSTALLATION WORKMANSHIP

1.

Sheathing. Roofing sheets shall be connected to the steel purlins by using self-
tapping roof metal screws or “Tekscrews”. Spacing of roof screws shall be for
every corrugation of the roof. Installation of roof metal screws shall be
mechanized, using power drill, or as recommended by the roofing
manufacturer. Seal all other punctures w/ “VulcaSeal” and Sealant retouch
with roof retouching paint.

2. Flashings and Fascia. Shall be prefabricated fascia as per design in the

drawings. It shall be installed at the edge of the roofing.

IX. METAL WORKS

A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment,

and all necessary services to complete all structural steel works for the footings
and columns, roof framings, structural web beams, and other reinforcements.

B. MATERIALS and WORKMANSHIP

1.

Certified mill test reports or certified reports of tests made by the fabricators
in accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural
steel furnished meets the requirements of the grade specified.

. Unidentified steel, if free from surface imperfections, may be used for parts of

minor importance, or for unimportant details, where the precise physical
properties of the steel and its weld ability would not affect the strength of the
structure.

. Other Metals. Galvanized Iron treated pipes shall conform to standard

specifications and shall bear the manufacturer’s mill test report.

Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70
AWS-flux classifications of the Specification for Bars Mild steel Electrodes and
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition.

. All materials shall conform to the requirement in terms of size, mill test reports

and quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only
certified welders shall perform all welding works. A certified welder’s
certificate shall be presented to the Owner's Representative for approval
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before welding works shall commence.

6. All metal and steel supplies shall be stored in elevated platforms, and covered
to protect the material from rain and other materials/liquids, which may cause
rust and corrosion.

7.

All metal parts shall be properly cleaned and rough welding marks must be
removed by grinding to remove rough and uneven surfaces. Primer painting
shall follow using epoxy paint.

X. FINISHES
A. PAINTING
1. General

a. Scope - This includes all materials, labor, equipment and performance of
all operations to complete painting and varnishing work as indicated on
drawings and specifications herein.

b. Submittals

= Samples and Color Scheme: Submit each kind of materials to the
Implementing Office for approval at least ten (10) days before
painting works. Match these samples with the delivered materials
prior to use. Reject said materials if found inferior with respect to
approved samples.

= TestPanels: Sample panels of selected color or shade shall be prepared
on 30cm x 30 cm (1'x1’) plywood panels for approval of the
Implementing Office.

= Certificate: Submit to the Implementing Office the manufacturer’s
certificate of origin, quality of paints including quantity purchased and
instructions, if any.

c. Delivery and Storage - Deliver at job site in original containers with label
containing manufacturer’s name, color of paint and manufacturer’s
instructions, if any, intact and seals unbroken. Storage of paints and paint
materials at the site shall be restricted to locations designated by the
Implementing Office representative/Project Supervisor and such place
shall be kept neat and clean at all time. Necessary precaution to avoid fire
must be observed by removing oily rags, waste, etc. at the end of daily work.

d. Protection - Provide all drop cloth and other coverings requisite to
protection of floors, walls, aluminum, glass finishes and other works.

2. Products
a. Materials
= Painting Materials shall conform to requirements of the standard
specifications of the Standardization Committee on Supplies and the

National Institute of Science and Technology. All paint and paint
materials shall be BOYSEN, DAVIES, or any approved equal.
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Tinting Colors shall be first grade quality, pigment ground in alkyd
resin that disperses and mixes easily with paint to produce the color
desired. Use the same brand of paint and tinting color to effect good
paint body.

Concrete Neutralizer shall be first grade quality concentrate diluted
with clean water and applied as surface conditioner of new interior and
exterior walls thus improving paint adhesion and durability.

Silicon Water Repellant shall be transparent water shield especially
formulated to repel rain and moisture on exterior masonry surfaces.

Patching Compound shall be the fine powder type material like
calciumine that can be mixed into putty consistency, with oil base
primers and paints to fill minor surface dents and imperfections.

Varnish shall be a homogenous solution of resin, drying oil, drier and
solvent. It shall be extremely durable clear coating, highly resistant to
wear and tear without cracking, peeling, whitening, spotting, etc. with
minimum loss of gloss for a maximum period of time.

Lacquer shall be any type of organic coating that dries rapidly and
solely by evaporation of the solvent. Typical solvents are acetates,
alcohols and ketones. Although lacquers were generally based on
intrecellulose, manufacturers currently use vinyl resin, plasticizers and
reacted drying oils to improve adhesion and elasticity.

Shellac shall be a solution of refined lac resin in denatured alcohol. It
dries by evaporation of the alcohol. The resin is generally furnished in
orange and bleached grades.

Sanding Sealer shall be quick drying lacquer, formulated to provide
quick dry, good holdout of succeeding coats, and containing sanding
agents such as zinc stearate to allow dry sanding of sealer.

Glazing Putty shall be alkyd-type product for filling minor surface
unevenness.

Natural Wood Filler: Wood paste filler shall be quality filler for filling
and sealing open grain of interior wood. It shall produce a level finish
for following coats of paint varnish/lacquer and other related products.

. Schedule

Concrete walls (interior and exterior)
One coat flat latex
Two coats semi-gloss latex

Metal surfaces
Two coats epoxy primer
One coat quick drying enamel

Ceiling
Three coats flat wall enamel
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3. Execution

a. Preparation of Surfaces - All surfaces shall be in proper condition to
receive the finish.

Woodwork Surfaces shall be hand-sanded smooth and dusted clean.
All knotholes, pitch pockets or sappy portions shall be sealed with
natural wood filler. Nail holes, cracks or defects shall be carefully
puttied after the first coat, matching the color of paint.

Interior Woodwork: Surfaces shall be sandpapered between coats.
Dust off thoroughly afterwards. Areas affected by molds, mildew and
fungus should be treated with a bleaching solution and dried overnight.
Cracks, holes of imperfections in plaster shall be filled with patching
compound and smoothed off to match adjoining surfaces.

Concrete and Masonry Surfaces: Surfaces must be removed of all
loose grid or mortar, contaminants, dirt, grease, oil, dust and other
deposits. Surfaces shall be coated with concrete neutralizer, apply
either with brush or spray solution of one kilogram of zinc sulfate to
four and one-half liters (1 gallon) of water. Allow to dry before any
painting primer coat is applied. When surface is dried apply first
coating. Hairline cracks and unevenness shall be patched and sealed
with approved putty or patching compound. After defects are corrected
apply the finish coats as specified on the Plans (color scheme
approved).

Metal: Metal surfaces shall be clean, dry and free from millscale and
rust. Remove all grease and oil from surfaces. Rusty metal exposed to
weathering for some time must be sanded, wire brushed or scraped.
Wash unprimed galvanized metal with etching solution and allow it to
dry. Metal must be completely dry before application of applicable
primer.

In addition, the Contractor shall undertake the following:

e Voids, cracks, nick etc. will be repaired with proper patching
material and finished flushed with surrounding surfaces.

e Marred or damaged shop coats on metal shall be spot primed
with appropriate metal primer.

e Painting and varnishing works shall not commence when it is
too hot or cold.

e Allow appropriate ventilation during application and drying
period.

e All hardware will be fitted and removed or protected prior to
painting and varnishing works.
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b. Application

* Paints when applied by brush shall become non-fluid, thick enough to
lay down as adequate film of wet paint. Brush marks shall flaw out after
application of paint.

* Paints made for application by roller must be similar to brushing paint.
It must be non-sticky when thinned to spraying viscosity so that it will
break up easily into droplets.

= Paint is atomized by high pressure pumping rather than broken up by
the large volume of air mixed with it. This procedure changes the
required properties of paint.

c¢. Mixing and Thinning - At the time of application, paint shall show no sign
of deterioration. Paint shall be thoroughly stirred, strained and kept at a
uniform consistency during application. Paints of different manufacture
shall not be mixed together. When thinning is necessary, this may be done
immediately prior to application in accordance with the manufacturer’s
directions, but not in excess of one (1) pint of suitable thinner per gallon of
the paint

d. Workmanship - All paints shall be evenly applied. Coats shall be of proper
consistency and well brushed out so as to show a minimum of brush marks.
All coats shall be thoroughly dry before the succeeding coat is applied.
Where surfaces are not fully covered or cannot be satisfactorily finished in
the number of coats as may be required shall be applied to attain the
desired evenness of surface without extra cost to PhilRice. Where surface
is not in proper condition to receive the coat, the Implementing Office shall
be notified immediately. Work on the questioned portion(s) shall not start
until clearance to proceed is ordered by the Implementing Officer.
Hardware, lighting fixture and other similar item shall be removed or
protected during the painting, varnishing and related work operations and
re-installed after completion of the work.

e. Cleaning - All cloths and cotton waste, which constitute fire hazards shall
be placed in metal containers or destroyed at the end of daily works. Upon
completion of the work, all staging, scaffolding and paint containers shall
be removed. Paint drips, oil, or stains on adjacent surfaces shall be
removed and the entire job left clean and acceptable to the Implementing
Office.

XI. ELECTRICAL WORKS
A. GENERAL
1. Scope - The work under this section consists of the furnishing of all materials,
labor, equipment, tools and all services necessary to complete and make ready
for operation electrical works as indicated on electrical plans and in
accordance with the Drawings, Specifications and the Contract.
The work shall include the furnishing and installing of the following each

complete and in proper operating condition unless otherwise stated in this
specification:
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a. Wiring system for branch circuits, signal circuits feeder wires, sub feeders
including respective conduits, fitting wire gutters, pull boxes, junction
boxes, utility boxes and any other type of box and supports and accessories
required and/or as indicated on the Drawings;

b. All the necessary feeder and branch circuit with all the necessary
conductors, conduits, fittings and other items as indicated on the Drawings;

c. All the necessary wiring devices, such as utilization outlets, wall switches,
receptacles all complete with their appropriate cover plates;

d. All defective lighting fixtures and accessories including necessary
supports;

e. All conduits, boxes, wires and equipment;
f. Grounding system as show on the Drawings;

g. Supply and installation of all materials not shown on the Drawings nor
mentioned in this Specification but are necessary to complete the project.

2. Codes and Regulations

a. The Work under this section shall be executed in accordance with the latest
requirements of the Building Code of the Philippines, Philippine Electric
Code, rules and regulations of local ordinances, power utility company,
rules and regulations of other governing authorities and with Republic Act
No. 7920 as applied or enforced in the locality.

b. The requirements of the above-mentioned governing codes and the
requirements of the companies having involvement or participation are
hereby made part of this specification and the Contractor is required to
comply with the same. This does not relieve the Contractor from complying
with the requirements of the specification or drawings in excess of the
above laws and ordinances, codes and requirements, which are not
prohibited by the same.

3. Guarantee

a. The Contractor shall guarantee that the electrical system is free from all
grounds and defective materials and workmanship for a period of one (1)
year from the date of acceptance of the work. All defects arising within the
guarantee period shall be remedied by the Contractor at his own expense.

b. The Contractor shall indemnify and save harmless the Implementing Office
and PhilRice from all claims, suit actions, liabilities for damages arising
from injuries, disabilities or loss of life to persons or damage to public or
private properties resulting from fault or any act of Contractor or his
representative in the execution of this work.

c. The partial acceptance of the work for the purpose of making partial
payments, based on the estimated cost satisfactorily completed by the
Electrical Contractor, shall not be considered as final acceptance of that
portion of the work.
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4. Drawings and Specifications

a.

The Drawings and Specifications are meant to be complementary to each
other and what is called for by one shall be binding as if called for by both.

Any apparent conflict between the Drawings and Specifications and any
controversial or unclear points in either shall be referred to the
Implementing Office for final decision.

All dimensions and locations shown on the Plans are approximate and
shall be verified in the field, as actual locations, distances and levels are
governed by actual conditions.

No deviation from the plans shall be made unless with written consent or
approval from the Implementing Office and/or PhilRice.

The Contractor shall keep an active record of the actual installation
works during the progress of the job.

This shall become the reference for the preparation of the “AS-BUILT”
Plans, which shall include all pertinent information, complete in all
aspects of the actual installation, and all new information not
originally shown in the contract drawings.

The “AS-BUILT” plans shall be prepared by the Contractor at his
expense and shall be submitted to the Implementing Office for approval
upon the completion of the work.

Upon completion of work as described herein, the Contractor shall
furnish PhilRice three (3) copies of the “AS BUILT” plans, signed and
sealed by the Contractor’s Registered Professional Electrical Engineer, for
future reference and maintenance purpose.

5. Samples - The Contractor shall submit a sample of any item he intends to
install or use in this project to the Implementing Office for approval.

B. PRODUCTS

Materials - All materials shall be unused, brand new and shall be of the approved
type meeting all the requirements of the Philippine Electrical Code and bearing
the Philippine Standard Agency (PSA) mark.

a.

Conduits shall be PVC Schedule 40. Enamel coated steel conduits and

conduits with rough inner surfaces are not acceptable.

= All boxes including junction and pull boxes shall be of sufficient sizes to
provide free space for all conductors enclosed in the box, in addition to
the fittings, such as switch mechanism and receptacles that may be
contained in the box.

= All junction boxes shall be fitted with standard flat metal box covers.

Conduit Boxes shall be code gauge steel and galvanized. Outlet boxes shall
be galvanized pressed steel of standard make. In general, outlet boxes shall
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be at least 100 mm square or octagonal, 53 mm deep and 16 mm minimum
gauge.

= (Convenience and wall switch outlet boxes shall be gauge #16 of the 101
mm rectangular, deep, flush type, except in case where 10-amp., or 20-
amps., switches shall be mounted in gangs of two or three therefore, the
proper sizes of boxes and cover plates shall be used.

c. Conduit Fittings: All conduit fittings such as locknuts and bushings shall
be galvanized of standard make. Under no condition shall black enamel
conduit fittings be permitted in any part of the installation.

d. Wires: All wires shall be copper, soft drawn and annealed, smooth and of
cylindrical form and shall be centrally located inside the insulation.

e. Wiring Devices: All wiring devices shall be standard products of reputable
electrical manufacturers. Wall switches shall be rated at least 104, 250
volts and shall be spring operated, flush, tumbler type. Duplex convenience
receptacles shall be rated at least 154, 250 volts, flush, parallel slots. Single
heavy-duty receptacles shall be rated at least 20A 250 volts, 3-wire, flush,
polarized type. Only one (1) brand wiring devices shall be used for the
project.

Suitable single-pole and three-way switches of the flush tumbler type
with appropriate bakelite cover plates shall be furnished and installed as
indicated on the Drawings. Wall switches intended to control more than
eleven or 40-watt fluorescent lamps using high power factor ballasts shall
be rated no less than 5-amp., 250 volts. All duplex receptacles shall be rated
no less than 10-amps., 250 volts A.C. grounding type and shall be for flush
mounting. Interchangeable type receptacles shall not be acceptable.

f. Lighting Fixtures: Lighting outlets unless otherwise specified shall be
furnished and installed by the Contractor. All fixtures installed shall be
as required on Plans, of good quality materials and approved by the
Bureau of Product Standards (BPS).

g. Insulation: All splices shall be properly insulated using 3M Brand
electrical type. Application of insulation tape shall be equivalent to the
insulation of the wire concerned.

C. EXECUTION

1. Workmanship - All works throughout shall be executed in the best practice
in a workmanlike manner by qualified and experienced electricians under the
immediate supervision of a duly licensed Electrical Engineer.

a. Conduits

» Conduits should be cut square with a hacksaw and reamed. Bends shall
be made with the required radius. In making bends, only conduit
bending apparatus will be used. The use of a pipe tee or vise for bending
conduits shall not be permitted. Conduits, which have been crushed,
deformed, or flattened, shall not be installed. No running thread shall
be allowed. Conduit runs crossing construction joints of the building
shall be provided with standard expansion fittings of the approved

type.
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No conduits shall be used in any system smaller than 15 mm diameter
electric trade size nor shall have more than four (4) 90-degree bends in
any one run and where necessary, pull boxes shall be provided.

All ends of conduits, which are left empty in cabinets and conduit boxes
shall be plugged with lead or approved pipe caps so as to prevent the
entrance of white ants and dirt within the conduit system. Pull wires
shall be inserted in the empty ducts before they are closed with lead or
pipe caps and shall be left therein for future use.

All splices, taps and junctions, except those for feeder and service
conductors, shall be soldered or provided with spring lock type
connectors, with rubber tape and protected with friction tape.

. Conduit Boxes and Fittings

Provide conduit boxes for pulling and splicing wires and outlet boxes
for installation of wiring devices.

As a rule, provide junction boxes or pull boxes in all runs greater than
30 meters in length, for horizontal runs. For other lengths, provide
boxes as required for splices or pulling. Pull boxes shall be installed in
inconspicuous but accessible locations.

Support boxes independently of conduits entering by means of bolts,
red hangers or other suitable means.

Conduit boxes shall be installed plumb and securely fastened. They
shall be set flushed with the surface of the structure in which they are
installed where conduits are run concealed.

All convenience and wall switch outlet boxes for concealed conduit
work shall be deep, rectangular flush type boxes. Four-inch octagonal
flush type boxes shall be used for all ceiling light outlets and shall be of
the deep type where three (3) or more conduits connect to a single box.

All boxes shall be painted with antirust red lead paint after installation.

All conduits shall be lifted with approved standard galvanized bushing
and locknuts where they enter cabinets and conduit boxes.

Junction and pull boxes of code gauge steel shall be provided as
indicated or as required to facilitate pulling of wires and cables.

. Wires and Wiring Devices

Conductors or wires shall not be drawn in conduits until after the
cement plaster is dry and the conduits are thoroughly cleaned and free
from dirt and moisture. In drawing wires into conduits, sufficient slack
shall be allowed to permit easy connections for fixtures, switches,
receptacles and other wiring devices without the use of additional
splices.

All conductors of convenience outlets and lighting branch circuit
homeruns shall be wired with a minimum of 3.5 mm in size. Circuit
homeruns to panelboards shall not be smaller than 3.5 mm but all
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homeruns to panelboard more than 30 meters shall not be smaller than
5.5 mm. No conductor shall be less than 2 mm in size.

= Alljoints, taps and splices on wires larger than 14 mm shall be made of
suitable solderless connectors of the approved type and size. They shall
be taped with rubber and PVC tapes providing insulation not less than
that of the conductors.

= No splices or joints shall be permitted in either feeder or branch
conductors except within outlet boxes or accessible junction boxes or
pull boxes. All joints in branch circuit wiring shall be made mechanically
and electrically secured by approved splicing devices and taped with
rubber and PVC tapes in a manner, which will make their insulation as
that of the conductor.

= All wall switches and receptacles shall be fitted with standard bakelite
face plate covers. Device plates for flush mounting shall be installed
with all four (4) edges in continuous contact with finished wall surfaces
without the use of coiled wire or similar devices. Plaster filling will not
be permitted. Plates installed in wet locations shall be gasketed.

=  When more than one switch or device is indicated in a single location,
gang plate shall be used.

d. Grounding System: All grounding system installation shall be executed in
accordance with the approved plans. Grounding system shall include
building perimeter ground wires, ground rods, clamps, connectors, ground
wells and ground wire taps as shown in the approved design.

e. Panelboards: Standard panels and cabinets shall be used and assembled
on the job. All panels shall be of dead front construction furnished with
trims for flush or surface mounting as required. The Contractor shall install
as indicated in the Drawings the necessary panelboards on the
multibreaker type including the breaker and using copper bus bars.

A panel directory shall be provided for each panel board complete with
necessary data. All circuit breakers of panelboards shall be marked to its
actual phase connection. Directory shall be typewritten and placed inside
of panel door.

f. Lighting System: Install as indicated on the drawings.
2. Test and Guarantee

a. Upon completion of the electrical construction work, the Contractor shall
provide all test equipment and personnel and to submit written copies of
all test results.

b. The Contractor shall guarantee the electrical installation are done and in
accordance with the approved plans and specifications. The Contractor
shall guarantee that the electrical systems are free from all grounds and
from all defective workmanship and materials and will remain for a period
of one year from the date of acceptance of works. Any defect shall be
remedied by the Contractor at his own expense.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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BID PROPOSAL

PROJECT: Improvement and Expansion of Crop Biotech Center Power House
LOCATION: PhilRice Central Experiment Station, Maligaya, S. C. Muiioz, Nueva Ecija

Company Name

Name of Bidder

Position

Address of Bidder

Signature of Bidder

(Submit in Duplicate)

Date
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information|;

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the
amount of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of
the the allowable forms of Performance Security, subject to the terms and
conditions of issued GPPB guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

! currently based on GPPB Resolution No. 09-2020
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k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do,
execute and perform any and all acts necessary to participate, submit the bid,
and to sign and execute the ensuing contract for the [Name of Project] of the
[Name of the Procuring Entity/.

l.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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CONSTRUCTION OF WASTE WATER FILTRATION /TREATMENT PLANT FOR PHILRICE CES

LOCATION: PhilRice CES, Brgy. Maligaya, Science City of Mufioz, Nueva Ecija

SCOPE OF WORKS

A. FILTRATION TANK (at CROP BIOTECH CENTER)

ITEM DESCRIPTION PERCENTAGE AMOUNT

- A SITE WORKS

I-A | CONCRETE WORKS

lll-A | MASONRY WORKS

IV-A | REBAR WORKS

V-A | METAL WORKS

VI-A | pLUMBING WORKS

VII-A | MOTOR AND ACCESSORIES WORKS
VIIE-A | \MISCELLANEOUS WORKS

IX-A | OTHER WORKS

TOTAL

B. FILTRATION TANK 3-UNITS (at TRAINING DORM, FTIC and EXECUTIVE HOUSING)

ITEM DESCRIPTION PERCENTAGE AMOUNT

- B SITE WORKS

I-B | CONCRETE WORKS

ll-B | MASONRY WORKS

IV-B | REBAR WORKS

V-B | METAL WORKS

VI-B | pLUMBING WORKS

VII-B | MOTOR AND ACCESSORIES WORKS
VI-B | MISCELANEOUS WORKS

IX-B | OTHER WORKS

TOTAL

GRAND TOTAL ESTIMATED COST

B. BREAKDOWN OF ESTIMATED EXPENDITURE

I. DIRECT COST

MATERIAL COST + LABOR COST

TOTAL DIRECT COST

II. INDIRECT COST

OCM

PROFIT

TAX

TOTAL INDIRECT COST

GRAND TOTAL ESTIMATED COST
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PROJECT : WASTE WATER FILTRATION /TREATMENT PLANT FOR PHILRICE CES
LOCATION : PhlIRlce__CES, Brgy. Maligaya, Science City of Mufioz,
Nueva Ecija
SUBJECT . Bill of Quantities
MATERIALS LABOR
QTY UNIT PARTICULARS UNIT COST COST COST

A. FILTRATION TANK (at CROP BIOTECH CENTER)

I. SITE WORKS
33.73 cum I-A. Excavation Works
5.00| cum | I-B. Gravel Bedding
6.50 cum I-C. Charcoal Filtration
II. CONCRETE WORKS
1.00 | cum I1-A. Effluent Collection Tank \
11.92 | cum II-B. Treatment Tank Footing, Slab,

Beam, Walls, Slide and CRC slab

0.32

cum

II-C. Sludge Pit (Slab)

2.28

cum

II-D.Charcoal FilterTank

lll. MASONRY WORKS

30.00

sgm

Portland Cement

Sand

10mm DRSB

Tie Wire

Catch Basin

6"CHB

IV. REBAR WORKS

1.00

lot

IV-A. Effluent Collection Tank

12mm diam DRSB

10mm diam DRSB

Tie Wire

1.00

lot

IV-B. Treatment tank footing, wall

s and slide

12mm diam DRSB

10mm diam DRSB

Tie Wire

1.00

lot

IV-C. Sludge Pit

12mm diam DRSB

10mm diam DRSB

Tie Wire

1.00

lot

IV-D. Charcoal Filter Tank

10mm diam DRSB

Tie Wire

V. METAL WORKS

1.00

lot

V-A. Effluent Collection Tank
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1 1/2" Angle Bar Frame

Single Rib Type Roofing
(0.60mm Thk)

Consumables (drill bit, rivet, and welding rod)

Painting consumables

1.00 | V-B. Treatment tank Shafting, Rotating Rake
ot .
and Bridge

2" diam S/S Shafting S-60

1 1/2" x4mm S/S Angle Bar

1" diam S/S Shafting Brace S-60

10mm diam S/S RoundBar

2" diam S/S Sealed Bearing

4mm thk S/S Plate

4" X 6" X 6m Wide Flange
(W6X9)

2" Gl Pipe S-40

1" Gl Pipe S-40

11/2" x 1 1/2" x 1/4" thk Angle
Bar

2" x 2" Welded Wire

1.00 | ot | V-C.Sludge Pit

Ga. 20 Gl Sheet

1 1/2" x 4.5mm thk Angle Bar

Welding Rod

Consumables

1.00 lot V-D. Charcoal Filter Tank

Ga. 18 Gl Sheet

1 1/2" x 5.5mm thk Angle Bar

s/s Hinges

Welding Rod

Consumables

VI. PLUMBING WORKS

1.00 lot VI-A. Effluent Collection Tank

6" diam. PVC Pipe S-1000

2" diam. PVC HDPE Pipe

Consumables

1.00 lot VI-B. Treatment Tank

6" diam. PVC Pipe S-1000

Consumables

1.00 lot VI-C. Sludge Pit

6" diam. PVC Pipe S-1000

6" diam. PVC GateValve

Consumables

1.00 lot VI-D. Charcoal Filter Tank

8" diam. PVC Pipe S-1000

Consumables

VII. MOTOR AND ACCESSORIESWORKS
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1.00 | lot VII-A. Effluent Collection Tank

1.50 Hp Submersible Pump

Consumables

1.00 lot VII-B. Treatment Tank

10 hp Electric Motor

Plate

Chain and Chain Reduction

Motor Housing

Consumables

VIII. MISCELANEOUS WORKS

1.00 lot VIII-A. Electrical / Site Works of
Filtration Tank @ CBC

3" diam PVC Pipe

wire

5.5mm.sq. THHN/THWN Copper

Copper wire

14.0mm.sq. THHN/THWN

(3meter/pc)

20 mm.dia. EMT pipe

(8meter/pc)

32 mm.dia. EMT pipe

Panel Board

Main breaker 150AT,200AF,
with 4 Branches 2-50AT, 2-
20AT) 3phase, 230Volts, MCCB
Bolt on type, with grounding
busbar in NEMA 3R enclosure
(gauge 16) industrial type,
thermal magnetic

Tape, rags)

Consumables (Gi wire, Electrical

IX. OTHER WORKS

1.00 lot

Temporary Facility, Signages and
Tarps, PPE (Vest, Gloves)

SUMMARY OF COST

DIRECT

COST
MATERIAL
COST
LABOR COST

TOTAL DIRECT COST

INDIRECT

COST
OCM 15%
PROFIT 10%
TAX 5%

TOTAL INDIRECT COST

TOTAL ESTIMATED COST - A
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B. FILTRATION TANK 3-UNITS ( at TRAINING DORM, FTIC and EXECUTIVE
HOUSING)

I. SITE WORKS

101.19 cum I-A. Excavation Works

7.92 | cum | I-B. Gravel Bedding

19.50 cum I-C. Charcoal Filter

II. CONCRETE WORKS
6.00 lot II-A. Effluent Collection Tank
25.06 cum II-B. Treatment Tank Footing, Slab,

Beam, Walls, Slide and CRC slab

0.97 cum | lI-C. Sludge Pit (Slab)
6.83 cum II-D.Charcoal FilterTank
1. MASONRY WORKS
120.00 | sgm | Portland Cement
Sand
10mm DRSB
Tie Wire
6"CHB

IV. REBAR WORKS

6.00 lot IV-A. Effluent Collection Tank

12mm diam DRSB

10mm diam DRSB

Tie Wire

3.00 lot IV-B. Treatment tank footing, walls and slide

12mm diam DRSB

10mm diam DRSB

Tie Wire

3.00 lot IV-C. Sludge Pit

12mm diam DRSB

10mm diam DRSB

Tie Wire

3.00 lot IV-D. Charcoal Filter Tank

10mm diam DRSB

Tie Wire

V. METAL WORKS

6.00 lot V-A. Effluent Collection Tank

1 1/2" Angle Bar Frame

Single Rib Type Roofing
(0.60mm Thk)

Consumables (drill bit, rivet, and welding rod)

Painting consumables

3.00 | V-B. Treatment tank Shafting, Rotating Rake
ot .
and Bridge
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2" diam S/S Shafting S-60

1 1/2" x4mm S/S Angle Bar

1" diam S/S Shafting Brace S-60

10mm diam S/S RoundBar

2" diam S/S Sealed Bearing

4mm thk S/S Plate

4" X 6" X 6m Wide Flange
(W6X9)

2" Gl Pipe S-40

1" Gl Pipe S-40

11/2" x 1 1/2" x 1/4" thk Angle
Bar

2" x 2" Welded Wire

3.00

lot

V-C. Sludge Pit

Ga. 20 Gl Sheet

1 1/2" x 4.5mm thk Angle Bar

s/s Hinges

Welding Rod

1.00

lot

V-D. Charcoal Filter Tank

Ga. 18 Gl Sheet

1 1/2" x 5.5mm thk Angle Bar

s/s Hinges

Welding Rod

Consumables

VI.

PLUMBING WORKS

6.00

lot

VI-A. Effluent Collection Tank

6" diam. PVC Pipe S-1000

2" diam. PVC Blue Pipe

Consumables

3.00

lot

VI-B. Treatment Tank

6" diam. PVC Pipe S-1000

Consumables

3.00

lot

VI-C. Sludge Pit

6" diam. PVC Pipe S-1000

6" diam. PVC GateValve

Consumables

3.00

lot

VI-D. Charcoal Filter Tank

8" diam. PVC Pipe S-1000

Consumables

VII. MOTOR AND ACCESSORIES WORKS

6.00 lot | VII-A. Effluent Collection Tank ‘
1.50 Hp Submersible Pump (220 volts, 3 phase,
60hz)
Consumables

3.00 lot VII-B. Treatment Tank

10 hp Vertical Electric Motor (3 phase, 230 volts,

60hz)
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Chain and Chain Reduction
Plate

Chlorine Timed Injector
(Treatment Injector)

Motor Housing gauge 16 for weatherproof
location

Consumables (Gi wire, Electrical Tape, rags)

VIII. MISCELANEOUS WORKS

1.00

lot

VIII-A. Filtration Tank "B"
(Training Dorm)

6" diam PVC Pipe S-1000

2" HDPE Pipe

Catch Basin

5.5mm.sq. THHN/THWN Copper
wire

14.0mm.sq. THHN/THWN
Copper wire

25 mm.dia. EMT pipe
(3meter/pc)

32 mm.dia. EMT pipe
(3meter/pc)

Panel Board

Main breaker 175AT,200AF,
with 6 Branches 2-75AT, 4-
30AT) 3phase, 230Volts, MCCB
Bolt on type, with grounding
busbar in NEMA 3R enclosure
(gauge 16) industrial type,
thermal magnetic

Consumables (Gi wire, Electrical Tape, rags)

1.00

lot

VIII-B. Filtration Tank "C"
(FTIC)

5.5mm.sq. THHN/THWN Copper
wire

14.0mm.sq. THHN/THWN
Copper wire

20 mm.dia. EMT pipe
(3meter/pc)

32 mm.dia. EMT pipe
(3meter/pc)

Panel Board

Main breaker 150AT,200AF,
with 4 Branches 2-50AT, 2-
20AT) 3phase, 230Volts, MCCB
Bolt on type, with grounding
busbar in NEMA 3R enclosure
(gauge 16) industrial type,
thermal magnetic

Consumables (Gi wire, Electrical Tape, rags)

Consumables (Gi wire, Electrical Tape, rags)

1.00

lot

VIII-C. Filtration Tank "D" (Executive
Housing)

2" HDPE Pipe

Stone Boulders

Portland Cement
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Sand

Gravel

6" diam PVC Pipe S-1000

Catch Basin

Earth Filling Materials

5.5mm.sq. THHN/THWN Copper
wire

14.0mm.sq. THHN/THWN
Copper wire

25 mm.dia. EMT pipe
(3meter/pc)

32 mm.dia. EMT pipe
(3meter/pc)

Panel Board

Main breaker 175AT,200AF,
with 6 Branches 2-75AT, 4-
30AT) 3phase, 230Volts, MCCB
Bolt on type, with grounding
busbar in NEMA 3R enclosure
(gauge 16) industrial type,
thermal magnetic

Consumables

IX. OTHER WORKS

Temporary Facility, Signages and Tarps, PPE
3.00 lot
(Vest, Gloves)

SUMMARY OF COST

DIRECT COST
MATERIAL COST
LABOR COST
TOTAL DIRECT COST

INDIRECT COST

OCM 15%
PROFIT 10%
TAX 5%

TOTAL INDIRECT COST

TOTAL ESTIMATED COST -B

GRAND TOTAL COST

A. FILTRATION TANK ( at CROP BIOTECH
CENTER)

B. FILTRATION TANK 3-UNITS (at TRAINING
DORM, FTIC and EXECUTIVE HOUSING)

GRAND TOTAL ESTIMATED COST (A+B)
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date:

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby
duly acknowledged, we, the undersigned, declare that:

m. We have no reservation to the PBDs, including the Supplemental or Bid
Bulletins, for the Procurement Project: [insert name of contract];

n. We offer to execute the Works for this Contract in accordance with the PBDs;

o. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

p. The discounts offered and the methodology for their application are: [insert
information];

g- The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

r. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

s. If our Bid is accepted, we commit to obtain a Performance Security in the
amount of [insert percentage amount]| percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of
the the allowable forms of Performance Security, subject to the terms and
conditions of issued GPPB guidelines? for this purpose;

t. We are not participating, as Bidders, in more than one Bid in this bidding
process, other than alternative offers in accordance with the Bidding
Documents;

u. We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract
between us, until a formal Contract is prepared and executed; and

v. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

2 currently based on GPPB Resolution No. 09-2020
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w. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do,
execute and perform any and all acts necessary to participate, submit the bid,
and to sign and execute the ensuing contract for the [Name of Project] of the
[Name of the Procuring Entity].

Xx. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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Omnibus Sworn Statement (Revised)

[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

[, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[1f a sole proprietorship:] 1 am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

[1f a partnership, corporation, cooperative, or joint venture:] | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized
representative of [Name of Bidder], [ have full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for [Name of the Project] of the [Name of the Procuring
Entity], as shown in the attached duly notarized Special Power of Attorney;

[1f a partnership, corporation, cooperative, or joint venture:] I am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board, by itself

or by relation, membership, association, affiliation, or controlling interest with
another blacklisted person or entity as defined and provided for in the Uniform
Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;
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6. [Select one, delete the rest:]

[1f a sole proprietorship:] The owner or sole proprietor is not related to the Head of
the Procuring Entity, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity
or affinity up to the third civil degree;

[1f a partnership or cooperative:] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of
the Contract;

c. Making an estimate of the facilities available and needed for the contract to be
bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

10.In case advance payment was made or given, failure to perform or deliver any
of the obligations and undertakings in the contract shall be sufficient grounds

to constitute criminal liability for Swindling (Estafa) or the commission of fraud
with unfaithfulness or abuse of confidence through misappropriating or
converting any payment received by a person or entity under an obligation
involving the duty to deliver certain goods or services, to the prejudice of the

public and the government of the Philippines pursuant to Article 315 of Act No.
3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, [ have hereunto set my hand this __ day of __,20__at ,
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]
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Affiant

uuratl

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]
To: [Insert name and address of the Procuring Entity]
[/We, the undersigned, declare that:

1. [/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. 1/We accept that: (a) [/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon
receipt of your Blacklisting Order; and, (b) [/we will pay the applicable fine provided
under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen
(15) days from receipt of the written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under
Sections 23.1(b), 34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without
prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

b. Tam/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii)
[/we filed a waiver to avail of said right; and

c. lam/we are declared the bidder with the Lowest Calculated Responsive Bid, and
[/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, [/We have hereunto set my/our hand/s this ___ day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]

Affiant

Muratl

[Format shall be based on the latest Rules on Notarial Practice]
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Performance Securing Declaration (Revised)

[if used as an alternative performance security but it is not required to be submitted with the Bid, as
it shall be submitted within ten (10) days after receiving the Notice of

Award]

REPUBLIC OF THE PHILIPPINES)

CITY OF )S.S.

PERFORMANCE SECURING DECLARATION
Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents]
To: [Insert name and address of the Procuring Entity]
[/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of
its obligations under the Contract, I/we shall submit a Performance Securing
Declaration within a maximum period of ten (10) calendar days from the receipt
of the Notice of Award prior to the signing of the Contract.

2. 1/We accept that: I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for
the first offense, or two (2) years for the second offense, upon receipt of your
Blacklisting Order if [/We have violated my/our obligations under the Contract;

3. I/We understand that this Performance Securing Declaration shall cease to be
valid upon:

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject
to the following conditions:
i.  Procuring Entity has no claims filed against the contract awardee;
ii.  Ithasno claims for labor and materials filed against the contractor; and
iii.  Other terms of the contract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised
IRR of RA No. 9184 as required by the end-user.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ___ day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

Muratl

[Format shall be based on the latest Rules on Notarial Practice)
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Checklist of Technical and Financial Documents

L.

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[] @@

[] (®

[]©

[] (e

Valid PhilGEPS Registration Certificate (Platinum Membership) (all
pages);

Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

And

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved
by the Bureau of Internal Revenue (BIR).

Technical Documents

] ®

[] (g

[] M

[]®

()

L]

[] &)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract
to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided under
the rules; and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to
the contract to be bid, with their complete qualification and
experience data;

c. List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the
case may be; and

Original duly signed Omnibus Sworn Statement (0SS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and
authority to its officer to sign the OSS and do acts to represent the Bidder.
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Financial Documents

HRU

[] (m)

[] )

The prospective bidder’s audited financial statements, showing, among
others, the prospective bidder’s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two (2) years from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting
Capacity (NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance
with RA No. 4566 and its IRR in case the joint venture is already in
existence;
or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in
the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
[ ] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[]
[] (@

(] ™

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, anc
equipment rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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