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CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its OIC, DED
for Administrative Services and Finance, SOPHIA T. BORJA, hereinafter referred to as
“PHILRICE”;

-and -

The GREENWALL CONSTRUCTION, a duly licensed construction firm with office address,
Bldg. B, Malasin, Sto. Domingo, Nueva Ecija, represented, herein by its Owner/Manager,
LEONIDO DL. DE GUZMAN JR. herein after referred to as “CONTRACTOR”".

WITNESSETH:

WHEREAS, a public bidding was held on July 29, 2024, at PhilRice Maligaya, Science
City of Muiioz, Nueva Ecija, for the project Conversion of Hazardous Waste Storage into
Rice Milling Facility and Improvement of Chemical Storage Stocking Area under Public
Bidding No. PB Infra 24-02-01.

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum TWOQ MILLION EIGHTY-FOUR
THOUSAND SIX HUNDRED THIRTY-THREE AND 97/100 PESOS ONLY (PhP
2,084,633.97) payable based on monthly progress billing for actual work completed
and approved by the Owner’s Representative/s, shall pursue and deliver to PHILRICE
the project entitled “Conversion of Hazardous Waste Storage into Rice Milling Facility
and Improvement of Chemical Storage Stocking Area PB Infra 24-02-01" (COE-000 /
COI-001-000 - 95.94% and REV-000 / COI-001-000 - 4.06%) located at Brgy. Maligaya,
Science City of Muifioz, Nueva Ecija, as described in the BID DOCUMENTS and
summarized in Annex “A”, within One Hundred Twenty Calendar Days (120 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any
of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.
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b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e} Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Munoz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE GREENWALL CONSTRUCTION

Contractor
BY:

SQPHIA T. BORJA LEONIDO DL. DE GUZMAN JR.
OIC, DED for Administrative Servic% and Finance Owngr/Manager
PhilRice Employment ID No. 02-1103

[ssued on November 2002
Issued at Science City of Mufioz, Nueva Ecija

SIGNED IN THE PRESENCE OF:

NA B. NARCA
, Implementing Unit Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY GEA%CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.

ciSgience City ofMufioz ., ).

ACKNOWLEDGMENT

Before me this OCT 0 4 20 , appeared the above-mentioned persons with
PhilRice ID and Valid IDs indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.

AZAR SALTING
n_Jose City,
Yantabangan

' of Nueva Ecija
Commission Until: Pecember 31, 2024
Under SP. Proc/No, 1423, RTC Br. 39 SJC, NE

Doc. No. 1%(1. ;

. Rolf of Atty. No. 73120

ool o TRl Sk ot S
¥ 0. anua

Bogk No. ; MCLE Compliance No.VH-dﬂZl?li

Series of 2024. Issued on: 12 April 2022

Valid Until: April 14, 2025
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ANNEX “A”
Summary of Expected Outputs in the Project

“Conversion of Hazardous Waste Storage into Rice Milling Facility and Improvement of Chemical
Storage Stocking Area under PB Infra 24-02-01"

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

I1. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

I11. CIVIL WORKS
The work includes, but is not limited to, the following;:

AREA 1
CONVERSION OF HAZARDOUS WASTE STORAGE INTO RICE MILLING FACILITY

FEATURES AND SCOPE OF WORKS

SITE WORKS
- Site clearing works
- Clearing of grounds prior concreting of pavement/pathwalk
- Demolition of masonry walls
- Removal of doors and windows
- Excavation works
- Backfilling, gravel bedding and compaction works
- Soil poisoning/treatment

CONCRETE WORKS
- Concreting of wall footing and concrete pathwalk/pavement

REINFORCING STEEL BARS
- Fabrication and installation of rebars for column footing and concrete
pathwalk/pavement

MASONRY WORKS
- CHB laying
- Plastering works

TILE WORKS
- Installation of tiles for floor and wall of T&B area

PAINTING WORKS
- Painting of walls and ceiling
Painting of all metal and steel members

CARPENTRY WORKS
- Installation of fiber cement board ceiling

ELECTRICAL WORKS
- Installation of electrical devices, lighting fixtures and wirings
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- Supply and installation of ceiling mounted exhaust fan / dust extraction with
ducting and collector bin/housing, emergency light, exit signage and fire
extinguisher

PLUMBING WORKS
- Supply and installation of water closet, half-pedestal lavatory, shower set with hand
dryer

DOORS AND WINDOWS
- Supply and installation of steel door, sliding glass door and PVC door for toilet
- Modification of existing steel door
- Supply and installation of windows

OTHERS
- Professional Fees / Permits / PPE'S / Signage / etc.

AREA 2
IMPROVEMENT OF CHEMICAL STORAGE STOCKING AREA

FEATURES AND SCOPE OF WORKS

SITE WORKS
- Site clearing works
- Removal of existing roofing, roof framing and steel wall
- Excavation for additional column and for vestibule column
- Excavation for preparation prior expansion of concrete service road
- Excavation prior application of termite control
- Backfilling, gravel bedding and compaction works

CONCRETE WORKS
- Concreting of column, column footing, beam, concrete topping and expansion of
service road

REINFORCING STEEL BARS

- Fabrication and installation of rebars for column, column footing, beam, concrete
topping and expansion of service road

MASONRY WORKS
- CHB laying
- Plastering works

TILE WORKS
- Installation of tiles for floor and wall of T&B area

PAINTING WORKS
- Painting of walls and ceiling
- Painting of all metal and steel members
- Painting of T&B door with duco white finish

CARPENTRY WORKS
- Installation of fiber cement board ceiling at interior and vetibule area
- Installation of spandrel ceiling at eaves area

STEEL AND ALUMINUM WORKS
- Fabrication and installation of steel matting wall partition
- Fabrication and installation of ACP cladding at vestibule area
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ROOFING AND ROOF FRAMING
- Fabrication and installation of roof trusses
- Installation of C-purlins, roof insulation and roofing sheets including fascia board
cover and S/S inside gutter

ELECTRICAL WORKS
- Installation of electrical devices, lighting fixtures and wirings including panel board
and tapping of main line
- Supply and installation of wall mounted exhaust fan, emergency light and fire
extinguisher

PLUMBING WORKS
- Supply and installation of water closet, half-pedestal lavatory, urinal and emergency
eye shower set with complete accessories
- Lay-out of new water, drain and sewage line
- Construction of isolated catch basin for spill canal

DOORS AND WINDOWS
- Supply and installation of steel door with complete accessories and duco-paint
finish
- Fabrication and installation of marine hollow core flush door, duco-white finish
- Supply and installation of awning type window

OTHERS
- Professional Fees / Permits / PPE'S / Signage / etc.
- Permits including application of building permit up to occupancy
General
i Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be cleaned of
all excess materials, operation of the building ready for occupancy; and
2 Compliance to the Integrated Management System (IMS) Policy of PhilRice.

----------------------------------------------------------- Nothing follows
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