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BAC RESOLUTION RECOMMENDING AWARD FOR THE
CONVERSION OF HAZARDOUS WASTE STORAGE INTO RICE MILLING FACILITY
(AREA 1) AND IMPROVEMENT OF CHEMICAL STORAGE STOCKING AREA (AREA II)
PB Infra 24-02-01

BAC RESOLUTION No. 01
Series 0f 2024

WHEREAS, the DA-Philippine Rice Research Institute calls for the advertisement of an Invitation
to Bid for the Conversion of Hazardous Waste Storage into a Rice Milling Facility and
Improvement of Chemical Storage Stocking Area PB Infra 24-02-01 in PhilGEPS, PhilRice
websites, and conspicuous places from July 02 to July 26, 2024.

Item | Quantity Item/Description ABC
no.
Conversion of Hazardous Waste Storage £720,000.00
1 1 Lot into Rice Milling Facility (Area 1)
Improvement of Chemical Storage Stocking $1,630,000.00
Area (Area II)

WHEREAS, the BAC has started the schedule of the procurement process for the above-stated
project as follows:

Pre-procurement Conference: June 28, 2024
Advertisement: July 02 to 24, 2024

Pre-Bid Conference: July 09, 2024

Submission of Bids: Until July 26, 2024, 5:00 PM
Opening of Bids: July 29, 2024, 2:00 PM

WHEREAS, in response to the said advertisements, seven (7) prospective bidders were listed in
the PhilGEPS document request list namely: 1) Eden Construction, 2) Greenwall Construction. 3)
Ayson P.D. Construction, 4) Aeraka Construction and Supply Corp., 5) F.C. Martinez Construction
Development and Supply Corporation, 6) G.R. Ercilla Construction, and 7) Jeds 25 Construction;

WHEREAS, on the scheduled Pre-Bid Conference, eight (8) prospective bidders attended
namely: 1) Aeraka Construction & Supply Corp., 2) 3C Irri-Tech Enterprise, 3) Greenwall
Construction, 4) Kyro Builders, 5) EBU Construction, 6) Cresta Management and Construction,
7) F.C. Martinez Construction Development and Supply Corporation, and 8) RA Angeles
Construction and Supply;

WHEREAS, on 24 July 2024, a Notice of Postponement was issued to update the schedule for
bidding activities due to justifiable reasons. The bidding documents will be available until 5:00
PM on 26 July 2024, and the deadline for submitting the bid documents is until 5:00 PM on 26
July 2024. The bid opening will be at 2:00 PM on 29 July 2024;

WHEREAS, during the scheduled deadline for submission of bids, three (3) bidders submitted
bid proposals before the deadline: 1) Greenwall Construction, 2) G.R. Ercilla Construction, and
3) Aeraka Construction & Supply Corp.;

WHEREAS, during the opening of bids held last 29 July 2024, 2:00 P.M,, a preliminary
examination of bids was conducted. With the assistance of the BAC Secretariat, the BAC opens

Better Rice Communities.

Email: prri.mail@mail.philrice.gov.ph Text Center: (+63) 917-111-7423
Websites: www.philrice.gov.ph, www.pinoyrice.com
Social Media: web.facebook.com/DAPhilRice

Liaison Office: 3rd Floor, AT building, Elliptical Road, Diliman, Quezon City RAGONG biara
Mobile No.: (+63)928-915-6628 e




a8

P

[ 4
=% .
Philippine Rice Research Institute
_l_ {74 Central Experiment Station
\ Maligaya, Science City of Mufioz, 3119 Nueva Ecija

the first bid envelope to determine each bidder’s compliance with the documents required to be
submitted for eligibility and the technical requirements, as prescribed in the IRR. The BAC
checked each bidder's submitted documents per the checklist of required documents to

ascertain if they are all present, using a non-discretionary “pass/fail” criterion, as stated in the
Instructions to Bidders;
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WHEREAS, the financial proposals of the above-mentioned bidders passed the technical and
financial components were found to be substantially complying and read as follows:

Bidder Bid Amount as Discount | Bid Amount after
Read (PhP) Discount (PhP)
Greenwall Construction $2,316,259.97 10% P2,084,633.97
0%
G. R. Ercilla Construction P2,145,603.75 ’ $2,145,603.75
: 0%
Aer a‘;ig;{‘;&':_;“““ & $2,095,845.67 ’ $2,095,845.67

WHEREAS, the detailed evaluation of the bid conducted resulted in the following:

Bidder Bid Amount as Calculated (PhP)
Greenwall Construction $2,088,354.91
G. R. Ercilla Construction $2,142,927.40
Aeraka Construction & Supply Corp. $2,095,845.67

WHEREAS, in the post-qualification evaluation, upon careful examination, verification,
validation, and ascertainment of all the statements and representations made, including all
documents submitted for the bidding, the lowest bidder, GREENWALL CONSTRUCTION has
been found to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, do hereby RESOLVE
as it is hereby RESOLVED:

a) To AWARD the project in the amount of Two Million Eighty Four Thousand Six
Hundred Thirty Three and 97 /100 Pesos Only (P2,084,633.97) to Greenwall
Construction for being the Lowest Calculated and Responsive Bid (LCRB);

b) To RECOMMEND for approval by the Executive Director of the foregoing findings.

RESOLVED, this 28t August 2024.
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PAUlll . RAMOS FRODIE P. WAING
Member Member

GINA B. NARCA/HENRYM‘. CORPUZ DARYL F. GENERAL
Pfovisional Member/End-User TW

RECOMMENDING APPROVAL:

SQPHIA T. BORJA
OIC, DED for Admfinistrative Services and Finance

APPROVED:

JOHN ,E- DE LEON

Executive Director
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