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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid - A signed offer or proposal to undertake a contract submitted by a bidder in
response to and in consonance with the requirements of the bidding documents. Also
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder - Refers to a contractor, manufacturer, supplier, distributor and/or consultant
who submits a bid in response to the requirements of the Bidding Documents. (2016
revised IRR, Section 5[d])

Bidding Documents - The documents issued by the Procuring Entity as the bases for
bids, furnishing all information necessary for a prospective bidder to prepare a bid for
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring
Entity. (2016 revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP - Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services - Refer to services for Infrastructure Projects and other types of
projects or activities of the GOP requiring adequate external technical and professional
expertise that are beyond the capability and/or capacity of the GOP to undertake such as,
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility
studies; (iii) design; (iv) construction supervision; (v) management and related services;
and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i])

Contract - Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or
Consulting Firm for Procurement of Consulting Services; as the case may be, as recorded
in the Contract Form signed by the parties, including all attachments and appendices
thereto and all documents incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded. Contractor
as used in these Bidding Documents may likewise refer to a supplier, distributor,
manufacturer, or consultant.

CPI - Consumer Price Index.
DOLE - Department of Labor and Employment.
DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project - Refers to procurement
whose funding source is from a foreign government, foreign or international financing
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institution as specified in the Treaty or International or Executive Agreement. (2016
revised IRR, Section 5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction
of public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling,
janitorial, security, and related or analogous services, as well as procurement of materials
and supplies provided by the Procuring Entity for such services. The term “related” or
“analogous services” shall include, but is not limited to, lease or purchase of office space,
media advertisements, health maintenance services, and other services essential to the
operation of the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects - Include the construction, improvement, rehabilitation,
demolition, repair, restoration or maintenance of roads and bridges, railways, airports,
seaports, communication facilities, civil works components of information technology
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and
solid waste management systems, shore protection, energy/power and electrification
facilities, national buildings, school buildings, hospital buildings, and other related
construction projects of the government. Also referred to as civil works or works. (2016
revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project - refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the
agency which shall be consolidated in the procuring entity's Annual Procurement Plan.
(GPPB Circular No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.
SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN - United Nations.
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INVITATION TO BID
ONE (1) LOT IMPROVEMENT OF SEED COLD STORAGE ROOM #3 AT BDD
AREA COLD STORAGE (KOPIA) - DA-PHILRICE CES PB INFRA 25-01-02A

1. The DA-Philippine Rice Research Institute-Central Experiment Station (DA-
PhilRice), through the 2025 Corporate Fund Budget intends to apply the sum of
Two Million Five Hundred Thousand Pesos Only ($2,500,000.00) being the ABC
to payments under the contract for PB Infra 25-01-02A. Bids received in excess of
the ABC shall be automatically rejected at bid opening.

2. The DA-PhilRice now invites bids for the above Procurement Project. Completion
of the Works is required for ninety calendar days (90 CD). Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing
Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Prospective Bidders may obtain further information from DA-PhilRice CES and
inspect the Bidding Documents through the BAC Secretariat- Procurement
Management Division at Philippine Rice Research Institute, Brgy. Maligaya, Science
City of Mufioz, Nueva Ecija during Mondays to Fridays, except holidays from 8:00
AM. to 5:00 P.M.

5. A complete set of Bidding Documents may be acquired by interested Bidders from
the address and website(s) below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB in the
amount of Two Thousand Five Hundred Pesos Only (P2,500.00). The Procuring
Entity shall allow the bidder to present its proof of payment for the fees either by
facsimile, or through other electronic means.

6. The DA-PhilRice will hold a Pre-Bid Conference on March 10, 2025, at 2:00 P.M. at
the BAC Secretariat- Procurement Management Division Office, Philippine Rice
Research Institute, Brgy. Maligaya, Science City of Mufioz, Nueva Ecija, and/or
through video conferencing or webcasting via Zoom, which shall be open to
prospective bidders.

7. Bids must be duly received by the BAC Secretariat through (i) manual submission
at the office address indicated below on or before March 25, 2025; 10:00 A.M. Late
bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and
in the amount stated in ITB Clause 15.

9. Bid opening shall be on March 25, 2025, at 1:30 P.M. at the given address below
and/or viaZoom. Bids will be opened in the presence of the bidders’ representatives
who choose to attend the activity.

Better Rice Communities.

Email: prri.mail@mail.philrice.gov.ph Text Center: (+63) 917-111-7423

Websites: www.philrice.gov.ph, www.pinoyrice.com

Social Media: web.facebook.com/DAPhilRice

Liaison Office: 3rd Floor, ATl building, Elliptical Road, Diliman, Quezon City

Mobile No.: (+63)928-915-9628

BAGONG PILIPINAS MANAGEMENT SYSTEM
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E ‘ Philippine Rice Research Institute

Central Experiment Station
Maligaya, Science City of Mufioz, 3119 Nueva Ecija

10. Refer to the following bidding activities:

Advertisement/Posting of Bidding 28 February to 25 March 2025
Document/Invitation to Bid

Issuance and Availability of Bidding 28 February 2025
Document

Pre-Bid Conference 10 March 2025, 2:00 P.M.
Last day of Submission of Written 15 March 2025
Clarification

Last day of Issuance of Bid Bulletin 18 March 2025
Deadline for Submission and Receipt of 25 March 2025, 10:00 A.M.
Bids

Opening of Bids 25 March 2025, 1:30 P.M.

10. The DA-PhilRice reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations
(IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder
or bidders.

11. For further information, please refer to:
BAC Secretariat
Procurement Management Division
Philippine Rice Research Institute
Maligaya, Science City of Munoz, Nueva Ecija
Mobile No. 0999-224-8705

e-mail: bacsecretariatprri@gmail.com/bacsecretariat2 @philrice.gov.ph

You may visit the following websites:
For downloading of Bidding Documents:

www.philrice.gov.ph/www.philgeps.gov.ph

Date: 26 February 2025

gTier -sgd-
EI"' ‘H.E FIDELA P. BONGAT
ﬁ.l" “"‘}S BAC Chairperson for Civil Works
E ..llhl.n by
NOTICE/ANNOUNCEMENT

DA DOES NOT CONDONE ANY FORM OF SOLICITATION ON ANY PROSPECTIVE
WINNING AND LOSING BIDDERS BY ANY OF OUR STAFF/EMPLOYEES OR ANY
OTHER PARTY. ANY SORT OF THIS KIND SHALL BE REPORTED IMMEDIATELY TO
THE OFFICE OF THE SECRETARY OR THE NATIONAL BUREAU OF INVESTIGATION
(NBI) FOR ENTRAPMENT AND PROPER INVESTIGATION.

Better Rice Communities.

Email: prri.mail@mail.philrice.gov.ph Text Center: (+63) 917-111-7423

Websites: www.philrice.gov.ph, www.pinoyrice.com

Social Media: web.facebook.com/DAPhilRice

Liaison Office: 3rd Floor, ATl building, Elliptical Road, Diliman, Quezon City

Mobile No.: (+63)928-915-9628

BAGONG PILIPINAS
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Scope of Bid

The Procuring Entity, DA- Philippine Rice Research Institute-Central Experiment
Station (DA-PhilRice) invites Bids for the One (1) Lot Improvement of Seed Cold
Storage Room No. 3 at BDD Area Cold Storage (KOPIA)- DA-PhilRice CES with
Project Identification Number PB Infra 25-01-02A.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2025 Corporate
Fund Budget in the amount of Two Million Five Hundred Thousand Pesos Only
(P2,500,000.00).

2.2.  The source of funding is:

a. GOCC and GFIs, the Corporate Operating Budget.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein
clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the
conditions for this Project, such as the location and the nature of the work; (b)
climatic conditions; (c) transportation facilities; (c) nature and condition of the
terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor,
water, electric power and access roads; and (d) other factors that may affect the
cost, duration and execution or implementation of the contract, project, or work and
examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract.
They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive,
and obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.
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5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on
another track record requirement, as specified in the Bidding Document
prepared for this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.  Subcontracting of any portion of the Project does not relieve the Contractor
of any liability or obligation under the Contract. The Supplier will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants, or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any
part of the Bidding Documents. Such requests must be in writing and received by
the Procuring Entity, either at its given address or through electronic mail indicated
in the IB, at least ten (10) calendar days before the deadline set for the submission
and receipt of Bids.

11



10.

11.

12,

13.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other
documents for submission to the BAC are in foreign language other than
English, it must be accompanied by a translation in English, which shall be
authenticated by the appropriate Philippine foreign service establishment,
post, or the equivalent office having jurisdiction over the foreign bidder’s
affairs in the Philippines. For Contracting Parties to the Apostille
Convention, only the translated documents shall be authenticated through
an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019.
The English translation shall govern, for purposes of interpretation of the
bid.

A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with
their complete qualification and experience data shall be provided. These
key personnel must meet the required minimum years of experience set in
the BDS.

A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment lessor/vendor
for the duration of the project, as the case may be, must meet the minimum
requirements for the contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR
of RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative
Bids shall not be accepted.

Bid Prices

12



14.

15.

16.

17.

18.

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined
by the NEDA and approved by the GPPB pursuant to the revised Guidelines for
Contract Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency
accepted by the BSP at the discretion of the Bidder. However, for purposes
of bid evaluation, Bids denominated in foreign currencies shall be converted
to Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for 120 calendar days from the date
of opening of bids. Any bid not accompanied by an acceptable bid security
shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies
of the Bid. However, failure of the Bidders to comply with the said request shall not
be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to
the given website or any other electronic means, the Bidder shall submit an
electronic copy of its Bid, which must be digitally signed. An electronic copy that
cannot be opened or is corrupted shall be considered non-responsive and, thus,
automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

13



19.

20.

21.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No.9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 15 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all

the lots participated in by the prospective Bidder.
Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder
of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder
shall submit its latest income and business tax returns filed and paid through the
BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses
and permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

14



Section I1I. Bid Data Sheet

15



Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which
have the same major categories of work, which shall be:
General Construction, Repair and Improvement
7.1 No further instructions.
10.3 A valid PCAB license is required for this project of at least Category C &

D/Small B

10.4 The key personnel must meet the required minimum years of experience
set below:
Key Personnel General Experience | Relevant Experience
Project Manager Project Management | 10 years
Project Engineer General Construction | 5 years
Health and Safety Officer | Occupational Health | 5 years
and Safety Standard
Foreman General Construction | 5 years
Installer/Mechanical General Construction | 5 years
Technician/Airconditioning
System Technician/Skilled
Workers
Welder General Construction | 5 years
Electrician General Construction | 5 years
10.5 The minimum major equipment requirements are the following:
Power Tools/ Equipment Number of Unit/s
Electric Drill/ Rotary Hammer Drill | 2
Grinder 2
Cut-off Machine 2
Welding Machine (300-400Amp) 1
Mini Dump Truck / EIf 1
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than #50,000.00 [ two percent (2%) of ABC],
if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit;

b.  The amount of not less than #125,000.00/ five percent (5%) of ABC]
if bid security is in Surety Bond.

19.2 Partial bids are not allowed.
20

Latest income and business tax returns filed and paid through the Bureau of
Internal Revenue (BIR) Electronic Filing and Payment System (eFPS) for the
last six (6) months prior to the opening of bids

a. VAT Returns (BIR Form 2550Q) or Percentage Tax Return or
BIR Form 2551Q) with proof of payment for the last six (6)
months.

b. Latest Quarterly and Annual Income Tax Returns (BIR Form
1701 0r 1702)

Latest Audited Financial Statement received by the BIR.

16



21

Additional contract documents relevant to the Project that may be required
by existing laws and/or the Procuring Entity, such as construction schedule
and S-curve, manpower schedule, construction methods, equipment
utilization schedule, construction safety and health program approved by
the DOLE, and other acceptable tools of project scheduling.

17




Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016
revised IRR, including the Generic Procurement Manual, and associated issuances,
constitute the primary source for the terms and conditions of the Contract, and
thus, applicable in contract implementation. Herein clauses shall serve as the
secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were
issued after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and
the Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of
the Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay
or incurs cost from failure on the part of the Procuring Entity to give
possession in accordance with the terms of this clause, the Procuring
Entity’s Representative shall give the Contractor a Contract Time Extension
and certify such sum as fair to cover the cost incurred, which sum shall be
paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring
Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay may be
addressed through contract extension provided under Annex “E” of the
2016 revised IRR of RA No.9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity butin no case later than the signing of the contract by both
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10.

11.

parties, the successful Bidder shall furnish the performance security in any
of the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant
to RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with
labor, materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or
garnishment proceedings, and perpetually disqualify it from participating
in any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-
on force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s
liability under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly
and severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation, such as, but not limited to corrupt,
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR
of RA No.9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work
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12,

13.

14.

15.

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the
period stated in the SCC. If the Contractor does not submit an updated
Program of Work within this period, the Procuring Entity’s Representative
may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor
and to have them audited by auditors of the GOP or the Procuring Entity, as may
be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall
be submitted as a Contract document, make an advance payment to the Contractor
in an amount not exceeding fifteen percent (15%) of the total contract price, to be
made in lump sum, or at the most two installments according to a schedule
specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised
IRR of RA No.9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall
not be included for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or
operating and maintenance manuals as specified in the SCC.

15.2. If the Contractor does not provide the Drawings and/or manuals by the
dates stated above, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative may
withhold the amount stated in the SCC from payments due to the
Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 The completion of the work required is 90 calendar days.
4.1 No further instructions
6 The site investigation reports are: n/a
7.2 [In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation
lined canals, river landing, deep wells, rock causeway, pedestrian
overpass, and other similar semi-permanent structures:| Five (5) years.
10
a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within seven (7) days of delivery of the Notice
of Award.

11.2 The amount to be withheld for late submission of an updated
Program of Work is 1% of the amount of progress billing

13 The amount of the advance payment is not more than 15% of the
total contract price.

14 Materials and equipment delivered on the site but not completely put
in place shall be included for payment.

15.1 The date by which operating and maintenance manuals are required
is upon project completion.

The date by which “as built” drawings are required is upon project
completion.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is
Fifteen Thousand Pesos Only (PhP 15,000.00).

Close-Out Report is required upon completion which includes the
following:

As-Built Plans (3 copies A3-print and CD for AutoCAD file);
Materials Book (including all Materials Sample Approval forms);
Manuals/ Warranty Certificates for equipment/ appliances (if
applicable);

Pictures of Work Progress (in print and in CD for electronic copy)
Refer to Section VI for complete details of the Close-Out Report.
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Section VI. Specifications
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GENERAL REQUIREMENTS
A. SUMMARY OF WORKS

1. General - All provisions of the “General Conditions of Contract” shall form part
of this section. All general requirements contained in the Bidding Documents
and other Contract Documents shall likewise apply.

2. Scope - The work includes the furnishing of all materials, labor, tools and
equipment and the performance of all operations necessary for the One (1)
Lot Improvement of Seed Cold Storage Room #3 at BDD Area Cold Storage
(KOPIA) - PhilRice, all in accordance with the Plans and Specifications, and
subject to the terms and conditions of the Contract Documents.

3. Location - The proposed work is located at the DA-PhilRice CES, Science City
of Mufioz, Nueva Ecija

A. COORDINATION
Supervision
1. The contractor must employ only competent and efficient key personnel
experienced in their specialization.

2. Submission of the complete list of ALL personnel/laborers employed is
required before commencement of Works.

3. All personnel/laborers shall wear proper uniform and IDs when entering
and when within PhilRice Campus.

2. Construction Safety and Health /Safety Management

The contractor shall put up and continuously maintain adequate safety
measures that shall prevent undue loss, damages and injury on workers, or loss of
properties.

The contractor shall, at his own expense, furnish his workers with
protective equipment for eyes, face, hands and feet, lifeline, safety belt/harness,
protective shields and barriers whenever necessary by reason of the hazardous
work process or environment, chemical or radiological or other mechanical
irritants of hazards capable of causing injury or impairment in the function of any
part of the body through absorption, inhalation or physical agent.

B. REGULATORY AND OTHER REQUIREMENTS
Other Requirements
All requirements described in detail in the General Requirements shall be
provided and shall be the sole responsibility of the Contractor in the execution of
the work. These are, among others:
1. Permits and Fees

2. Materials Testing
3. Project/Technical Meetings and Conferences
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The Contractor and others working under his jurisdiction shall perform
work in compliance with the rules and regulations and ordinances of any kind
required by the governmental authority or other agency having jurisdiction over
his work.

He shall also comply with the Integrated Management System (IMS) Policy
of PhilRice.

C. PROJECT/TECHNICAL MEETINGS
1. Pre-Construction Conferences

A pre-construction meeting between the Implementing Office, end user, project
engineer and other representatives designated by PhilRice, and the Contractor shall be
held at the site prior to the commencement of Works.

This meeting shall be for the purpose of:

a. resolving current problems;

b. further orienting the Contractor to the requirements of the Drawings and
Specifications;

c. informing the Contractor of the Implementing Office’s responsibility to
PhilRice for the supervision; and

d. working out with the Contractor a general schedule of supervision

2. Progress Meetings

The Contractor shall meet with the Implementing Office weekly or as required to
verify the progress of the work.

E. SUBMITTALS

1. Construction Schedules
The Contractor shall contact the Implementing Office before covering up
any work so that proper inspection may be made.

2. Network Analysis Schedules

The Contractor shall prepare a PERT-CPM Construction Schedule to
indicate the following:
a. All activities necessary to complete the project;
b. Monthly value of each activity.

3. Shop Drawings, Product Data and Samples

The Contractor shall review, stamp with his approval, and submit shop
drawings and submittals for approval of the Implementing Office for conformance
of the design concept and information given in the Contract Documents. The work
shall be in accordance with the Drawings and Specifications.

Where specified or required, the Contractor shall submit samples to the end
user/project engineer with the bill of materials as reference, together with
specification material, affidavits and other documentation as may be required by
the PhilRice. It is the Contractor’s specific responsibility to ascertain that the
samples submitted have been checked and approved. The cost of the samples
together with the transportation, delivery and any other costs shall be borne by
the Contractor.
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Where samples are specifically required to be submitted for approval, no
work involving the samples/materials shall proceed until written approval
has been obtained.

4. Close-Out Report

Upon completion of the Works the Contractor shall furnish PhilRice the
required Close-Out Report as indicated in SCC Clause 51.2 which shall be a
prerequisite for the processing of the final payment.
The Close-Out Report shall include, but not limited to, the following:
a. “AS-BUILT” Plans - three (3) copies in print (A3-size), and CD for AutoCAD file;

b. Materials Book containing Materials Sample Approval forms, and list of all
materials used, with corresponding pictures and description;

c. All Operating and Maintenance Manuals and Warranty Certificates for
equipment/appliances, if applicable;

d. Pictures of Work Progress (in print and in CD for electronic copy);

e. Other compiled pertinent documents such as notices issued by PhilRice or
requests forwarded by the Contractor, etc.

The Contractor shall produce and submit the required Close-Out Report, at
his own expense, for approval of the institute.

F. CLEANING
Demobilization and Clean-Up
The Contractor shall be responsible for the general cleaning and
demobilization of all tools, surplus materials and equipment used in the
execution of the work.
SITEWORK
A. SITE PREPARATION
General
a. Scope - This section includes labor, materials, equipment, plant and other
facilities and the satisfactory performance of all work necessary to complete
clearing, grubbing, stripping, and all other site preparation works.

b. Protection

* Workmen: Provide adequate measures to protect workmen and public in the
site.

= Surrounding Area: Protect existing buildings and other structures from

damage, and repair damage caused by this work at no additional cost to
PhilRice.
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= Utility Lines: Existing utility lines indicated or locations of which are made
known to the Contractor prior to excavation, and that which are indicated
to be retained, as well as utility lines constructed during excavation
operations, shall be protected from damage during excavating and
backfilling, and if damaged, shall be repaired at no extra cost. Site survey
shall be conducted by the Contractor to acquaint with existing utility lines.
Proper measures shall be taken and immediate information forwarded to
the Implementing Office when utility lines are encountered within the area
of operation.

Where utility lines are encountered within the area of operations, the
Contractor shall notify the Implementing Office in ample time for the
necessary measures to be taken interruption of the service.

= Survey and Grades: The drawings indicate layout of grounds and building
and existing and final site grades. Contractor shall be responsible for laying
out site and buildings and setting stakes in complete conformity with the
drawings.

* Disposal of Cleared Materials: Dismantled materials and other refuse
resulting from the clearing operations shall be disposed of by removing
from the site at the Contractor’s expense. Materials shall be disposed
outside the limits of the project site

CONCRETE AND REINFORCED CONCRETE
A. GENERAL

Unless otherwise specified herein, concrete works shall conform to the
requirements of the ACI Building Code. Full cooperation shall be given other trades
to install embedded items. Provisions shall be made for setting items not placed in
the forms. Before concrete is placed, embedded items shall have been inspected and
tested for concrete aggregates and other materials shall have been done.

B. MATERIALS

1. Cement for the concrete shall conform to the requirements of specifications for
Portland Cement (ASTM C-150) (Union, Republic, Pacific Cement only).

2. Water used in mixing concrete shall be clean and free from other injurious
amounts of oils, acids, alkaline, organic materials or other substances that may
be deleterious to concrete or steel.

3. Fine Aggregates/Sand shall consist of hard, tough, durable, uncoated, and
clean particles, or S-1. The shape of the particles shall be generally rounded or
cubicle and reasonably free from flat or elongated particles. The stipulated
percentages of fines in the sand shall be obtained either by the processing of
natural sand or by the production of a suitably graded manufactured sand. Signs
of more than 10% soil content for every delivery shall be rejected.

4. Coarse Aggregates shall consist of WASHED AGGREGATES. Coarse aggregates
shall consist of hard, tough, durable, clean particles. The size of coarse aggregates
to be used in the various parts of the work shall be 34" for all concreting work.

5. Gravel base for footings, footing tie beams, shall be compacted and could be
bigger (1” and above) in size.

Gravel bedding shall be 0.05 m. thick, and 1” in size.

C. PROPORTIONING AND MIXING
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1. Proportions of all materials entering into the concrete shall be as follows:

Mix Cement Sand Gravel
Class AA 1 2 3
Class A 1 2 4
Class B 1 2-1/2 5
Class C 1 3 6

2. Class of Concrete - unless otherwise specified/indicated in the plans, concrete
mix shall be Class A, and shall have a 28-day strength of 3000 psi, for all
concrete work (with “fly ash” additive).

3. Mixing - concrete shall be machine mixed. Mixing shall begin within 30
minutes after the cement has been added to the aggregates. In the absence of
a concrete mixer, manual mixing is allowed, provided sampling shall be done
3 days before pouring (to attain good result).

4. Slump Test & Cylinder Samples. Slump test shall be conducted before
pouring of mixed concrete. Use standard slump mold, taken in 3 layers, rodded
separately by a 6 mm rod 25 times. Slump should be within 15 cm (max) and
7.5 cm (min). Concrete samples in cylinders shall be taken for every batch of
concrete mix (footing, columns, beams, and slabs) taken in three (3) samples
each. Sampling shall be taken by trained engineers and subsequently cured
and dried properly (in a moist atmosphere at not more than 21° C to attain
accurate results). Test should be done at 7 and 28 day-period.

D. FORMS

1. General - Forms shall be used wherever necessary to confine the concrete and
shape it to the required lines, or to prevent the concrete of contamination with
materials caving from the adjacent, excavated surfaces. Forms shall have
sufficient strength to withstand the pressure resulting from placement of the
concrete, and shall be maintained rigidly in correct position. Forms shall be
sufficiently tight to prevent loss of mortar from the concrete. Nine (9) mm form
grade plywood is recommended for all forming works to prevent defects during
concrete pouring.

2. Cleaning and Oiling of Forms. Before placing the concrete, the contact surfaces
of the form shall be cleansed from encrustations of mortar, the grout of other
foreign materials, and shall be coated with a commercial form of oil that will
effectively prevent sticking and will not stain the concrete surfaces.

3. Removal of Forms. Forms shall be removed in a manner, which will prevent
damage to the concrete. Forms shall not be removed without approval from the
Owner. Any repair to the surface imperfections shall be performed at once and
airing shall be started as soon as the surface is sufficiently hard to prevent further
damage.

E. PLACING REINFORCEMENT

Steel reinforcement shall be provided as indicated, together with all necessary
wire ties, chairs, spacers, supported and other devices necessary to install and
secure the reinforcement properly. All reinforcement, when placed, shall be free
from loose, flaky rust and scale, oil, grease, clay, and other coating and foreign
substances that would reduce or destroy its bond with concrete.
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As arule, all concrete hollow blocks partitions/walls shall be reinforced with a
minimum size of 10 mm deformed bars spaced at 600 mm on center both ways. All
reinforcement shall be placed accurately and secured in place by use of metal or
concrete supports, spacers, and ties. Such supports shall be of sufficient strength to
maintain the operation, or contribute in any way, to the discoloration or
deterioration of the concrete. All structural steel support shall conform to the
approved plans. Design shown in the bid bulletins shall prevail over those of the
previously issued original plans.

F. CONVEYING AND PLACING CONCRETE

1. Conveying Concrete. Concrete shall be conveyed form mixer to forms as rapidly
as practicable by methods, which will prevent segregation, or loss of ingredients.
There will be no vertical drop greater than 1.5 meters except where suitable
equipment is provided to prevent segregation and where specifically authorized.

2. Placing. Placing concrete shall be worked readily into the corners and angles of
the forms and around all reinforcement and embedded items without permitting
the material to segregate. Concrete shall be deposited as close as possible to its
final position in the forms so that flow within the mass does not exceed two (2)
meters and consequent segregation is reduced to a minimum near forms or
embedded items, or elsewhere as directed. The discharge shall be so controlled
that the concrete may be effectively compacted into horizontal layers not
exceeding 30 centimeters in depth within the maximum lateral movement
specified.

3. Time Interval between Mixing and Placing. Concrete shall be placed before
initial set has occurred and before it has contained its water content for more
than 45 minutes.

4. Consolidation of Concrete. Concrete shall be consolidated with the aid of
mechanical vibrating equipment and supplemented by hand spading and
tamping. Vibrators shall not be inserted into lower course that have commenced
initial set; and reinforcement embedded in concrete beginning to set or already
set shall not be disturbed by vibrators. Consolidation around major embedded
parts shall be by hand spading, and tamping, and vibrators shall not be used.

5. Placing Concrete. Through Reinforcement. In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs, where the congestion of steel near the
form makes placing difficult, a layer of mortar of the same cement-sand ratios as
used in concrete shall be first deposited to cover the surface.

6. During the pouring of concrete, the Owner’s Representatives shall be present.
G. CURING

1. General. All concrete shall be moist cured for a period not less than 7 consecutive
days by an approved method or combination applicable to local conditions.

2. Moist curing. The surface of the concrete shall be kept continuously wet by
covering with burlap, plastic, or other approved materials thoroughly saturated

with water and covering wet spraying or intermittent hosing.

H. FINISHING
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1. Concrete surfaces shall be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with plywood, and after removal of forms, the
surfaces shall be smooth, true to line, and shall produce correct appearance
except for minor defects which can be easily corrected.

2. Concrete Slabs on Fill. Concrete slabs on fill shall be laid on a prepared
foundation consisting of sub grade and granular fill with thickness equal to the
thickness of overlaying slab except as otherwise indicated.

I. POURING PERMIT REQUIRED

All concrete pouring shall be approved by the project engineer /Implementing
Office. The Contractor must accomplish the prescribed form indicating the details
of the pouring, date, time, duration, list of manpower, engineer-in-charge, psi
requirement, quantity and position of rebars, etc. Pouring permit must be
approved by the Project Engineer before any pouring activity is made. No permit,
no pouring.

STEEL/STEEL WORKS & REINFORCEMENTS
1. Markings. Reinforcing steel bars to be used for PhilRice Projects shall bear the

distinctive markings identifying the manufacturer by their initials, bar size
number, including the type of steel such as:

N = for Billet
A = for Axial
R = for rail steel

2. Reinforcing Bars shall conform to the requirements of the ASTM standard
specifications for Billet Steel Bars for concrete reinforcement (A15-625) and to
specifications for minimum requirements for the deformed steel bars for concrete
reinforcement (A 305-56).

All secondary ties such, as stirrups, spirals and inserts may be plain bars. The
main reinforcing bars shall be as follows:

No. 3 (3/8”) 10mm (275 MPa) 40,000 psi min. yield strength
No.4 (*2") 12mm (275 MPa) 40,000 psi min. yield strength
No.5 (5/8") 16mm (414 MPa) 60,000 psi min. yield strength
No. 6 (3/8”) 20mm -do -
No.7 (7/8") 22mm -do -
No.8(1”) 25mm -do -

3. Bar Spacing. The ACI Code on bar spacing specifically provides that:

a. The minimum clear distances between the adjacent steel bars shall not be less
than the normal diameter of the bars or 25 mm for column. This requirement
was increased to 1-1/2 bar diameter or 4 centimeters.

b. Where beam reinforcements are placed in 2 or more layers, the clear distance

between layers must notbe less than 25 mm or 1 inch and the bars in the upper
layer should be placed directly above those in the bottom layers.
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c¢. In walls and slabs, other than the concrete joist construction, the principal
reinforcement shall be spaced not farther apart than three times the wall or
slab thickness, nor more than 45 cm.

d. The clear spacing between spirals shall not exceed 7.5 centimeters or less than
25 cm having a minimum diameter of 10 mm. Spiral splices shall be 48 bar
diameter minimum but not less than 30 centimeters or welded. Lateral ties
shall be at least 10 mm spaced not to exceed 16 times the longitudinal bar
diameter or 48 ties bar diameter or the least dimension of the column.

e. Shrinkage and temperature reinforcement shall not be placed farther apart
than 5 times the slab thickness nor more than 45 cm.

4. Minimum Covering of Bars
a. For concrete slabs permanently in contact with the earth: maximum of 80mm;
minimum of 75mm.
b. Exposed to earth or weather: maximum of 50mm, minimum of 40mm.
c. Notexposed to weather nor in contact with the ground:
Slab, walls, and joists - maximum 40mm, minimum 20mm;
Beams, girders, and columns - minimum 40mm.
5. Number of Reinforcements

Refer to the structural schedule of reinforcements, schedule of beams, footings,
columns, and slabs.

As a rule, the ground floor concrete slab shall be reinforced with 10 mm -
deformed bars spaced at 450 mm on center both ways. It shall be connected to the
walls with 10 mm dowels spaced at 600 mm on center.

6. Materials Testing

All structural steel reinforcement shall be taken every batch of delivery and
shall be subject to tensile strength by Government Testing Laboratories or from
private testing laboratories (Geotechniks, etc.) accredited by the DPWH.

Steel bars must pass the standard test before any steel works shall be
commenced. All billings submitted by the Contractor for all civil works must be
accompanied by a certificate of laboratory test for all structural steel, with passing
mark.

METAL WORKS
A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment,
and all necessary services to complete all structural steel works for the footings
and columns, roof framings, structural web beams, and other reinforcements.

B. MATERIALS and WORKMANSHIP

1. Certified mill test reports or certified reports of tests made by the fabricators
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in accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural
steel furnished meets the requirements of the grade specified.

2. Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical
properties of the steel and its weld ability would not affect the strength of the
structure.

3. Other Metals. Galvanized Iron treated pipes shall conform to standard
specifications and shall bear the manufacturer’s mill test report.

4. Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70
AWS-flux classifications of the Specification for Bars Mild Steel Electrodes and
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition.

5. All materials shall conform to the requirement in terms of size, mill test reports
and quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only
certified welders shall perform all welding works. A certified welder’s
certificate shall be presented to the Owner's Representative for approval
before welding works shall commence.

6. All metal and steel supplies shall be stored in elevated platforms, and covered
to protect the material from rain and other materials/liquids, which may cause
rust and corrosion.

7. All metal parts shall be properly cleaned and rough welding marks must be
removed by grinding to remove rough and uneven surfaces. Primer painting
shall follow using epoxy paint.

FINISHES
A. PAINTING
1. General

a. Scope - This includes all materials, labor, equipment and performance of
all operations to complete painting and varnishing work as indicated on
drawings and specifications herein.

b. Submittals

= Samples and Color Scheme: Submit each kind of materials to the
Implementing Office for approval at least ten (10) days before
painting works. Match these samples with the delivered materials
prior to use. Reject said materials if found inferior with respect to
approved samples.

= TestPanels: Sample panels of selected color or shade shall be prepared
on 30cm x 30 cm (1'x1’) plywood panels for approval of the
Implementing Office.
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= Certificate: Submit to the Implementing Office the manufacturer’s
certificate of origin, quality of paints including quantity purchased and
instructions, if any.

Delivery and Storage - Deliver at job site in original containers with label
containing manufacturer’s name, color of paint and manufacturer’s
instructions, if any, intact and seals unbroken. Storage of paints and paint
materials at the site shall be restricted to locations designated by the
Implementing Office representative/Project Supervisor and such place
shall be kept neat and clean at all time. Necessary precaution to avoid fire
must be observed by removing oily rags, waste, etc. at the end of daily work.

Protection - Provide all drop cloth and other coverings requisite to
protection of floors, walls, aluminum, glass finishes and other works.

2. Products

a.

Materials

= Painting Materials shall conform to requirements of the standard
specifications of the Standardization Committee on Supplies and the
National Institute of Science and Technology. All paint and paint
materials shall be BOYSEN, DAVIES, or any approved equal.

= Tinting Colors shall be first grade quality, pigment ground in alkyd
resin that disperses and mixes easily with paint to produce the color
desired. Use the same brand of paint and tinting color to effect good
paint body.

= Concrete Neutralizer shall be first grade quality concentrate diluted
with clean water and applied as surface conditioner of new interior and
exterior walls thus improving paint adhesion and durability.

= Silicon Water Repellant shall be transparent water shield especially
formulated to repel rain and moisture on exterior masonry surfaces.

= Patching Compound shall be the fine powder type material like
calciumine that can be mixed into putty consistency, with oil base
primers and paints to fill minor surface dents and imperfections.

= Varnish shall be a homogenous solution of resin, drying oil, drier and
solvent. It shall be extremely durable clear coating, highly resistant to
wear and tear without cracking, peeling, whitening, spotting, etc. with
minimum loss of gloss for a maximum period of time.

= Lacquer shall be any type of organic coating that dries rapidly and
solely by evaporation of the solvent. Typical solvents are acetates,
alcohols and ketones. Although lacquers were generally based on
intrecellulose, manufacturers currently use vinyl resin, plasticizers and
reacted drying oils to improve adhesion and elasticity.

= Shellac shall be a solution of refined lac resin in denatured alcohol. It

dries by evaporation of the alcohol. The resin is generally furnished in
orange and bleached grades.
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Sanding Sealer shall be quick drying lacquer, formulated to provide
quick dry, good holdout of succeeding coats, and containing sanding
agents such as zinc stearate to allow dry sanding of sealer.

Glazing Putty shall be alkyd-type product for filling minor surface
unevenness.

Natural Wood Filler: Wood paste filler shall be quality filler for filling
and sealing open grain of interior wood. It shall produce a level finish
for following coats of paint varnish/lacquer and other related products.

b. Schedule

Concrete walls (interior and exterior)
One coat flat latex
Two coats semi-gloss latex

Metal surfaces
Two coats epoxy primer
One coat quick drying enamel

Ceiling
Three coats flat wall enamel

3. Execution

a. Preparation of Surfaces - All surfaces shall be in proper condition to
receive the finish.

Woodwork Surfaces shall be hand-sanded smooth and dusted clean.
All knotholes, pitch pockets or sappy portions shall be sealed with
natural wood filler. Nail holes, cracks or defects shall be carefully
puttied after the first coat, matching the color of paint.

Interior Woodwork: Surfaces shall be sandpapered between coats.
Dust off thoroughly afterwards. Areas affected by molds, mildew and
fungus should be treated with a bleaching solution and dried overnight.
Cracks, holes of imperfections in plaster shall be filled with patching
compound and smoothed off to match adjoining surfaces.

Concrete and Masonry Surfaces: Surfaces must be removed of all
loose grid or mortar, contaminants, dirt, grease, oil, dust and other
deposits. Surfaces shall be coated with concrete neutralizer, apply
either with brush or spray solution of one kilogram of zinc sulfate to
four and one-half liters (1 gallon) of water. Allow to dry before any
painting primer coat is applied. When surface is dried apply first
coating. Hairline cracks and unevenness shall be patched and sealed
with approved putty or patching compound. After defects are corrected
apply the finish coats as specified on the Plans (color scheme
approved).

Metal: Metal surfaces shall be clean, dry and free from millscale and
rust. Remove all grease and oil from surfaces. Rusty metal exposed to
weathering for some time must be sanded, wire brushed or scraped.
Wash unprimed galvanized metal with etching solution and allow it to
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dry. Metal must be completely dry before application of applicable
primer.

In addition, the Contractor shall undertake the following:

e Voids, cracks, nick etc. will be repaired with proper patching
material and finished flushed with surrounding surfaces.

e Marred or damaged shop coats on metal shall be spot primed
with appropriate metal primer.

e Painting and varnishing works shall not commence when it is
too hot or cold.

e Allow appropriate ventilation during application and drying
period.

e All hardware will be fitted and removed or protected prior to
painting and varnishing works.

b. Application
= Paints when applied by brush shall become non-fluid, thick enough to
lay down as adequate film of wet paint. Brush marks shall flaw out after
application of paint.

= Paints made for application by roller must be similar to brushing paint.
[t must be non-sticky when thinned to spraying viscosity so that it will
break up easily into droplets.

= Paint is atomized by high pressure pumping rather than broken up by
the large volume of air mixed with it. This procedure changes the
required properties of paint.

c. Mixing and Thinning - At the time of application, paint shall show no sign
of deterioration. Paint shall be thoroughly stirred, strained and kept at a
uniform consistency during application. Paints of different manufacture
shall not be mixed together. When thinning is necessary, this may be done
immediately prior to application in accordance with the manufacturer’s
directions, but not in excess of one (1) pint of suitable thinner per gallon of
the paint

d. Workmanship - All paints shall be evenly applied. Coats shall be of proper
consistency and well brushed out so as to show a minimum of brush marks.
All coats shall be thoroughly dry before the succeeding coat is applied.
Where surfaces are not fully covered or cannot be satisfactorily finished in
the number of coats as may be required shall be applied to attain the
desired evenness of surface without extra cost to PhilRice. Where surface
is not in proper condition to receive the coat, the Implementing Office shall
be notified immediately. Work on the questioned portion(s) shall not start
until clearance to proceed is ordered by the Implementing Officer.
Hardware, lighting fixture and other similar item shall be removed or
protected during the painting, varnishing and related work operations and
re-installed after completion of the work.

e. Cleaning - All cloths and cotton waste, which constitute fire hazards shall
be placed in metal containers or destroyed at the end of daily works. Upon
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completion of the work, all staging, scaffolding and paint containers shall
be removed. Paint drips, oil, or stains on adjacent surfaces shall be
removed and the entire job left clean and acceptable to the Implementing
Office.

ELECTRICAL WORKS

A. GENERAL

1. Scope - The work under this section consists of the furnishing of all materials,
labor, equipment, tools and all services necessary to complete and make ready
for operation electrical works as indicated on electrical plans and in
accordance with the Drawings, Specifications and the Contract.

The work shall include the furnishing and installing of the following each

complete and in proper operating condition unless otherwise stated in this
specification:

a.

Wiring system for branch circuits, signal circuits feeder wires, sub feeders
including respective conduits, fitting wire gutters, pull boxes, junction
boxes, utility boxes and any other type of box and supports and accessories
required and/or as indicated on the Drawings;

All the necessary feeder and branch circuit with all the necessary
conductors, conduits, fittings and other items as indicated on the Drawings;

All the necessary wiring devices, such as utilization outlets, wall switches,
receptacles all complete with their appropriate cover plates;

All defective lighting fixtures and accessories including necessary
supports;

All conduits, boxes, wires and equipment;
Grounding system as show on the Drawings;

Supply and installation of all materials not shown on the Drawings nor
mentioned in this Specification but are necessary to complete the project.

2. Codes and Regulations

a.

The Work under this section shall be executed in accordance with the latest
requirements of the Building Code of the Philippines, Philippine Electric
Code, rules and regulations of local ordinances, power utility company,
rules and regulations of other governing authorities and with Republic Act
No. 7920 as applied or enforced in the locality.

The requirements of the above-mentioned governing codes and the
requirements of the companies having involvement or participation are
hereby made part of this specification and the Contractor is required to
comply with the same. This does notrelieve the Contractor from complying
with the requirements of the specification or drawings in excess of the
above laws and ordinances, codes and requirements, which are not
prohibited by the same.

3. Guarantee
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a. The Contractor shall guarantee that the electrical system is free from all
grounds and defective materials and workmanship for a period of one (1)
year from the date of acceptance of the work. All defects arising within the
guarantee period shall be remedied by the Contractor at his own expense.

b. The Contractor shall indemnify and save harmless the Implementing Office
and PhilRice from all claims, suit actions, liabilities for damages arising
from injuries, disabilities or loss of life to persons or damage to public or
private properties resulting from fault or any act of Contractor or his
representative in the execution of this work.

c. The partial acceptance of the work for the purpose of making partial
payments, based on the estimated cost satisfactorily completed by the
Electrical Contractor, shall not be considered as final acceptance of that
portion of the work.

4. Drawings and Specifications

a. The Drawings and Specifications are meant to be complementary to each
other and what is called for by one shall be binding as if called for by both.

b. Any apparent conflict between the Drawings and Specifications and any
controversial or unclear points in either shall be referred to the
Implementing Office for final decision.

c. Alldimensions and locations shown on the Plans are approximate and
shall be verified in the field, as actual locations, distances and levels are
governed by actual conditions.

d. No deviation from the plans shall be made unless with written consent or
approval from the Implementing Office and/or PhilRice.

e. The Contractor shall keep an active record of the actual installation
works during the progress of the job.

This shall become the reference for the preparation of the “AS-BUILT”
Plans, which shall include all pertinent information, complete in all
aspects of the actual installation, and all new information not
originally shown in the contract drawings.

The “AS-BUILT” plans shall be prepared by the Contractor at his
expense and shall be submitted to the Implementing Office for approval
upon the completion of the work.

Upon completion of work as described herein, the Contractor shall
furnish PhilRice three (3) copies of the “AS BUILT” plans, signed and
sealed by the Contractor’s Registered Professional Electrical Engineer, for
future reference and maintenance purpose.

5. Samples - The Contractor shall submit a sample of any item he intends to
install or use in this project to the Implementing Office for approval.
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B. PRODUCTS

Materials - All materials shall be unused, brand new and shall be of the approved
type meeting all the requirements of the Philippine Electrical Code and bearing
the Philippine Standard Agency (PSA) mark.

a.

Conduits shall be PVC Schedule 40. Enamel coated steel conduits and

conduits with rough inner surfaces are not acceptable.

= All boxes including junction and pull boxes shall be of sufficient sizes to
provide free space for all conductors enclosed in the box, in addition to
the fittings, such as switch mechanism and receptacles that may be
contained in the box.

= Alljunction boxes shall be fitted with standard flat metal box covers.

Conduit Boxes shall be code gauge steel and galvanized. Outlet boxes shall
be galvanized pressed steel of standard make. In general, outlet boxes shall
be atleast 100 mm square or octagonal, 53 mm deep and 16 mm minimum
gauge.

= Convenience and wall switch outlet boxes shall be gauge #16 of the 101
mm rectangular, deep, flush type, except in case where 10-amp., or 20-
amps., switches shall be mounted in gangs of two or three therefore, the
proper sizes of boxes and cover plates shall be used.

Conduit Fittings: All conduit fittings such as locknuts and bushings shall
be galvanized of standard make. Under no condition shall black enamel
conduit fittings be permitted in any part of the installation.

Wires: All wires shall be copper, soft drawn and annealed, smooth and of
cylindrical form and shall be centrally located inside the insulation.

Wiring Devices: All wiring devices shall be standard products of reputable
electrical manufacturers. Wall switches shall be rated at least 104, 250
volts and shall be spring operated, flush, tumbler type. Duplex convenience
receptacles shall be rated at least 154, 250 volts, flush, parallel slots. Single
heavy-duty receptacles shall be rated at least 20A 250 volts, 3-wire, flush,
polarized type. Only one (1) brand wiring devices shall be used for the
project.

Suitable single-pole and three-way switches of the flush tumbler type
with appropriate bakelite cover plates shall be furnished and installed as
indicated on the Drawings. Wall switches intended to control more than
eleven or 40-watt fluorescent lamps using high power factor ballasts shall
be rated no less than 5-amp., 250 volts. All duplex receptacles shall be rated
no less than 10-amps., 250 volts A.C. grounding type and shall be for flush
mounting. Interchangeable type receptacles shall not be acceptable.

Lighting Fixtures: Lighting outlets unless otherwise specified shall be
furnished and installed by the Contractor. All fixtures installed shall be
as required on Plans, of good quality materials and approved by the
Bureau of Product Standards (BPS).

Insulation: All splices shall be properly insulated using 3M Brand
electrical type. Application of insulation tape shall be equivalent to the
insulation of the wire concerned.
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C. EXECUTION

1. Workmanship - All works throughout shall be executed in the best practice
in a workmanlike manner by qualified and experienced electricians under the
immediate supervision of a duly licensed Electrical Engineer.

a. Conduits

Conduits should be cut square with a hacksaw and reamed. Bends shall
be made with the required radius. In making bends, only conduit
bending apparatus will be used. The use of a pipe tee or vise for bending
conduits shall not be permitted. Conduits, which have been crushed,
deformed, or flattened, shall not be installed. No running thread shall
be allowed. Conduit runs crossing construction joints of the building
shall be provided with standard expansion fittings of the approved
type.

No conduits shall be used in any system smaller than 15 mm diameter
electric trade size nor shall have more than four (4) 90-degree bends in
any one run and where necessary, pull boxes shall be provided.

All ends of conduits, which are left empty in cabinets and conduit boxes
shall be plugged with lead or approved pipe caps so as to prevent the
entrance of white ants and dirt within the conduit system. Pull wires
shall be inserted in the empty ducts before they are closed with lead or
pipe caps and shall be left therein for future use.

All splices, taps and junctions, except those for feeder and service
conductors, shall be soldered or provided with spring lock type
connectors, with rubber tape and protected with friction tape.

b. Conduit Boxes and Fittings

Provide conduit boxes for pulling and splicing wires and outlet boxes
for installation of wiring devices.

As a rule, provide junction boxes or pull boxes in all runs greater than
30 meters in length, for horizontal runs. For other lengths, provide
boxes as required for splices or pulling. Pull boxes shall be installed in
inconspicuous but accessible locations.

Support boxes independently of conduits entering by means of bolts,
red hangers or other suitable means.

Conduit boxes shall be installed plumb and securely fastened. They
shall be set flushed with the surface of the structure in which they are
installed where conduits are run concealed.

All convenience and wall switch outlet boxes for concealed conduit
work shall be deep, rectangular flush type boxes. Four-inch octagonal
flush type boxes shall be used for all ceiling light outlets and shall be of
the deep type where three (3) or more conduits connect to a single box.

All boxes shall be painted with antirust red lead paint after installation.

All conduits shall be lifted with approved standard galvanized bushing
and locknuts where they enter cabinets and conduit boxes.
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* Junction and pull boxes of code gauge steel shall be provided as
indicated or as required to facilitate pulling of wires and cables.

Wires and Wiring Devices

= Conductors or wires shall not be drawn in conduits until after the
cement plaster is dry and the conduits are thoroughly cleaned and free
from dirt and moisture. In drawing wires into conduits, sufficient slack
shall be allowed to permit easy connections for fixtures, switches,
receptacles and other wiring devices without the use of additional
splices.

= All conductors of convenience outlets and lighting branch circuit
homeruns shall be wired with a minimum of 3.5 mm in size. Circuit
homeruns to panel boards shall not be smaller than 3.5 mm but all
homeruns to panel board more than 30 meters shall not be smaller than
5.5 mm. No conductor shall be less than 2 mm in size.

= Alljoints, taps and splices on wires larger than 14 mm shall be made of
suitable solderless connectors of the approved type and size. They shall
be taped with rubber and PVC tapes providing insulation not less than
that of the conductors.

= No splices or joints shall be permitted in either feeder or branch
conductors except within outlet boxes or accessible junction boxes or
pull boxes. All joints in branch circuit wiring shall be made mechanically
and electrically secured by approved splicing devices and taped with
rubber and PVC tapes in a manner, which will make their insulation as
that of the conductor.

= All wall switches and receptacles shall be fitted with standard bakelite
face plate covers. Device plates for flush mounting shall be installed
with all four (4) edges in continuous contact with finished wall surfaces
without the use of coiled wire or similar devices. Plaster filling will not
be permitted. Plates installed in wet locations shall be gasketed.

=  When more than one switch or device is indicated in a single location,
gang plate shall be used.

. Grounding System: All grounding system installation shall be executed in
accordance with the approved plans. Grounding system shall include
building perimeter ground wires, ground rods, clamps, connectors, ground
wells and ground wire taps as shown in the approved design.

. Panelboards: Standard panels and cabinets shall be used and assembled
on the job. All panels shall be of dead front construction furnished with
trims for flush or surface mounting as required. The Contractor shall install
as indicated in the Drawings the necessary panelboards on the multi-
breaker type including the breaker and using copper bus bars.

A panel directory shall be provided for each panel board complete with
necessary data. All circuit breakers of panelboards shall be marked to its
actual phase connection. Directory shall be typewritten and placed inside
of panel door.

Lighting System: Install as indicated on the drawings.

41



2. Test and Guarantee

a. Upon completion of the electrical construction work, the Contractor shall

provide all test equipment and personnel and to submit written copies of
all test results.

b. The Contractor shall guarantee the electrical installation are done and in
accordance with the approved plans and specifications. The Contractor
shall guarantee that the electrical systems are free from all grounds and
from all defective workmanship and materials and will remain for a period
of one year from the date of acceptance of works. Any defect shall be
remedied by the Contractor at his own expense.

MECHANICAL WORKS

1. Refrigeration Equipment:

a. Semi-hermetic Condensing Unit, 5SHP 220V AC 3@ 60Hz

b. Unit Cooler, For 5HP Chiller, 18.38kW at -2°C Evap. Temperature

C. Industrial Rotary Dehumidifier, dehumidifying capacity: 3kg/h,
Required moisture load: 70L/day, Air flow rate: 580Cu.M./hr.,
220V 1PH 60Hz

2. Refrigeration and Bended Materials:

a. Insulated panels (PIR 100mmT) - One (1) Room;
Including Cladding: Wall: 3,000mmL x 1,120mmW - Rib Type
Panel Skin: Pre-Painted Galvanized Iron;
Corrugated 0.5mm Thickness
Sheet; Connection: Tongue and Groove;
Density: 40 - 45kg per cu. meter;
Skin Color: White; Effective Width: 1.12Meters

b. Remote Control Panel - Uriel (5HP); Including Remote
Digital Control Panel equipped with Safety Breakers,
Overload Relays, Magnetic Contactors

C. Bended Materials such as:
Base Channel (10mm * 100mm * 2400mmlL)
Bended Materials; PPGI External Angle Capping
(100mm *100mm * 2400mmlL)
Bended Materials; PPGI Internal Angle Capping
(50mm * 50mm * 2400mmL)
Bended Materials; Other Consumables (Rivets, Screws and etc.)
Silicon Sealant, N-Mastic Dry Sealant,
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d. Electrical wires and accessories for Refrigeration Equipment’s;
THHN Wire 14.0sqmm; THHN Wire 8.0sqmm;
THHN Wire 3.5sqmm; THHN Wire 2.0sqmm;
THHN 1.25sqmm; Liquid Tight Hose (1 1/2");
Liquid Tight Hose (1"); Straight Connector (1 1/2");
Straight Connector (1"); Electrical Tape;
Terminal Lugs; G.I. Pull Box

e. Piping and Control Line Materials
Condensate Drainage Pipes
Steel support frames (for indoor and outdoor units)
THHN 1.25sqmm; Liquid Tight Hose (1 1/2");
Consumables Materials (Refrigerant, Oil, Nitrogen, Oxy-Acetylene)
(Refrigerant 04a 13.60KG/Cyl., Copper Pipe, 1 3/8" x 20 ft,,
Copper Pipe, 7/8" x 20 ft,, Type L, Copper Elbow-LR, 1 3/8",
Copper Elbow-LR, 7/8", Rubber Tubular Insulation, 1 3/8"ID x 3/4" x 6")

f. Floor Painted and Wall Painted Finish
Acrylic Elastomeric Rubberized Floor Paint or
Resin Epoxy Floor Paint
Semi-Gloss Latex Paint (Wall), Concrete Epoxy
Consumables (Paint Brush, Paint Roller,
Thinner, Rags, Masking Tape, Mesh Tape, etc.)

OTHERS:
SIGNAGES AND MARKINGS.

The contractor shall provide all necessary signage’s and markings before and
during construction. All warning signs must be placed in areas where there are
dangers in construction activity. Signage and Markings must be visible and

readable and can easily be seen by people.
MOBILIZATION AND DEMOBILIZATION

The contractor upon receipt of the notice to proceed shall
immediately mobilize and transport his plant, equipment, materials and
employees to the site and demobilize or remove the same ate the completion of

the project.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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BID PROPOSAL

PROJECT:ONE (1) IMPROVEMENT OF SEED COLD STORAGE ROOM #3 AT BDD AREA COLD
STORAGE (KOPIA)-PHILRICE CES AT DA-PHILRICE - CES

LOCATION: PhilRice CES, Science City of Muiioz, Nueva Ecija

Company Name

Name of Bidder

Position

Address of Bidder

Signature of Bidder

(Submit in Duplicate)

Date



Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered below is:
[insert information];

The discounts offered and the methodology for their application are: [insert information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify the
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other
fiscal levies and duties], which are itemized herein and reflected in the detailed estimates,

Our Bid shall be valid within a period stated in the PBDs, and it shall remain binding upon
us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract,
or a Performance Securing Declaration in lieu of the allowable forms of Performance
Security, subject to the terms and conditions of issued GPPB guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process, other than
alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal Contract
is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid
that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the
[Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill
of Quantities, shall be a ground for the rejection of our bid.

! currently based on GPPB Resolution No. 09-2020



Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:




Project: Improvement of Seed Cold Storage Room #3 at BDD Area Cold Storage (KOPIA)

- DA-PhilRice CES

Location: PhilRice CES, Science City of Mufioz, Nueva Ecija
Subject: Summary of Bid Proposal/Breakdown of Values of Work

A. SCOPE OF WORK

ITEM DESCRIPTION PERCENTAGE | AMOUNT
L SITE WORKS
IL. MECHANICAL WORKS
111 PAINTING WORKS
SUB-TOTAL
TOTAL
B. BREAKDOWN OF ESTIMATED EXPENDITURE
I. DIRECT COST
MATERIAL COST Php
LABOR COST + EQUIPMENT RENTAL COST Php
TOTAL DIRECT COST Php
I1. INDIRECT COST
0CM Php
PROFIT Php
TAX (5%) Php
TOTAL INDIRECT COST Php
TOTAL ESTIMATED PROJECT COST | Php

| GRAND TOTAL

Php




Project : Improvement of Seed Cold Storage Room #3 at BDD Area Cold Storage (KOPIA) - DA-PhilRice CES
Subject : Bill of Quantities
Location : PhilRice-CES, Brgy. Maligaya, Science City Of Mufioz, Nueva Ecija

FEATURES AND SCOPE OF WORKS

- Remove existing Cold Storage Airconditioning Unit System and Replace by Brand New
Units Cooling System and Industrial Dehumidifier System With Cooling System Accessories
- Installation of Insulation Wall Panel on Existing Concrete Wall (See Plan Details)
- Repair Existing Door , Replaced Damaged Accessories (See Plan Details)
- Repair and Improve Concrete Floor, Apply Acrylic/Elastomeric Paint/Resin Floor Paint (See Plan Details)
- Repair and Improve Electrical System, Replace Damaged Parts (See Plan Details)

LABOR + ESTIMATED TOTAL
l'll\}]::)M DESCRIPTION QTY UNIT MA(':I‘ (fsl?ll,AL EQUIPMENT DIRECT OCM PROFIT | VAT | INDIRECT| TOTAL goN;¥
) COST COST COST
I. SITE WORKS
A. Mobilization 1.00 Lot
B. Demobilization 1.00 Lot
Total - 1 Php
I MECHANICAL
’ WORKS

A. Refrigeration
Equipment’s:

Semi-hermetic
Condensing Unit,
5HP 220V AC 30
60Hz, Brand New

2.00 unit

Unit Cooler,
For 5HP Chiller,
18.38kW at -2°C Evap. | 2.00 unit
Temperature, Brand
New




Industrial Rotary
Dehumidifier,
dehumidifying
capacity: 3kg/h,
Required moisture
load: 70L/day, Air
flow rate:
580Cu.M./hr., 220V
1PH 60Hz, Brand New

1.00

unit

B. Refrigeration
Material’s:

Insulated panels (PIR
100mmT) - One (1)
Room; Including
Cladding: Wall:
3,000mmH x
1,120mmW x
6,000mmL - Rib Type;

7.00

pcs

Panel Skin: Pre-
Painted Galvanized
Iron; Corrugated
0.5mm Thickness
Sheet; Connection:
Tongue and Groove;
Density: 40 - 45kg per
cu. meter; Skin Color:
White; Effective
Width: 1.12Meters

Remote Control Panel
- Uriel (5HP);
Including Remote
Digital Control Panel
equipped with Safety
Breakers, Overload

2.00

sets




Relays, Magnetic
Contactors

C. Bended Material’s:

Silicone Sealant,

1.00

box

N-Mastic Dry Sealant,

1.00

box

Bended Materials;
Base Channel (10mm
*100mm * 2400mmL)

4.00

pcs

Bended Materials;
PPGI External Angle
Capping (100mm *
100mm * 2400mmL)

9.00

pcs

Bended Materials;
PPGI Internal Angle
Capping (50mm *
50mm * 2400mmL)

4.00

pcs

Bended Materials;
Other Consumables
(Rivets, Screws and
etc.)

1.00

lot

D. Other Inclusion
Materials:

Electrical wires and
accessories for
Refrigeration
Equipment’s;

THHN Wire
14.0sgmm; THHN
Wire 8.0sqmm; THHN
Wire 3.5sqmm; THHN
Wire 2.0sqmm;

2.00

sets




THHN 1.25sqmm;
Liquid Tight Hose (1
1/2"); Liquid Tight
Hose (1"); Straight
Connector (11/2");
Straight Connector
(1"); Electrical Tape;
Terminal Lugs; G.IL
Pull Box

Piping and Control
Line Materials

2.00

sets

Condensate Drainage
Pipes

2.00

sets

Steel support frames
(for indoor and
outdoor units)

2.00

sets

Consumables
Materials
(Refrigerant, Oil,
Nitrogen, Oxy-
Acetylene)
(Refrigerant 404a
13.60KG/Cyl., Copper
Pipe, 1 3/8" x 20 ft,,
Type L

1.00

lot

Copper Pipe, 7/8" x
20 ft,, Type L, Copper
Elbow-LR, 1 3/8",
Copper Elbow-LR,
7/8", Rubber Tubular
Insulation, 1 3/8"ID x
3/4"x6")

Consumables

1.00

lot

Total - I1

Php




I11. PAINTING WORKS

Acrylic Elastomeric
Rubberized Floor
Paint or Resin Epoxy
Floor Paint, Semi-
Gloss Latex Paint,

Concrete Epoxy 141.00 | Sq.M
Consumables (Paint
Brush, Paint Roller,
Thinner, Rags,
Masking Tape, Mesh
Tape, etc.)
Total - 111 Php
Total Cost - B
TOTAL SUMMARY OF COST
LABOR + ESTIMATED TOTAL
MA(;T (fgl!AL EQUIPMENT DIRECT OCM PROFIT (‘;'L(}/T) INDIRECT | TOTAL goN;¥
COST COST 0 COST
DIRECT COST
Material Cost + PhP
Labor Cost + Equipment
Rental Cost PhP
Total Direct Cost PhP
Indirect Cost
OCM PhP
PROFIT PhP
TAX| 5% PhP
TOTAL INDIRECT COST PhP
TOTAL ESTIMATED PROJECT COST PhP




Section IX. Checklist of Technical and
Financial Documents
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Checklist of Technical and Financial Documents

L.

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all
pages) in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and

(c)

(d)

(e)

(H)

(8)

private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to
be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided under
the rules; and

Special PCAB License in case of Joint Ventures and registration for the
type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission or original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to
the contract to be bid, with their complete qualification and
experience data;

c. List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor/vendor for the duration of the project, as the
case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting
Capacity (NFCC).
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Class “B” Documents

(i)  If applicable, duly signed joint venture agreement (JVA) in accordance
with RA No. 4566 and its IRR in case the joint venture is already in
existence or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in
the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k) Original of duly signed Bid Prices in the Bill of Quantities; and
() Duly accomplished Detailed Estimates Form, including a summary shee:
indicating the unit prices of construction materials, labor rates, anc
equipment rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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