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Glossary of 
Terms, Abbreviations, and Acronyms 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 
referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 
who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for 
bids, furnishing all information necessary for a prospective bidder to prepare a bid for 
the Goods, Infrastructure Projects, and/or Consulting Services required by the Procuring 
Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of 
projects or activities of the GOP requiring adequate external technical and professional 
expertise that are beyond the capability and/or capacity of the GOP to undertake such as, 
but not limited to: (i) advisory and review services; (ii) pre-investment or feasibility 
studies; (iii) design; (iv) construction supervision; (v) management and related services; 
and (vi) other technical services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods 
and Services; Contractor for Procurement of Infrastructure Projects; or Consultant or 
Consulting Firm for Procurement of Consulting Services; as the case may be,  as recorded 
in the Contract Form signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded.  Contractor 
as used in these Bidding Documents may likewise refer to a supplier, distributor, 
manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement 
whose funding source is from a foreign government, foreign or international financing 
institution as specified in the Treaty or International or Executive Agreement. (2016 
revised IRR, Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction 
of public businesses or in the pursuit of any government undertaking, project or activity, 
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whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, 
janitorial, security, and related or analogous services, as well as procurement of materials 
and supplies provided by the Procuring Entity for such services. The term “related” or 
“analogous services” shall include, but is not limited to, lease or purchase of office space, 
media advertisements, health maintenance services, and other services essential to the 
operation of the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 
construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 
(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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INVITATION TO BID FOR THE 
REPAIR AND IMPROVEMENT OF HOSTEL BUILDING, SEED WAREHOUSE AND SEED 

PROCESSING AREA 
 PHILRICE ISA PB INFRA 2025-02 

 
1. The Philippine Rice Research Institute – Isabela Branch Station, through the 2025 

Corporate Fund Budget intends to apply the sum of Nine Hundred Seventy-Nine 
Thousand Nine Hundred Thirty Pesos and 94/100 Only (PhP979,930.94) being the 
Approved Budget for the Contract (ABC) to payment under the contract.  Bids received in 
excess of the ABC shall be automatically rejected at bid opening. 
 

2. The Philippine Rice Research Institute – Isabela Branch Station now invites contractors 
with PCAB license of at least Category E/Small A for the above Procurement Project. 
Completion of the Works is required One Hundred Fifty Days (150 CD).  Bidders should 
have completed a contract similar to the Project.  The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and 
Regulations (IRR) of Republic Act (RA) No. 9184.  
 

4. Prospective Bidders may obtain further information from PhilRice-Isabela Branch Station 
through telecommunication or video conferencing during office hours and inspect the 
Bidding Documents at the PhilGEPS and PhilRice websites. Kindly refer to the schedule 
below. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders from the 
address and websites below and upon payment of the applicable fee for the Bidding 
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of One 
Thousand Pesos Only (Php 1,000.00). 
 

It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
provided that bidders shall pay the applicable fee for the Bidding Documents not later than 
the deadline of submission of their bids.  
 

Bidders are encouraged to download the Bidding Documents through the PhilGEPS or the 
PhilRice website and pay through bank. Please coordinate with the BAC Secretariat through 
the email address and contact number given below for the bank details and procedures. 
 

6. The Philippine Rice Research Institute – Isabela Branch Station will hold face to face and 
an online/virtual Pre-Bid Conference on the date specified below which shall be open to all 
prospective bidders. Prospective bidders need to signify their intention to participate 
by sending an email to the address given below. A Personal Meeting ID will be sent 
through SMS or email for each participant at least one day before the event. 
  

7. Bids must be duly received by the BAC Secretariat at the address below one (1) day before 
the opening of bids through manual submission at the office address as indicated below.  
 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 15. 

 

9. Face to face and online/virtual Bid opening shall be held on the given schedule below and 
bids will be opened in the presence of the bidders’ representatives (via video conferencing). 
Late bids shall not be accepted. 
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10. The Philippine Rice Research Institute- Isabela Branch Station reserves the right to 
reject any and all bids, declare a failure of bidding, or not award the contract at any time 
prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised 
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any 
liability to the affected bidder or bidders. 
  

11. Please refer to the following schedule of activities: 
 

Activity Date Remarks 
Acceptance of Queries 
through Telephone or 
Video Call with the BAC 
Secretariat  

August 4 – September 1, 
2025 (except Holidays, 
Saturdays and Sundays) 

Queries on the bid documents only.  
Queries on the technical specifications 
should be in formal writing sent through 
email or fax.  

Availability of Bid 
Documents and 
Acceptance of Payment  

August 4 – September 1, 
2025 (except Holidays, 
Saturdays and Sundays) 

 

Downloadable through PhilGEPS, PhilRice 
Website and can be requested through 
email.  
Please call BAC Secretariat for the 
procedures of online payment  

Pre-Bid Conference 
(Face to Face / 
Virtual/Online)  
 

August 15, 2025 
Meeting Proper: 10:00AM 

Interested bidders shall signify intention 
to bid through email.  
A Personal Meeting ID will be sent through 
email to confirmed participants.  

Deadline for the 
Submission of Bids  

September 1, 2025  
 4:00 PM 

Through personal delivery at the 
designated drop off point.  
Can also be sent through courier.  

Bid Opening (Face to 
Face & Virtual/Online)  

September 2, 2025 
Meeting Proper:  10:00 AM 

A Personal Meeting ID will be sent to 
participants who submitted bid proposal 
on time.  

 

12. For further information, please refer to: 
 

ROUELLA S. MELEGRITO 
PPMU Head / Bids and Awards Committee Secretariat 
Procurement and Property Management Unit 
PhilRice Isabela - Malasin, San Mateo, Isabela 

          Email address:  philriceisabelapmu@gmail.com 
          CP No: 09771043069 
 

13. You may visit the following websites: 
For downloading of Bidding Documents:  
www.philrice.gov.ph and www.philgeps.gov.ph 
Date:  August 4, 2025  

  
 
 
 
OFELIA C. MALONZO 
BAC Chairperson 

 

NOTICE/ANNOUNCEMENT 
DA DOES NOT CONDONE ANY FORM OF SOLICITATION ON ANY PROSPECTIVE WINNING AND LOSING BIDDERS 
BY ANY OF OUR STAFF/EMPLOYEES OR ANY OTHER PARTY. ANY SORT OF THIS KIND SHALL BE REPORTED 
IMMEDIATELY TO THE OFFICE OF THE SECRETARY OR THE NATIONAL BUREAU OF INVESTIGATION (NBI) FOR 
ENTRAPMENT AND PROPER INVESTIGATION. 

 

 

http://www.philrice.gov.ph/
http://www.philgeps.gov.ph/
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Section II. Instructions to Bidders 
 

1. Scope of Bid 

The Philippine Rice Research Institute- Isabela Branch Station invites Bids for Repair 
and Improvement of Hostel Building, Seed Warehouse and Seed Processing Area with 
Project Identification Number PHILRICE ISA PB INFRA 2025-024. 

The Procurement Project Repair and Improvement of Hostel Building, Seed Warehouse and 
Seed Processing Area are for the construction of Works, as described in Section VI 
(Specifications).  

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2025 Corporate Fund 
Budget in the amount of Nine Hundred Seventy Nine Thousand Nine Hundred 
Thirty Pesos and 94/100 Only (Php979,930.94). 

 
2.2. The source of funding is: 

 
a. The 2025 Corporate Fund Budget. 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 
2016 revised IRR, including its Generic Procurement Manual and associated policies, rules 
and regulations as the primary source thereof, while the herein clauses shall serve as the 
secondary source thereof.   

 
Any amendments made to the IRR and other GPPB issuances shall be applicable only to the 
ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a 
supplemental or bid bulletin. 

 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for this 
Project, such as  the location and the nature of the work; (b) climatic conditions; (c) 
transportation facilities; (c) nature and condition of the terrain, geological conditions at the 
site communication facilities, requirements, location and availability of construction 
aggregates and other materials, labor, water, electric power and access roads; and (d) other 
factors that may affect the cost, duration and execution or implementation of the contract, 
project, or work and examine all instructions, forms, terms, and project requirements in 
the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or through 
an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive 
practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 or other integrity 
violations in competing for the Project. 

 
5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be 
evaluated. 

 
5.2. The Bidder must have an experience of having completed a Single Largest Completed 

Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) 
of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA’s CPI, 
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except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA 
No. 9184.   

 
A contract is considered to be “similar” to the contract to be bid if it has the major 
categories of work stated in the BDS. 

 
5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another track 
record requirement, as specified in the Bidding Document prepared for this purpose. 

 
5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 

IRR of RA No. 9184.   
  
6.  Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision of 
the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the 
Project.  

 
  The Procuring Entity has prescribed that: 
 

a. Subcontracting is not allowed. 
 

7.2 Subcontracting of any portion of the Project does not relieve the Contractor of any 
liability or obligation under the Contract.  The Supplier will be responsible for the acts, 
defaults, and negligence of any subcontractor, its agents, servants, or workmen as fully 
as if these were the Contractor’s own acts, defaults, or negligence, or those of its agents, 
servants, or workmen. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified date 
and time and either at its physical address see Schedule of activities above and/or 
through videoconferencing/webcasting} as indicated in paragraph 11 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the Procuring 
Entity, either at its given address or through electronic mail indicated in the IB, at least ten 
(10) calendar days before the deadline set for the submission and receipt of Bids.   

 
10. Documents Comprising the Bid: Eligibility and Technical Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents.  

  
10.2. If the eligibility requirements or statements, the bids, and all other documents for 

submission to the BAC are in foreign language other than English, it must be 
accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines.  For 
Contracting Parties to the Apostille Convention, only the translated documents shall 
be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 
dated 23 May 2019. The English translation shall govern, for purposes of 
interpretation of the bid. 
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10.3. A valid PCAB License is required, and in case of joint ventures, a valid special PCAB 

License, and registration for the type and cost of the contract for this Project. Any 
additional type of Contractor license or permit shall be indicated in the BDS. 

 
10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key personnel 
must meet the required minimum years of experience set in the BDS. 

 
10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or under 

purchase agreements, supported by proof of ownership, certification of availability 
of equipment from the equipment lessor/vendor for the duration of the project, as 
the case may be, must meet the minimum requirements for the contract set in the 
BDS. 

 
11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided 
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by 
the BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 
Bids denominated in foreign currencies shall be converted to Philippine currency 
based on the exchange rate as published in the BSP reference rate bulletin on the 
day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 
 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
the amount indicated in the BDS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BDS. 
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15.2. The Bid and bid security shall be valid for 120 calendar days from the date of 

opening of bids. Any bid not accompanied by an acceptable bid security shall be 
rejected by the Procuring Entity as non-responsive. 
 

16. Sealing and Marking of Bids 
 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is 
corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 11 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 11 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all 
Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 
revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 16 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the 
lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
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Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 
 

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
ITB 

Clause 
 

5.2 For this purpose, contracts similar to the Project refer to contracts which have the 
same major categories of work, which shall be:  

General Construction, Repair and Improvement 
 

7.1 
 

No further instructions 

10.3 A valid PCAB license is required for this project of at least Category E/Small A 

10.4 
 

The minimum work experience requirements for key personnel are the following: 

Key Personnel General Experience Relevant Experience 

Site Engineer General Construction 3 years 

Foreman General Construction 3 years 

Carpenter             General Construction                        3 years 

Painter General Construction 3 years 

Plumber General Construction 3 years 

Mason     General Construction 3 years 

Welder / Steelman           General Construction 3 years 

Laborer General Construction 1 year 
 

10.5 The minimum major equipment requirements are the following: 

Power Tools Number of Unit/s 

Cut-Off Machine 1 

Welding Machine  1 

Grinder   1 

Electric Drill                                                                         1 

Bagger Mixer 1 

Other relevant tools that will be needed to 
the project. 

 

 

12 No further instructions. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

a. The amount of not less than Nineteen Thousand Five Hundred Ninety Nine 
Pesos Only (Php19,599.00) Two percent (2%) of ABC, if bid security is in 
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit; 

b. The amount of not less than Forty Eight Thousand Nine Hundred Ninety 
Six  Pesos Only (Php48,996.00). Five percent (5%) of ABC, if bid security is 
in Surety Bond. 

19.2 Partial bids are not allowed:   

20 Latest income and business tax returns filed and paid through the BIR Electronic 
Filing and Payment System (EFPS) for the last six months 

  VAT Returns (Form 2550M & 2550Q) or Percentage Tax Return (2551M or 2551Q) 
with proof of payment 

21 
 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as; 
1. Construction schedule,  
2. PERT/CPM, 
3. Manpower schedule,  
4. Construction methods,  
5. Construction safety and health program approved by the DOLE, and other 

acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 
1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items 
were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 
revised IRR, including the Generic Procurement Manual, and associated issuances, 
constitute the primary source for the terms and conditions of the Contract, and 
thus, applicable in contract implementation.  Herein clauses shall serve as the 
secondary source for the terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were 
issued after the effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of 
the Works). 

 
3. Possession of Site 

 
3.1  The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay 
or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring 
Entity’s Representative shall give the Contractor a Contract Time Extension 
and certify such sum as fair to cover the cost incurred, which sum shall be 
paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  
The resulting adjustments in contract time to address such delay may be 
addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.3 and 
specified in the BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 
 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any 
of the forms prescribed in Section 39 of the 2016 revised IRR.  
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5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant 
to RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with 
labor, materials and/or equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 
62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 
in any public bidding. All payables of the GOP in his favor shall be offset to 
recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-

on force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 
the warranty is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly 
and severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 
fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 4. 
 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR 
of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 
period stated in the SCC.  If the Contractor does not submit an updated 
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Program of Work within this period, the Procuring Entity’s Representative 
may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as may 
be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall 
be submitted as a Contract document, make an advance payment to the Contractor 
in an amount not exceeding fifteen percent (15%) of the total contract price, to be 
made in lump sum, or at the most two installments according to a schedule 
specified in the SCC, subject to the requirements in Annex “E” of the 2016 revised 
IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall 
not be included for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or 
operating and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 
Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 
Contractor. 
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Section V. Special Conditions of Contract 
 

GCC Clause  
2 The intended completion date is One Hundred Fifty (150) calendar 

days  
4.1 No further instructions  
6 No further instructions 

7.2 The Warranty against Structural Defects: [In case of semi-permanent 
structures, such as buildings of types 1, 2, and 3 as classified under the 
National Building Code of the Philippines, concrete/asphalt roads, concrete 
river control, drainage, irrigation lined canals, river landing, deep wells, 
rock causeway, pedestrian overpass, and other similar semi-permanent 
structures:] Five (5) years. 

10 a. Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within seven (7) days of delivery of the Notice of 
Award. 

11.2 The amount to be withheld for late submission of an updated Program 
of Work is 1% of the amount of progress billing 

13 The amount of the advance payment is not more than 15% of the total 
contract price. 

14 Materials and equipment delivered on the site but not completely put in 
place shall not be included for payment.  

15.2 Close-Out Report is required upon completion which includes the 
following:  
Pictures of Work Progress (in print and in CD for electronic copy)  
Refer to Section VI for complete details of the Close-Out Report.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

19 

 

Section VI. Specifications 
I. GENERAL REQUIREMENTS  
  
 A. SUMMARY OF WORKS  
  

1.  General - All provisions of the “General Conditions of Contract” shall form part 
of this section. All general requirements contained in the Bidding Documents 
and other Contract Documents shall likewise apply.  

2.  Scope - The work includes the furnishing of all materials, labor, tools and 
equipment and the performance of all operations necessary for the Repair 
and Improvement of Hostel building, Seed Warehouse, and Seed 
Processing Area all in accordance with the Plans and Specifications, and 
subject to the terms and conditions of the Contract Documents. 

3.  Location - The proposed work is located at the PhilRice Isabela , Malasin, San 

Mateo, Isabela. 

A. COORDINATION  
1. Supervision 

1. The contractor must employ only competent and efficient key personnel 
experienced in their specialization. 

 

2. Submission of the complete list of ALL personnel/laborers employed is 
required before commencement of Works. 

 

3. All personnel/laborers shall wear proper uniform and IDs when entering and 
when within PhilRice Campus.  

 
2. Construction Safety and Health/Safety Management  

 
The contractor shall put up and continuously maintain adequate safety 
measures that shall prevent undue loss, damages and injury on workers, or loss 
of properties.  

 
The contractor shall, at his own expense, furnish his workers with protective 
equipment for eyes, face, hands and feet, lifeline, safety belt/harness, protective 
shields and barriers whenever necessary by reason of the hazardous work process 
or environment, chemical or radiological or other mechanical irritants of hazards 
capable of causing injury or impairment in the function of any part of the body 
through absorption, inhalation or physical agent.  

  
B. REGULATORY AND OTHER REQUIREMENTS 

 
Other Requirements 

 
 All requirements described in detail in the General Requirements shall be 
provided and shall be the sole responsibility of the Contractor in the execution of 
the work. These are, among others: 
 
1. Project/Technical Meetings and Conferences  

 
     The Contractor and others working under his jurisdiction shall perform work 

in compliance with the rules and regulations and ordinances of any kind 
required by the governmental authority or other agency having jurisdiction 
over his work.  

 
        He shall also comply with the Integrated Management System (IMS) Policy of    

PhilRice.  
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C. PROJECT/TECHNICAL MEETINGS 

 
1. Pre-Construction Conferences 

 
 A pre-construction meeting between the Implementing Office, end user, project 

engineer and other representatives designated by PhilRice, and the Contractor shall 
be held at the site prior to the commencement of Works.  

 
 This meeting shall be for the purpose of: 

a. resolving current problems; 
b. further orienting the Contractor to the requirements of the Drawings and 

Specifications; 
c. informing the Contractor of the Implementing Office’s responsibility to 

PhilRice for the supervision; and  
d. working out with the Contractor a general schedule of supervision  

 
2. Progress Meetings  

 
The Contractor shall meet with the Implementing Office weekly or as required to 
verify the progress of the work.  

 
D. SUBMITTALS  

 
1. Construction Schedules  

The Contractor shall contact the Implementing Office before covering up 
any work so that proper inspection may be made. 

  
 2. Close-Out Report 

 
Upon completion of the Works the Contractor shall furnish PhilRice the 

required Close-Out Report as indicated in SCC Clause 51.2 which shall be a 
prerequisite for the processing of the final payment.  

 
The Close-Out Report shall include, but not limited to, the following:  

 
 a. Pictures of Work Progress (in print and in CD for electronic copy); 

  
 b. Other compiled pertinent documents such as notices issued by PhilRice or 

requests forwarded by the Contractor, etc.  
 

The Contractor shall produce and submit the required Close-Out Report, at 
his own expense, for approval of the institute. 

 
E. CLEANING  

 
Demobilization and Clean-Up  
 
The Contractor shall be responsible for the general cleaning and 
demobilization of all tools, surplus materials and equipment used in the 
execution of the work.  

 
II. SITEWORK  
 
A. SITE PREPARATION 

  
 General 
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b. Scope - This section includes labor, materials, equipment, plant and other 
facilities and the satisfactory performance of all work necessary to complete 
clearing, grubbing, stripping, and all other site preparation works.  
 

c. Protection 
 

▪Workmen: Provide adequate measures to protect workmen and public in the 
site.  

 
▪Surrounding Area: Protect existing buildings and other structures from 

damage, and repair damage caused by this work at no additional cost to 
PhilRice.  

 
▪Utility Lines: Existing utility lines indicated or locations of which are made 

known to the Contractor prior to excavation, and that which are indicated 
to be retained, as well as utility lines constructed during excavation 
operations, shall be protected from damage during excavating and 
backfilling, and if damaged, shall be repaired at no extra cost. Site survey 
shall be conducted by the Contractor to acquaint with existing utility lines. 
Proper measures shall be taken and immediate information forwarded to 
the Implementing Office when utility lines are encountered within the area 
of operation.  

 
Where utility lines are encountered within the area of operations, the 
Contractor shall notify the Implementing Office in ample time for the 
necessary measures to be taken interruption of the service.  
 

▪Survey and Grades: The drawings indicate layout of grounds and building 
and existing and final site grades. Contractor shall be responsible for laying 
out site and buildings and setting stakes in complete conformity with the 
drawings. 

▪Disposal of Cleared Materials: Dismantled materials and other refuse 
resulting from the clearing operations shall be disposed of by removing 
from the site at the Contractor’s expense. Materials shall be disposed 
outside the limits of the project site 

 
III. CONCRETE AND REINFORCED CONCRETE  

 
A. GENERAL  

 
Unless otherwise specified herein, concrete works shall conform to the 

requirements of the ACI Building Code. Full cooperation shall be given other trades 
to install embedded items. Provisions shall be made for setting items not placed in 
the forms. Before concrete is placed, embedded items shall have been inspected and 
tested for concrete aggregates and other materials shall have been done.  

 
B. MATERIALS  

 
1. Cement for the concrete shall conform to the requirements of specifications for 

Portland Cement (ASTM C-150). 
2. Water used in mixing concrete shall be clean and free from other injurious 

amounts of oils, acids, alkaline, organic materials or other substances that may 
be deleterious to concrete or steel.  

3. Fine Aggregates/Sand shall consist of hard, tough, durable, uncoated, and 
clean particles, or S-1. The shape of the particles shall be generally rounded or 
cubicle and reasonably free from flat or elongated particles. The stipulated 
percentages of fines in the sand shall be obtained either by the processing of 
natural sand or by the production of a suitably graded manufactured sand. Signs 
of more than 10% soil content for every delivery shall be rejected.  
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4. Coarse Aggregates shall consist of WASHED AGGREGATES. Coarse aggregates 
shall consist of hard, tough, durable, clean particles. The size of coarse aggregates 
to be used in the various parts of the work shall be ¾” for all concreting work.  

5. Gravel base for footings, footing tie beams, shall be compacted and could be 
bigger (1” and above) in size.  

 
Gravel bedding shall be 0.05 m. thick, and 1” in size.  

 
D.  FORMS 

 
1. General – Forms shall be used wherever necessary to confine the concrete and 

shape it to the required lines, or to prevent the concrete of contamination with 
materials caving from the adjacent, excavated surfaces. Forms shall have 
sufficient strength to withstand the pressure resulting from placement of the 
concrete, and shall be maintained rigidly in correct position. Forms shall be 
sufficiently tight to prevent loss of mortar from the concrete. Nine (9) mm form 
grade plywood is recommended for all forming works to prevent defects during 
concrete pouring. 

 
2. Cleaning and Oiling of Forms. Before placing the concrete, the contact surfaces 

of the form shall be cleansed from encrustations of mortar, the grout of other 
foreign materials, and shall be coated with a commercial form of oil that will 
effectively prevent sticking and will not stain the concrete surfaces. 

 
3. Removal of Forms. Forms shall be removed in a manner, which will prevent 

damage to the concrete. Forms shall not be removed without approval from the 
Owner. Any repair to the surface imperfections shall be performed at once and 
airing shall be started as soon as the surface is sufficiently hard to prevent further 
damage. 

 
E.  PLACING REINFORCEMENT 

 
Steel reinforcement shall be provided as indicated, together with all necessary 

wire ties, chairs, spacers, supported and other devices necessary to install and 
secure the reinforcement properly. All reinforcement, when placed, shall be free 
from loose, flaky rust and scale, oil, grease, clay, and other coating and foreign 
substances that would reduce or destroy its bond with concrete. 

 
As a rule, all concrete hollow blocks partitions/walls shall be reinforced with a 

minimum size of 10 mm deformed bars spaced at 600 mm on center both ways. All 
reinforcement shall be placed accurately and secured in place by use of metal or 
concrete supports, spacers, and ties. Such supports shall be of sufficient strength to 
maintain the operation, or contribute in any way, to the discoloration or 
deterioration of the concrete. All structural steel support shall conform to the 
approved plans. Design shown in the bid bulletins shall prevail over those of the 
previously issued original plans.  

 
 

G. FINISHING 
 

1. Concrete surfaces shall be plastered unless otherwise indicated. Exposed 
concrete surfaces shall be formed with plywood, and after removal of forms, the 
surfaces shall be smooth, true to line, and shall produce correct appearance 
except for minor defects which can be easily corrected. 

2. Concrete Slabs on Fill. Concrete slabs on fill shall be laid on a prepared 
foundation consisting of sub grade and granular fill with thickness equal to the 
thickness of overlaying slab except as otherwise indicated. 
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V.  METAL WORKS 
 

A.  SCOPE of WORK 
 

The work consists of furnishing of all materials and labor, tools and equipment, 
and all necessary services to complete all structural steel works for the footings 
and columns, roof framings, structural web beams, and other reinforcements.  

 
B. MATERIALS and WORKMANSHIP 

 
1. Certified mill test reports or certified reports of tests made by the fabricators 

in accordance with ASTM A6 and the governing specifications shall constitute 
sufficient evidence of conformity with ASTM specifications. Additionally, the 
fabricator shall, if requested, provide as affidavit stating that the structural 
steel furnished meets the requirements of the grade specified. 

  
2. Unidentified steel, if free from surface imperfections, may be used for parts of 

minor importance, or for unimportant details, where the precise physical 
properties of the steel and its weld ability would not affect the strength of the 
structure. 

  
3. Other Metals. Galvanized Iron treated pipes shall conform to standard 

specifications and shall bear the manufacturer’s mill test report. 
  
4. Filler Metal for Welding. Welding electrodes for manual shielded metal arch 

welding shall conform to the Specification for Mild Steel Covered Arc Welding 
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel 
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and 
granular flux used in the submerged-arc process shall conform to F60 or F70 
AWS-flux classifications of the Specification for Bars Mild Steel Electrodes and 
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition. 

  
5. All materials shall conform to the requirement in terms of size, mill test reports 

and quality test certificate issued by “Geotechniks” and other material testing 
laboratories accredited by the Bureau of Standards and the DPWH. Only 
certified welders shall perform all welding works. A certified welder’s 
certificate shall be presented to the Owner's Representative for approval 
before welding works shall commence. 

6. All metal and steel supplies shall be stored in elevated platforms, and covered 
to protect the material from rain and other materials/liquids, which may cause 
rust and corrosion. 

  
7. All metal parts shall be properly cleaned and rough welding marks must be 

removed by grinding to remove rough and uneven surfaces. Primer painting 
shall follow using epoxy paint.  

 

VI. ROOFING AND TINSMITHRY WORKS 
 

 A.  MATERIALS  
 
 0.60mm thk. Pre-painted Long Span Single Rib Type Roofing ,the roof 
shall be covered with Pre-painted long span roofing sheets . 
 

B.  INSTALLATION WORKMANSHIP 
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1.  Sheathing. Roofing sheets shall be connected to the steel purlins 
by using self-tapping roof metal screws or “Tekscrews”. Spacing of 
roof screws shall be for every corrugation of the roof. Installation of 
roof metal screws shall be mechanized, using power drill, or as 
recommended by the roofing manufacturer. Seal all other punctures 
w/ “VulcaSeal” and Sealant retouch with roof retouching paint. 
 
2. Flashings, Ridge Rolls and Fascia. Shall be prefabricated fascia as 
per design in the drawings. It shall be installed at the edge of the 
roofing. The ridge rolls, flashing and fascia shall be riveted to the 
roofing sheets. 

 
VII. FINISHES 
 

A.  PAINTING 
 

1.  General 
  

a.  Scope – This includes all materials, labor, equipment and performance of 
all operations to complete painting and varnishing work as indicated on 
drawings and specifications herein. 

 
b.  Submittals 
 

▪ Samples and Color Scheme: Submit each kind of materials to the 
Implementing Office for approval at least ten (10) days before 
painting works. Match these samples with the delivered materials 
prior to use. Reject said materials if found inferior with respect to 
approved samples. 

▪ Test Panels: Sample panels of selected color or shade shall be prepared 
on 30cm × 30 cm (1’×1’) plywood panels for approval of the 
Implementing Office. 
 

▪ Certificate: Submit to the Implementing Office the manufacturer’s 
certificate of origin, quality of paints including quantity purchased and 
instructions, if any. 

 
c.  Delivery and Storage – Deliver at job site in original containers with label 

containing manufacturer’s name, color of paint and manufacturer’s 
instructions, if any, intact and seals unbroken. Storage of paints and paint 
materials at the site shall be restricted to locations designated by the 
Implementing Office representative/Project Supervisor and such place 
shall be kept neat and clean at all time. Necessary precaution to avoid fire 
must be observed by removing oily rags, waste, etc. at the end of daily work. 

 
d.  Protection – Provide all drop cloth and other coverings requisite to 

protection of floors, walls, aluminum, glass finishes and other works. 
 

2.  Products 
 
a.  Materials 
 

▪ Painting Materials shall conform to requirements of the standard 
specifications of the Standardization Committee on Supplies and the 
National Institute of Science and Technology. All paint and paint 
materials shall be BOYSEN, DAVIES, or any approved equal. 
 

▪ Tinting Colors shall be first grade quality, pigment ground in alkyd 
resin that disperses and mixes easily with paint to produce the color 
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desired. Use the same brand of paint and tinting color to effect good 
paint body. 
 

▪ Concrete Neutralizer shall be first grade quality concentrate diluted 
with clean water and applied as surface conditioner of new interior and 
exterior walls thus improving paint adhesion and durability. 
 

▪ Silicon Water Repellant shall be transparent water shield especially 
formulated to repel rain and moisture on exterior masonry surfaces. 
 

▪ Patching Compound shall be the fine powder type material like 
calciumine that can be mixed into putty consistency, with oil base 
primers and paints to fill minor surface dents and imperfections. 

 
▪ Varnish shall be a homogenous solution of resin, drying oil, drier and 

solvent. It shall be extremely durable clear coating, highly resistant to 
wear and tear without cracking, peeling, whitening, spotting, etc. with 
minimum loss of gloss for a maximum period of time. 

 
▪ Lacquer shall be any type of organic coating that dries rapidly and 

solely by evaporation of the solvent. Typical solvents are acetates, 
alcohols and ketones. Although lacquers were generally based on 
intrecellulose, manufacturers currently use vinyl resin, plasticizers and 
reacted drying oils to improve adhesion and elasticity. 

 
▪ Shellac shall be a solution of refined lac resin in denatured alcohol. It 

dries by evaporation of the alcohol. The resin is generally furnished in 
orange and bleached grades. 

 
▪ Sanding Sealer shall be quick drying lacquer, formulated to provide 

quick dry, good holdout of succeeding coats, and containing sanding 
agents such as zinc stearate to allow dry sanding of sealer. 

 
▪ Glazing Putty shall be alkyd-type product for filling minor surface 

unevenness. 
 
▪ Natural Wood Filler: Wood paste filler shall be quality filler for filling 

and sealing open grain of interior wood. It shall produce a level finish 
for following coats of paint varnish/lacquer and other related products. 
 
 

b.  Schedule 
 

▪ Concrete walls (interior and exterior) 
One coat flat latex 
Two coats semi-gloss latex 
 

▪ Metal surfaces 
Two coats epoxy primer 
One coat quick drying enamel 
 

▪ Ceiling  
Three coats flat wall enamel 

 
3.  Execution 

 
a.  Preparation of Surfaces – All surfaces shall be in proper condition to 

receive the finish. 
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▪ Concrete and Masonry Surfaces: Surfaces must be removed of all 
loose grid or mortar, contaminants, dirt, grease, oil, dust and other 
deposits. Surfaces shall be coated with concrete neutralizer, apply 
either with brush or spray solution of one kilogram of zinc sulfate to 
four and one-half liters (1 gallon) of water. Allow to dry before any 
painting primer coat is applied. When surface is dried apply first 
coating. Hairline cracks and unevenness shall be patched and sealed 
with approved putty or patching compound. After defects are corrected 
apply the finish coats as specified on the Plans (color scheme 
approved). 
 

▪ Metal: Metal surfaces shall be clean, dry and free from millscale and 
rust. Remove all grease and oil from surfaces. Rusty metal exposed to 
weathering for some time must be sanded, wire brushed or scraped. 
Wash unprimed galvanized metal with etching solution and allow it to 
dry. Metal must be completely dry before application of applicable 
primer. 

 
In addition, the Contractor shall undertake the following: 

 
• Voids, cracks, nick etc. will be repaired with proper patching 

material and finished flushed with surrounding surfaces.  
 

• Marred or damaged shop coats on metal shall be spot primed 
with appropriate metal primer. 
 

• Painting and varnishing works shall not commence when it is 
too hot or cold. 

• Allow appropriate ventilation during application and drying 
period. 
 

• All hardware will be fitted and removed or protected prior to 
painting and varnishing works. 

 
 

b.  Application 
▪ Paints when applied by brush shall become non-fluid, thick enough to 

lay down as adequate film of wet paint. Brush marks shall flaw out after 
application of paint. 
 

▪ Paints made for application by roller must be similar to brushing paint. 
It must be non-sticky when thinned to spraying viscosity so that it will 
break up easily into droplets. 
 

▪ Paint is atomized by high pressure pumping rather than broken up by 
the large volume of air mixed with it. This procedure changes the 
required properties of paint. 

 
c.  Mixing and Thinning – At the time of application, paint shall show no sign 

of deterioration. Paint shall be thoroughly stirred, strained and kept at a 
uniform consistency during application. Paints of different manufacture 
shall not be mixed together. When thinning is necessary, this may be done 
immediately prior to application in accordance with the manufacturer’s 
directions, but not in excess of one (1) pint of suitable thinner per gallon of 
the paint 

 
d.  Workmanship – All paints shall be evenly applied. Coats shall be of proper 

consistency and well brushed out so as to show a minimum of brush marks. 
All coats shall be thoroughly dry before the succeeding coat is applied. 
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Where surfaces are not fully covered or cannot be satisfactorily finished in 
the number of coats as may be required shall be applied to attain the 
desired evenness of surface without extra cost to PhilRice. Where surface 
is not in proper condition to receive the coat, the Implementing Office shall 
be notified immediately. Work on the questioned portion(s) shall not start 
until clearance to proceed is ordered by the Implementing Officer. 
Hardware, lighting fixture and other similar item shall be removed or 
protected during the painting, varnishing and related work operations and 
re-installed after completion of the work. 

e. Cleaning – All cloths and cotton waste, which constitute fire hazards shall 
be placed in metal containers or destroyed at the end of daily works. Upon 
completion of the work, all staging, scaffolding and paint containers shall 
be removed. Paint drips, oil, or stains on adjacent surfaces shall be 
removed and the entire job left clean and acceptable to the Implementing 
Office. 

 
VIII. OTHERS: 
 

SIGNAGES AND MARKINGS. 
 
The contractor shall provide all necessary signage’s and markings before and 

during construction. All warning signs must be placed in areas where there are 
dangers in construction activity. Signage and Markings must be visible and 
readable and can easily be seen by people. 

 
 MOBILIZATION AND DEMOBILIZATION 
 

  The contractor upon receipt of the notice to proceed shall 
immediately mobilize and transport his plant, equipment, materials and 
employees to the site and demobilize or remove the same ate the completion of 
the project. 
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Section VII. Drawings 
(attached separately) 
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Section VIII. Bill of Quantities 
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BID PROPOSAL 
 

PROJECT: Repair and Improvement of Hostel Building, Seed Warehouse and Seed 
Processing Area. 

              LOCATION: Malasin, San Mateo, Isabela 

 

  

____________________________ 

Company Name 

 

 

______________________________________________________ 

Name of Bidder 

 

 

______________________________________________________ 

Position 

 

______________________________________________________ 

Address of Bidder 

 

 

______________________________________________________ 

Signature of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Submit in Duplicate) 
 

___________________ 
Date 
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Bid Form for the Procurement of Infrastructure Projects 

[shall be submitted with the Bid] 

__________________________________________________________________ 
BID FORM 

Date : _________________ 

                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid 
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the 
undersigned, declare that: 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the 
Procurement Project: [insert name of contract]; 
 

b. We offer to execute the Works for this Contract in accordance with the PBDs; 
 

c. The total price of our Bid in words and figures, excluding any discounts offered below is: 
[insert information]; 

 
d. The discounts offered and the methodology for their application are: [insert information]; 

 
e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the 

applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other 
fiscal levies and duties], which are itemized herein and reflected in the detailed estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period; 
 

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract, 
or a Performance Securing Declaration in lieu of the allowable forms of Performance 
Security, subject to the terms and conditions of issued GPPB guidelines1 for this purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 
 

i. We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal Contract 
is prepared and executed; and 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid 

that you may receive. 
 

k. We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract for the 
[Name of Project] of the [Name of the Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, including the Bill 

of Quantities, shall be a ground for the rejection of our bid. 
 

 

1
 currently based on GPPB Resolution No. 09-2020 
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Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: _________________ 
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Project: Improvement of Hostel Building 

            Location: PhilRice Isabela, San Mateo, Isabela 

Subject: Summary of Bid Proposal/Breakdown of Values of Work 

 

A. SCOPE OF WORK 

ITEM DESCRIPTION PERCENTAGE AMOUNT 

LOT I      

I. SITE WORKS 
 

  

II. CONCRETE WORKS 
 

  

III. REINFORCING STEEL BARS 
 

  

IV. FORMS AND SCAFFOLDING   

V. MASONRY WORKS  
 

  

VI. CARPENTRY WORKS  
 

  

VII. PAINTING WORKS   

VIII. METAL AND ROOFING WORKS   

IX. PLUMBING WORKS   

X. ELECTRICAL WORKS    
SUB-TOTAL      

  
  

  

    

B.  BREAKDOWN OF ESTIMATED EXPENDITURE 

I. DIRECT COST 
 

  

  MATERIAL COST Php   

  LABOR COST + EQUIPMENT RENTAL COST Php   

  TOTAL DIRECT COST Php   

II. INDIRECT COST 
 

  

 OCM   

  PROFIT 
 

  

  TAX  
 

  

  TOTAL INDIRECT COST Php  

       

TOTAL ESTIMATED PROJECT COST Php  
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Project : Improvement of Hostel Building 

Subject  : Bill of Quantities  

Location : PhilRice Isabela, San Mateo, Isabela 

 

 

SCOPE OF WORKS 

 

SITE WORKS 

- Excavation works  

-  Backfilling Earthfilling materials 

 

CONCRETE WORKS 

- Column footing 

- Wall footing 

- Column 

- Roof Beam 

- Slab on Fill 

 

REINFORCING STEEL BARS 

- Column Footing 

- Wall Footing 

- Column 

- Roof Beam 

- Slab on Fill 

 

FORM AND SCAFFOLDINGS 

- Assorted lumber and hardwares 

 

MASONRY WORKS 

- CHB (Concrete Hollow Block )laying 

- CHB Plastering 

 

CARPENTRY WORKS 

-     Interior Ceiling (gympsum on a metal furring frame) 

 

PAINTING WORKS 

- Exterior Wall 

- Interior Wall 

- Interior Ceiling 

- Painting of Frame and Roof Cover 

 

METAL & ROOFING WORKS  

- Roof Cover 

- Roof Trusses 

 

PLUMBING WORKS 

- Includes new cold water line, new sewer line, septic tank, etc. 

 

ELECTRICAL WORKS 

- Boxes, Conduits and Fittings 
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Item 

no. 

Description QTY UNIT 
MATERI

AL COST 

LABOR 

COST 

ESTIMATED 

DIRECT 

COST 

OCM 

(15%) 

PROFIT 

(10% 

VAT 

(5%) 

TOTAL 

INDIRECT 

COST 

TOTAL 

COST 

UNIT 

COST 

LOT I  

I.  SITE WORKS                       

  A. Excavation Works 7.20 cu.m.                   

  

  
B. Backfilling        6.83  cu.m.                    

  TOTAL                       

II. CONCRETE WORKS                       
 Column footing 0.72 cu.m.                   
 Wall footing  1.50  cu.m.                   

 

Column 

Roof Beam 

Slab on Fill 

2.20 

1.50 

3.00 

 

cu.m. 

cu.m. 

cu.m. 

 

                  

  TOTAL                       

III.  REINFORCING STEEL BARS                   

  Column footing                     
 Wall footing                       

 
Column 

Roof Beam 

Slab on Fill 

                      

  TOTAL                       

IV. FORMS AND SCAFFOLDING 

 Assorted Lumber and 

Hardwares 

 
 

                 

 TOTAL                       

V.  MASONRY WORKS   

  CHB (Concrete Hollow Block) 

Laying 

55.20 sq.m. 
                  

 
CHB Plastering  72.90  sq.m                   

 

TOTAL 
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VI. CARPENTRY WORKS            

 Interior Ceiling (gympsum on a 

metal furring frame) 

21.20 sq.m 
         

 TOTAL                       

VII. PAINTING WORKS            

 Exterior Wall 36.45 sq.m          

 Interior Wall  36.45 sq.m          

 Interior Ceiling 10.23 sq.m          

 Painting of Frame and Roof 

Cover 

21.20 sq.m 
         

 TOTAL                       

VIII. METAL & ROOFING WORKS           

 Roof Cover 21.20 sq.m          

 Roof Trusses 21.20 sq.m          

 TOTAL            

IX. PLUMBING WORKS            

 Plumbing Works incl. New cold 

water line, new sewer line, 

septic tank, etc. 

1 LS 

         

 TOTAL            

X. ELECTRICAL WORKS            
 Boxes, Conduits and Fittings 1 LS          

  TOTAL                       

             

 TOTAL COST – LOT I           
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Project: Improvement of Seed Warehouse 

Location: PhilRice Isabela, San Mateo, Isabela 

Subject: Summary of Bid Proposal/Breakdown of Values of Work 

 

A. SCOPE OF WORK 

ITEM DESCRIPTION PERCENTAGE AMOUNT 

LOT I - CIVIL WORKS     

I. FORMS AND SCAFFOLDINGS 
 

  

II. METAL AND ROOFING WORKS 
 

  

III. PAINTING WORKS 
 

  

  
 

   
SUB-TOTAL      

B.  BREAKDOWN OF ESTIMATED EXPENDITURE 

I. DIRECT COST 
 

  

  MATERIAL COST Php   

  LABOR COST + EQUIPMENT RENTAL COST Php   

  TOTAL DIRECT COST Php   

II. INDIRECT COST 
 

  

  OCM 
 

  

  PROFIT 
 

  

  TAX  
 

  

  TOTAL INDIRECT COST Php  

       

TOTAL ESTIMATED PROJECT COST Php  
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Project : Improvement of Seed Warehouse 

Subject  : Bill of Quantities  

Location : PhilRice Isabela, San Mateo, Isabela 

 

LOT I – CIVIL WORKS 

 

FEATURES AND SCOPE OF WORKS 

 

FORMS AND SCAFFOLDING 

- Installation of Scaffolding -assorted good lumber 

 

METAL AND ROOFING WORKS 

-  Retrofitting Roof cover and additional bird proofing 

 

PAINTING WORKS 

- Painting of G.I. plain sheet and roofing works   
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Item no. Description QTY UNIT MATERIAL COST LABOR COST 
ESTIMATED 

DIRECT COST 

OCM 

(15%) 

PROFIT 

(10% 

VAT 

(5%) 

TOTAL 

INDIRECT 

COST 

TOTAL 

COST 

UNIT 

COST 

LOT I – CIVIL WORKS 

I.  
FORMS & SCAFFOLDING 

  
                    

 
 

Installation of Scaffolding 

Assorted Good lumber  

                    

  TOTAL                       

II. 
METAL & ROOFING WORKS 

  
                    

 

 

Retrofitting Roof Cover 

and additional bird 

proofing 

450 sq.m.                   

  TOTAL                       

III.  PAINTING WORKS                   

  
Painting of GI plain sheet 

and roofing works  
                    

                        

  TOTAL                       

                            

 TOTAL COST – LOT II           
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Project: Improvement of Seed Processing Area 

Location: PhilRice Isabela, San Mateo, Isabela 

Subject: Summary of Bid Proposal/Breakdown of Values of Work 

 

A. SCOPE OF WORK 

ITEM DESCRIPTION PERCENTAGE AMOUNT 

LOT I - CIVIL WORKS     

I. SITE WORKS 
 

  

II. CONCRETE WORKS 
 

  

III. REINFORCING STEEL BARS 
 

  

IV. FORMWORKS AND SCAFFOLDING 
 

  

  
 

   
SUB-TOTAL      

  
  

  

    

B.  BREAKDOWN OF ESTIMATED EXPENDITURE 

I. DIRECT COST 
 

  

  MATERIAL COST Php   

  LABOR COST + EQUIPMENT COST Php   

  TOTAL DIRECT COST Php   

II. INDIRECT COST 
 

  

  PROFIT 
 

  

  OCM 
 

  

  TAX  
 

  

  TOTAL INDIRECT COST Php  

       

TOTAL ESTIMATED PROJECT COST Php  
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Project : Improvement of Seed Processing Area 

Subject  : Bill of Quantities  

Location : PhilRice Isabela, San Mateo, Isabela 

 

LOT I – CIVIL WORKS 

 

FEATURES AND SCOPE OF WORKS 

  

SITE WORKS 

- Excavation works  

-  Gravel bedding 

 

CONCRETE WORKS  

- Concreting of Pavement 

 

FORMS AND SCAFFOLDING 

- Installation of formworks 

 

 

REINFORCING STEEL BARS 

- Installation of reinforcing steel bars   
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Item 

no. 

Description QTY UNIT 
MATERI

AL COST 

LABOR 

COST 

ESTIMATED 

DIRECT 

COST 

OCM 

(15%) 

PROFIT 

(10% 

VAT 

(5%) 

TOTAL 

INDIRECT 

COST 

TOTAL 

COST 

UNIT 

COST 

LOT III  

I.  SITEWORKS                       

 A. Excavation Works 32.76 cu.m                   

 B.  Gravel Bedding        6.00 cu.m                   

  TOTAL                       

II. CONCRETE WORKS                       

 

 

Concreting of Pavement 

 

18.20 cu.m.                   

  TOTAL                       

III.  FORMS AND SCAFFOLDING                   

  Installation of Formworks 325.00  pcs                   

  TOTAL                       

IV REINFORMING STEEL 

BARS 

  
         

 Installation of Reinforcing Steel 

Bars 

1.00 lot 
         

  TOTAL                       

TOTAL COST – LOT III 
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 GRAND TOTAL COST – LOT I + LOT II + LOT III         

    SUMMARY OF COST 

    DIRECT COST                       

                MATERIALS COST PHP   

                LABOR & EQUIPMENT COST PHP   

     INDIRECT COST                       

                PROFIT PHP   

                OCM PHP   

                VAT PHP   

           

           

 GRAND TOTAL PROJECT COST    PHP  
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Section IX. Checklist of Technical and Financial 
Documents 

I. TECHNICAL COMPONENT ENVELOPE 
  

Class “A” Documents 
 

Legal Documents 

    (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 
Or 

  

Technical Documents 

    (b) Statement of the prospective bidder of all its ongoing government and private 
contracts, including contracts awarded but not yet started, if any, whether similar 
or not similar in nature and complexity to the contract to be bid; and  

    (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules; and 

    (d) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

    (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (f) Project Requirements, which shall include the following: 

    a. Organizational chart for the contract to be bid;  

    b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data; 

    c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

    (g) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of Attorney 
of all members of the joint venture giving full power and authority to its officer 
to sign the OSS and do acts to represent the Bidder. 
 

Financial Documents 

    (h) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 
(Please include audited financial statements, showing, among others, the 
prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from 
the date of bid submission, as basis of NFCC Computation) 

 
Class “B” Documents 

    (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 
No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
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II. FINANCIAL COMPONENT ENVELOPE 

    (j) Original of duly signed and accomplished Financial Bid Form; and 
 

Other documentary requirements under RA No. 9184 

    (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

    (l) Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

    (m) Cash Flow by Quarter. 

 

 

 

 

 


