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Invitation to Bid
for the
Improvement and Expansion of
Farm Operation and Maintenance Shed
at PhilRice Central Experiment Station
under PB Infra 19-01-05

1 The Philippine Rice Research Institute, through the Corporate Fund Budget for 2019
intends to apply the sum of SIX MILLION PESOS AND 0/100 only (PhP 6,000,000.00)
being the Approved Budget for the Contract (ABC) to payments under the contract for the
Improvement and Expansion of Farm Operation and Maintenance Shed at PhilRice
Central Experiment Station under PB Infra 19-01-05. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

2. The Philippine Rice Research Institute now invites contractors with PCAB license of at least
Category C & D/ Small B for the Improvement and Expansion of Farm Operation and
Maintenance Shed with the following specifications:

FLOOR AREA +106.45 sq.m. (Grounds and Stocks Shed)
+890.00 sq.m. (FOM Shed)
FLOOR FINISH Plain Cement Finish
* T&B, Pantry : Floor Tiles (30cm x 30cm)
WALL FINISH Plain Cement Finish, Semi- Gloss Painted Finish

* T&B, Pantry : Wall Tiles (30cm x 60cm)

* Steel Matting on Sheds/Grounds & Stock Sheds/FOM Shed

DOORS AND WINDOWS

DOORS: *D-1; (3.00m x 2.10m) GA.10 Steel Matting Door Sliding Type
Painted Finish, Framing: 2" @ G. L. Pipe S-20 Main Frame, 1" x 1" x
4.5mm Angle Bar Secondary Holder Framing with 3/4" Flat Bar,
Lock : 16mm @ Loop Type Barrel Bolt Lock, Track: Groove Floor
Galvanized Sliding Gate Track with Wheel

*D-2; (3.00m x 2.10m) GA.10 Steel Matting Door Double Swing
Type Painted Finish ,Framing: 2" @ G. I. Pipe S-20 Main Frame, 1"
x 1" x 4.5mm Angle Bar Secondary Holder Framing with 3/4" Flat
Bar, Lock : 16mm @ Sliding Bolt on 3/4" @ Slide Frame, Hinges:
Barrel Hinges

*D-3; (1.60m x 2.10m) Ga.16 G.I. Sheet Steel Door Double Swing
Type Painted Finish, Jamb: Steel Jamb, Lock : Stainless Steel
Heavy Duty Lever Type, Hinges: Heavy Duty Bearing Type Hinges

*D-4; (0.80m x 2.10m) 9mm thk. Marine Hollow Core Flush Door
Swing Type Painted Finish, Jamb: KD Hardwood, Lock : Stainless
Steel Heavy Duty Lever Type, Hinges: Heavy Duty Bearing Type
Hinges




*D-5; (0.60m x 2.10m) 9mm thk Marine Hollow Core Flush Door
Swing Type Painted Finish, Jamb: KD Hardwood, Lock : Stainless
Steel Heavy Duty Lever Type, Hinges: Heavy Duty Bearing Type
Hinges

*D-6 ; (0.80m x 2.10m) GA.10 Steel Matting Door Swing Type
Painted Finish, Framing: 2" @ G. L. Pipe S-20 Main Frame, 1" x 1" x
4.5mm Angle Bar Secondary Holder Framing with 3/4" Flat Bar,
Lock : 16mm @ Loop Type Barrel Bolt Lock, Track: Groove Floor
Galvanized Sliding Gate Track with Wheel

*RUD - 1; (3.00m x 3.30m) G.A. 18 Aluminum G.I. Roll - Up Door,
Motor operated with Chain Override

WINDOWS:

*W-1; (0.80m x 1.0m) Analok Aluminum Frame Jalousie Window,
Glass: 5mm thk. Gray Glass with Analok Framed Insect Screen,
Lock: Standard Swivel lock

*W-2; (0.60m x 0.60m)Analok Aluminum Frame Casement
Window, Glass: 5mm thk. Gray Glass with Analok Framed Insect
Screen, Lock: Standard Swivel lock

*W-3; (0.40m x 3.0m) Analok Aluminum Frame Fixed Window,
Glass: 5mm thk. Gray Glass with Analok Framed Insect Screen

ROOFING

*Roofing: 0.50mm Prepainted Single Rib Type Long Span Roofing
Sheet, Bended (0.6mm) Pre-painted Ridge Roll, Flashing, Fascia
Cover, Valley Gutter, Consumables

*Steel Truss: 2" x 2" x 5.5 mm (1/4") thk. Angle Bar, 1-1/2" x 1-
1/2" x 5.5 mm (1/4") thk. Angle Bar, Welding Rods, Consumables

*Roof Framing: 12 mm dia. Plain Round Bar(Sag Rod), 16 mm dia
Plain Round Bar(Cross Bracing), 16 mm dia. Standard
Turnbuckle,2" x 6" Standard C-Purlins (1.20mm thickness)-
Fascia Frame, 2" x 3" & 2" x 4"Standard C-Purlins (1.20mm
thickness)Consumables

*Hardware/ Accessories: Self-drilling Teckscrew 3", Blind Rivets,
Silicon Sealant

ELECTRICAL

*Installation of 30watts LED Floodlight, LED Lightings, emergency
lights, convenience outlet & Panelboards.

*Concrete jacket of electrical line. (See plan for details and
location).

*Installation of CCTV system

METAL AND
STEEL WORKS

* Metal Fence ,Metal Wall Partitions, Steel Grating and other
metal/ steel works

OTHERS

*Temporary Facilities

* Demolition Works for Existing Concrete Wall / Steel Fence (L=
+/-70.00m x H=2.15m )

*Permits, Testing , PPE'S and Other Fees

*Fabrication of Underground Tank, 5000 USG capacity Fuel
Depot

*Installation: Fuel Depot Gas Pump (2: Products: Regular and
Diesel) with Accessories : Suction Remote; 2-meter for Hose, 4-
Display (2 per Side) Dimensions(mm):
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W 800mm x Depth 400mm x Height - 1750mm, Delivery Speed:
Stard 40L/min (Simultaneous Fuelling: 35L/min)

*Installation of 6 units Steel Locker, LC-6 Steel Locker with 6
doors opening (L90 x D40 x H180cm) with Individual Lock

Completion of the Works is required within One Hundred Fifty Calendar Days (150 CD).
Bidders should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly, in Section Il. Instructions to
Bidders.

Bidding will be conducted through open competitive bidding using non-discretionary “pass/fail”
criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of
Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement Reform
Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and partnerships or
organizations with at least seventy-five percent (75%) interest or outstanding capital stock
belonging to citizens of the Philippines.

Interested bidders may obtain further information from the Philippine Rice Research Institute
and inspect the Bidding Documents at the address given below from 8:00 AM to 5:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders on 23 February-
18 March 2019 from the address below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of SIX
THOUSAND PESOS AND 0/100 only (PhP 6,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided
that bidders shall pay the applicable fee for the Bidding Documents not later than during the
submission of their bids.

The Philippine Rice Research Institute will hold a Pre-Bid Conference on 4 March 2019;
2:00 PM at PhilRice Central Experiment Station, Maligaya, Science City of Mufioz, Nueva
Ecija which shall be open to prospective bidders. For economic reasons, only two (2)
representatives from each bidder are allowed to participate in the pre-bid conference.

Bids must be duly received by the BAC Secretariat at the Procurement & Property
Management Division, PhilRice Central Experiment Station, Maligaya, Science City of
Mufioz, Nueva Ecija on or before 18 March 2019; 12:00 NN. All bids must be accompanied
by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.

Bid opening shall be on 18 March 2019; 3:00 PM at PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija. Bids will be opened in the presence of the
bidders’ representatives who choose to attend at the address below. Late bids shall not be
accepted. It is likewise requested that only two representatives from each bidder can attend the
bid opening.

The Philippine Rice Research Institute reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Section 41 of RA 9184 and its IRR, without thereby incurring any liability to the
affected bidder or bidders.

For further information, please refer to:




Ms. Glenda D. Ravelo

BAC Secretariat

Procurement & Property Management Division
Science City of Munoz, Nueva Ecija

Telefax No. (044) 456-0650
www.philrice.gov.ph

(Original signed)
MANUEL JOSE C. REGALADO
BAC Chairperson-Civil Works



Section Il. Instructions to Bidders

TABLE OF CONTENTS
e GENERAL ettt ettt bbbt nne e nes 10
O oo o 1= 30 B = o USSR 10
2. SOUICE OF FUNGS ..ottt sttt nne s 10
3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices .................... 10
4. CONFHCE OF INTEIESE .. .eieieiiicie e e 12
ST = 1T 11 o] S0 = o (011 USSR PSR 13
6.  Bidder’s ReSponsibilities .........cccoiiiiiiiiiiiiiiiiiic e 14
7. Origin of GOODS and SEIVICES ......ccveiuiiieiieeie et ete e se et sae e sres 17
S S ¥ | o o] 1 - Uod i< USSR 17
. CONTENTS OF BIDDING DOCUMENTS ...cutiiiiiiiiieeiie et 17
9. Pre-Bid CONEIENCE ......ciieiieiece et 17
10. Clarification and Amendment of Bidding DOCUMENTS...........cccerveiireriniininiieiene. 18
. PREPARATION OF BIDS ... .coiiiiiiiiiiiiieiie et 19
11, Language Of BiaS .......cccvciieiiiierieiisiisieeee et 19
12.  Documents Comprising the Bid: Eligibility and Technical Components............... 19
13.  Documents Comprising the Bid: Financial Component ..........c.cccccccvvvveiieicieennenn, 21
14, AREINALIVE BIAS ...ocveeiieeecie e 22
T =1 [0 o 0T L TSSOSO 22
T = o I O] =10 o =SSR 23
R = Y10 IV £ 1 To [ SO SRPPPS 23
18, BHU SECUILY....cviitiiiiitieieie e bbbttt b bbbt 24
19.  Format and Signing of BidS .........ccoviiiiiiiicc e 26
20. Sealing and Marking Of BidS..........cccoiiriiiiieiiiene i 25
. SUBMISSION AND OPENING OF BIDS.......cciiiiiiiiiiiiiiie e 27
21. Deadline for SUDMISSION OF BidS .......ccovviiiiieiiiie e 27
22, LALE BIUS ..ot a et et nre s 27
23. Modification and Withdrawal of Bids .........cccccoeiviiieiiiieiieceee e 27
24.  Opening and Preliminary Examination of BidS...........cccccoovviiiiiieiiiciic e 28
EVALUATION AND COMPARISON OF BIDS......cccviiiiiiiiiiiieiee e, 30
25.  Process to be Confidential............cccooveiiiiiiiii e 30
26.  Clarification Of BidS.........cccoiiiiiiiiiiee e 30



27. Detailed Evaluation and Comparison4 of BidS..........cccccceviveiiiiniieeiecie e 30

28.  POSt QUANTICALION......cuiiiiiiieiiecie et 31
29.  RESErVALION CIAUSE......ccuiiiiiiiieie e bbb 33
F. AWARD OF CONTRACT ..iiitiiitiiesieeesiieesiteesieessteessteeesiaeesnteesnsessbeeesseesssnee e 34
30, CONLIACT AWAIT ..ottt ettt e b s e sreesbe et sbeebeaneenneas 34
31.  Signing Of the CONIACT ........ccveiiiiieie e 34
32, PerformanCe SECUILY .......uouiriiieieie st 35
33, INOUICE 10 PTrOCEEA .....cviiiiiiiiieieie et bbb 36
34, Protest MeChaniSmL..........ouiiuiiiiitt it 36



A. General

Scope of Bid

1.1.  The Procuring Entity named in the BDS, invites bids for the construction of
Works, as described in Section V1. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are
provided in the BDS. The contracting strategy and basis of evaluation of lots is
described in ITB Clause 27.

1.3.  The successful Bidder will be expected to complete the Works by the intended

completion date specified in SCC Clause 1.17.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for the Project, as defined in the BDS, to cover eligible payments
under the Contract for the Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1.

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders
and contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Funding Source:

@ defines, for purposes of this provision, the terms set forth below as
follows:

Q) "corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, and includes
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction manifestly
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of the Procuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-
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3.2.

(b)

(©)

(iii)

(iv)

v)

competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition;

“collusive practices” means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels; and

“coercive practices” means harming or threatening to harm,
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

“obstructive practice” is

(aa)  deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigation of the
Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or
any foreign government/foreign or international
financing institution herein.

will reject a proposal for award if it determines that the Bidder

recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent

practices in competing or, or in executing, a Contract funded by the
Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws
on individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 3.1(a).

11



3.3.

Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a contractor in the bidding for and
performance of a contract themselves or through independent auditors as
reflected in the GCC Clause 34.

4. Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) and a general conflict of interest
in any of the circumstances set out in paragraphs (d) through (g) below:

@ A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

(© A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process;

(e A Bidder submits more than one bid in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

()] A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Head of the Procuring Entity (HoPE), members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG),
members of the BAC Secretariat, the head of the Project Management Office
(PMO) or the end-user unit, and the project consultants, by consanguinity or
affinity up to the third civil degree. On the part of the Bidder, this Clause shall
apply to the following persons:

12



(a)

(b)
(©)

(d)

(€)

If the Bidder is an individual or a sole proprietorship, to the Bidder
himself;

If the Bidder is a partnership, to all its officers and members;

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to all its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c)
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be eligible
to participate in this Bidding:

(a)
(b)

(©)

(d)
(€)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines.

Persons/entities forming themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownership
or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to be built require the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or interest shall not be less than twenty five percent
(25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.
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5.2.  The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

5.3. Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached
agencies of the Procuring Entity.

5.4. (a) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price
index. However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the
BDS.

5.5. The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall
be based on the latest Audited Financial Statements (AFS) submitted to the
BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current
assets and current liabilities shall be based on their audited financial
statements prepared in accordance with international financial reporting
standards.

6. Bidder’s Responsibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn
statement in the form prescribed in

6.2.  Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii).

14



6.3.

The Bidder is responsible for the following:

(@)

(b)

(©)

(d)

(€)

(f)

(@)

(h)

(i)

)

Having taken steps to carefully examine all of the Bidding
Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP
or any of its agencies, offices, corporations, or LGUSs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
and all statements and information provided therein are true and
correct;

Authorizing the HoOPE or its duly authorized representative/s to verify
all the documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to
sign and execute the ensuing contract, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution, or
Secretary’s Certificate, whichever is applicable;

Complying with the disclosure provision under Section 47 of RA 9184
and its IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of
procurement of services. Moreover, bidder undertakes to:

Q) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpayment or non-payment of workers’ wage and wage-
related benefits, bidder agrees that the performance security or
portion of the contract amount shall be withheld in favor of the

15



6.4.

6.5.

6.6.

complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(iii)  Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
in the establishment’s premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of consideration, pecuniary or
otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity;

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining to this Project, including: (a) the location and the nature of
the contract, project, or work; (b) climatic conditions; (c) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the
data furnished by the procuring entity. However, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.
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6.7.

6.8.

6.9.

Before submitting their bids, the Bidders are deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept bids only from
those that have paid the applicable fee for the Bidding Documents at the office
indicated in the Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods or Contracting of Works or Services
other than those prohibited by a decision of the United Nations Security Council taken
under Chapter V1I of the Charter of the United Nations.

Subcontracts

8.1.

8.2.

8.3.

Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

Subcontractors must submit the documentary requirements under ITB Clause
12 and comply with the eligibility criteria specified in the BDS. In the event
that any subcontractor is found by the Procuring Entity to be ineligible, the
subcontracting of such portion of the Works shall be disallowed.

The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bidder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B.  Contents of Bidding Documents

Pre-Bid Conference

9.1.

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue
and on the date indicated therein, to clarify and address the Bidders’ questions
on the technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days
before the deadline for the submission of and receipt of bids, but not earlier
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding
Documents in the PhilGEPS website. If the Procuring Entity determines that,
by reason of the method, nature, or complexity of the contract to be bid, or

17



10.

9.2.

9.3.

when international participation will be more advantageous to the GoP, a
longer period for the preparation of bids is necessary, the pre-bid conference
shall be held at least thirty (30) calendar days before the deadline for the
submission and receipt of bids, as specified in the BDS.

Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documents as recorded
in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.
The minutes of the pre-bid conference shall be recorded and prepared not later
than five (5) calendar days after the pre-bid conference. The minutes shall be
made available to prospective bidders not later than five (5) days upon written
request.

Decisions of the BAC amending any provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1.

10.2.

10.3.

10.4.

Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the Procuring Entity at the address indicated in the BDS at least
ten (10) calendar days before the deadline set for the submission and receipt of
Bids.

The BAC shall respond to the said request by issuing a Supplemental/Bid
Bulletin, to be made available to all those who have properly secured the
Bidding Documents, at least seven (7) calendar days before the deadline for
the submission and receipt of Bids.

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and
at any conspicuous place in the premises of the Procuring Entity concerned. It
shall be the responsibility of all Bidders who have properly secured the
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that
may be issued by the BAC. However, Bidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance with ITB Clause 23.
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11.

12.

C.  Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. If the eligibility requirements or statements,
the bids, and all other documents submitted to the BAC are in foreign language other
than English, it must be accompanied by a translation of the documents in English.
The documents shall be translated by the relevant foreign government agency, the
foreign government agency authorized to translate documents, or a registered
translator in the foreign bidder’s country; and shall be authenticated by the
appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over the foreign bidder’s affairs in the Philippines. The English
translation shall govern, for purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the
following eligibility and technical documents:

(@) Eligibility Documents —
Class “A” Documents

Q) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5.2 of the IRR, except for foreign
bidders participating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Section 23.1 of the IRR, provided,
that the winning bidder shall register with the PhilGEPS in
accordance with Section 37.1.4 of the IRR,;

(i)  Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statement of the Bidder’s SLCC similar to the contract to be
bid, in accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1) name of the contract;
(ii.2) date of the contract;

(ii.3) contract duration;
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(b)

(iii)

(iv)

(ii.4) owner’s name and address;
(1.5)  nature of work;

(ii.6) contractor’s  role  (whether  sole  contractor,
subcontractor, or partner in a JV) and percentage of
participation;

(11.7)  total contract value at award,
(ii.8) date of completion or estimated completion time;
(11.9) total contract value at completion, if applicable;

(1ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the
Notice of Award and/or Notice to Proceed, Project Owner’s
Certificate of Final Acceptance issued by the Owner other than
the Contractor or the Constructors Performance Evaluation
System (CPES) Final Rating, which must be at least
satisfactory. In case of contracts with the private sector, an
equivalent document shall be submitted:;

Unless otherwise provided in the BDS, a valid special PCAB
License in case of joint ventures, and registration for the type
and cost of the contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

(V)

If applicable, Joint Venture Agreement (JVA) in accordance
with RA 4566.

Technical Documents —

(i)

Bid security in accordance with ITB Clause 18. If the Bidder
opts to submit the bid security in the form of:

(1.1) a bank draft/guarantee or an irrevocable letter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming
from the Insurance Commission that the surety or
insurance company is authorized to issue such
instruments.
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(i) Project Requirements, which shall include the following:
(i.1) Organizational chart for the contract to be bid,;

(ii.2) List of contractor’s personnel (e.g., Project Manager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience data. These
personnel must meet the required minimum years of
experience set in the BDS; and

(ii.3) List of contractor’s major equipment units, which are
owned, leased, and/or under purchase agreements,
supported by proof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case
may be, which must meet the minimum requirements
for the contract set in the BDS; and

(ii1)  Sworn statement in accordance with Section 25.3 of the IRR of
RA 9184 and using the form prescribed in Section 1X. Bidding
Forms,

13.  Documents Comprising the Bid: Financial Component

13.1.

13.2.

Unless otherwise stated in the BDS, the financial component of the bid shall
contain the following:

(a)

(b)

(@)

(b)

Financial Bid Form, which includes bid prices and the bill of
quantities, in accordance with ITB Clauses 15.1 and 15.3; and

Any other document related to the financial component of the bid as
stated in the BDS.

Unless otherwise stated in the BDS, all Bids that exceed the ABC shall
not be accepted.

Unless otherwise indicated in the BDS, for foreign-funded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

(i) Bidding Documents are obtainable free of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
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14,

15.

infrastructure projects) and reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iii) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid prices relative to ABC and engineer’s/procuring
entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract implementation to provide a feedback on
actual total costs of goods and works.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder’s participation to be
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon the persons and
entities concerned.

Bid Prices

15.1.

15.2.

The contract shall be for the whole Works, as described in ITB Clause 1.1,
based on the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicable, Bill of
Quantities, shall be considered non-responsive and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered as non-responsive, but specifying a
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16.

17.

15.3.

15.4.

zero (0) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be
provided for.

All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submission of bids,
shall be included in the rates, prices, and total bid price submitted by the
Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 48. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, and upon approval by the
GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of
the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the Bid Opening.

If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for
purposes of bid evaluation and comparing the bid prices will convert the
amounts in various currencies in which the bid price is expressed to Philippine
Pesos at the exchange rate as published in the Bangko Sentral ng Pilipinas
(BSP) reference rate bulletin on the day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

In exceptional circumstances, prior to the expiration of the bid validity period,
the Procuring Entity may request Bidders to extend the period of validity of
their bids. The request and the responses shall be made in writing. The bid
security described in ITB Clause 18 should also be extended corresponding to
the extension of the bid validity period at the least. A Bidder may refuse the
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request without forfeiting its bid security, but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shall not be required or permitted to modify its bid.

18. Bid Security

18.1.

18.2.

18.3.

The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in an amount stated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of
the ABC)

(@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial Two percent (2%)
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

(c) Surety bond callable upon
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security;
and/or

Five percent (5%)

The Bid Securing Declaration mentioned above is an undertaking which
states, among others, that the Bidder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2, within ten (10) calendar days from receipt of the Notice of
Award, and commits to pay the corresponding amount as fine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and
before contract signing, except to those that failed or declared as post-
disqualified, upon submission of a written waiver of their right to file a request
for reconsideration and/or protest, or lapse of the reglementary period without
having filed a request for reconsideration or protest. Without prejudice on its
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18.4.

18.5.

forfeiture, Bid Securities shall be returned only after the Bidder with the
Lowest Calculated Responsive Bid (LCRB) has signed the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indicated in ITB Clause 18.2.

Upon signing and execution of the contract, pursuant to ITB Clause 31, and
the posting of the performance security, pursuant to ITB Clause 32, the
successful Bidder’s Bid Security will be discharged, but in no case later than
the Bid Security validity period as indicated in ITB Clause 18.2.

The bid security may be forfeited:
@) if a Bidder:

Q) withdraws its bid during the period of bid validity specified in
ITB Clause 17;

(i) does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(iii))  has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

(iv)  submission of eligibility requirements containing false
information or falsified documents;

(V) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of another
for purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submitted the LCRB;

(viii) refusal or failure to post the required performance security
within the prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x) any documented attempt by a Bidder to unduly influence the
outcome of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or
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19.

20.

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

(b) if the successful Bidder:
0] fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with 1TB
Clause 32.

Format and Signing of Bids

191

19.2

19.3

19.4

195

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Bidding Forms on or
before the deadline specified in the ITB Clause 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements under ITB Clause 12.1, and the second shall contain the financial
component of the bid. This shall also be observed for each lot in the case of lot
procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall prepare and submit an original of the first and second
envelopes as described in ITB Clauses 12 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section 1X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

Bidders shall enclose their original eligibility and technical documents
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL -
TECHNICAL COMPONENT,” and the original of their financial component
in another sealed envelope marked “ORIGINAL - FINANCIAL
COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL
BID.”

Each copy of the first and second envelopes shall be similarly sealed duly
marking the inner envelopes as “COPY NO. - TECHNICAL
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21.

22,

23.

COMPONENT” and “COPY NO.  — FINANCIAL COMPONENT” and

the outer envelope as “COPY NO. )’ respectively. These envelopes
containing the original and the copies shall then be enclosed in one single
envelope.

20.3. The original and the number of copies of the bid as indicated in the BDS shall
be typed or written in ink and shall be signed by the Bidder or its duly
authorized representative/s.

20.4. All envelopes shall:
@ contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

() be addressed to the Procuring Entity’s BAC in accordance with ITB
Clause 20.1;

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for
the opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, but the Bidder or its duly authorized
representative shall acknowledge such condition of the bid as submitted. The
BAC or the Procuring Entity shall assume no responsibility for the
misplacement of the contents of the improperly sealed or marked bid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before
the date and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by
the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall
not be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid
Submission and Opening, the Bidder’s name, its representative and the time the late
bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
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24,

23.2.

23.3.

23.4.

prescribed for submission and receipt of bids. The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealed and properly identified in accordance with Clause 20, linked to its
original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL
MODIFICATION” and stamped “received” by the BAC. Bid modifications
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has
been submitted, for valid and justifiable reason; provided that the Letter of
Withdrawal is received by the Procuring Entity prior to the deadline
prescribed for submission and receipt of bids. The Letter of Withdrawal must
be executed by the authorized representative of the Bidder identified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be
returned unopened to the Bidders. A Bidder, who has acquired the bidding
documents may also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval between the deadline for submission of bids and
the expiration of the period of bid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of a bid during this interval shall result in the
forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the
imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponement to be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid
envelopes and determine each Bidder’s compliance with the documents
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If
a Bidder submits the required document, it shall be rated “passed” for that
particular requirement. In this regard, bids that fail to include any requirement
or are incomplete or patently insufficient shall be considered as “failed”.
Otherwise, the BAC shall rate the said first bid envelope as “passed”.
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24.3.

24.4.

24.5.

24.6.

24.7.

24.8.

Unless otherwise specified in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligible Bidder
whose first bid envelope was rated “passed.” The second envelope of each
complying Bidder shall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC
shall rate the bid concerned as ‘“failed.” Only bids that are determined to
contain all the bid requirements for both components shall be rated “passed”
and shall immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and
the envelope containing the corresponding withdrawn bid shall be returned to
the Bidder unopened.

All members of the BAC who are present during bid opening shall initial
every page of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB Clause 5, the
following Class “A” Documents may be substituted with the appropriate
equivalent documents, if any, issued by the country of the foreign bidder
concerned, which shall likewise be uploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.:

a) Registration certificate from the Securities and Exchange Commission
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives;

b) Mayor’s/Business permit issued by the local government where the
principal place of business of the Bidder is located; and

c) Audited Financial Statements showing, among others, the prospective
Bidder’s total and current assets and liabilities stamped “received” by the
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier
than two years from the date of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under
ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings
of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids as read.
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25,

26.

27,

24.8. The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of Bids as read and the minutes of the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all Bidders whose bids it has received
through its PhilGEPS-registered physical address or official e-mail address.
The notice shall be issued within seven (7) calendar days from the date of the
bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1. Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with any Bidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unless otherwise allowed in the case of ITB
Clause 26.

25.2.  Any effort by a Bidder to influence the Procuring Entity in the Procuring
Entity’s decision in respect of bid evaluation, bid comparison or contract
award will result in the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

€)) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.
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28.

217.3.

27.4.

27.5.

27.6.

27.7.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The
BAC shall consider the following in the evaluation of bids:

@) Completeness of the bid. Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the
same shall be considered as non-responsive, but specifying a zero (0)
or a dash (-) for the said item would mean that it is being offered for
free to the Procuring Entity, except those required by law or
regulations to be provided for; and

(b) Arithmetical corrections. Consider computational errors and omissions
to enable proper comparison of all eligible bids. It may also consider
bid modifications. Any adjustment shall be calculated in monetary
terms to determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price
quoted in the Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For
this purpose, all Bidders shall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for
individual lots or for any combination thereof, provided that all Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the bid or combination of bids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specified in BDS Clause 27.3.

Post Qualification

28.1.

The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated Bid complies with and is
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28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

responsive to all the requirements and conditions specified in ITB Clauses 5,
12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the
Bidder of the notice from the BAC that it submitted the Lowest Calculated
Bid, the Bidder shall submit its latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment System (eFPS) and other
appropriate licenses and permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a
finding against the veracity thereof, shall disqualify the Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12
and 13, as well as other information as the Procuring Entity deems necessary
and appropriate, using a non-discretionary “pass/fail” criterion, which shall be
completed within a period of twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for post-qualification, it shall declare the said bid as the LCRB,
and recommend to the HoPE the award of contract to the said Bidder at its
submitted price or its calculated bid price, whichever is lower, subject to ITB
Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which
event the Procuring Entity shall proceed to the next Lowest Calculated Bid,
with a fresh period to make a similar determination of that Bidder’s
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest Calculated Bid, and so on until the LCRB is
determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the
determination by the BAC of the LCRB and the recommendation to award the
contract, the HoPE or his duly authorized representative shall approve or
disapprove the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and
justifiable grounds as provided for under Section 41 of the IRR of RA 9184,
the HoPE shall notify the BAC and the Bidder in writing of such decision and
the grounds for it. When applicable, the BAC shall conduct a post-
qualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by the Bidder with the HoPE in accordance with
Section 37.1.3 of the IRR of RA 9184.
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29.

Reservation Clause

29.1.

29.2.

29.3.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by the said Bidder, or that there has been a
change in the Bidder’s capability to undertake the project from the time it
submitted its eligibility requirements. Should such review uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

Based on the following grounds, the Procuring Entity reserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

€)) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(©) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of the GOP as follows:

Q) If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the
HoPE; and

(i) If the source of funds for the project has been withheld or
reduced through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding
when:

@ No bids are received,;

(b) All prospective Bidders are declared ineligible;
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30.

31.

(© All bids fail to comply with all the bid requirements, fail post-
qualification; or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept
the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

Contract Award

30.1.

30.2.

30.3.

Subject to 1TB Clause 28, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the successful Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally
or by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB and submitted
personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

@ Submission of the following documents within ten (10) calendar days
from receipt of the Notice of Award:

Q) In the case of procurement by a Philippine Foreign Service
Office or Post, the PhilGEPS Registration Number of the
winning foreign Bidder; or

(i)  Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or
International or Executive Agreement expressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a pre-condition to the
Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3
of the IRR of RA 9184.

Signing of the Contract

31.1.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to

34



31.2.

31.3.

31.4.

the Bidder, which Contract has been provided in the Bidding Documents,
incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shall post the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
@) Contract Agreement;
(b) Bidding Documents;

(© Winning Bidder’s bid, including the Technical and Financial
Proposals, and all other documents/statements submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including
corrections to the bid, if any, resulting from the Procuring Entity’s bid
evaluation;

(d) Performance Security;
(e Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and
posted in favor of the Procuring Entity in an amount not less than the
percentage of the total contract price in accordance with the following
schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

(@) Cash or cashier’s/manager’s
check issued by a Universal or Ten percent (10%)

Commercial Bank.
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33.

34,

32.3.

(b) Bank draft/guarantee or

irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provided,
however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank,
if issued by a foreign bank.

(©)

Surety bond callable upon
demand issued by a surety or
insurance company  duly
certified Dby the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the
appropriate government approving authority, the Procuring Entity shall issue the
Notice to Proceed (NTP) together with a copy or copies of the approved contract to
the successful Bidder. All notices called for by the terms of the contract shall be

Failure of the successful Bidder to comply with the above-mentioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period to initiate and complete the post qualification of the second
Lowest Calculated Bid. The procedure shall be repeated until LCRB is
identified and selected for recommendation of contract award. However, if no
Bidder passed post-qualification, the BAC shall declare the bidding a failure
and conduct a re-bidding with re-advertisement, if necessary.

effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be

questioned in accordance with Sections 55 of the IRR of RA 9184.
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Section I11. Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is the Philippine Rice Research Institute.
The name of the Contract is Improvement and Expansion of Farm
Operation and Maintenance Shed.
The identification number of the Contract is PB Infra 19-01-05.

2 The Funding Source is:
The Government of the Philippines (GoP) Corporate Fund Budget 2019 in
the amount of SIX MILLION PESOS AND 0/100 (PhP 6,000,000.00).
The name of the project is Improvement and Expansion of Farm
Operation and Maintenance Shed.

3.1 No further instructions.

51 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4(a) No further instructions.

5.4(b) No further instructions.

8.1 Subcontracting is not allowed.

8.2 Not applicable.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on 4
March 2019; 2:00 PM at PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija.

10.1 The Procuring Entity’s address is:

Philippine Rice Research Institute
Maligaya, Science City of Munoz, Nueva Ecija

The name and designation of the contact person is:
Ms. Glenda D. Ravelo

Division Head-PPMD/BAC Secretariat
Telefax No. (044) 456-0650
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10.4 No further instructions.
121 No further instructions.
12.1(a)(iii) No further instructions.
12.1(b)(ii.2) The minimum work experience requirements for key personnel are the
following:
Key Personnel General Experience Relevant Experience
Project Manager Project Management 5 years
Project Engineer General Construction 5 years
Materials Engineer Materials Testing 5 years
Master Plumber Plumbing 5 years
Electrical Engineer Electrical 5 years
In-house Health & Occupational Health
Safety Officer and Safety Standard 5 years
Foreman General Construction 10 years
12.1(b)(iii.3) | The minimum major equipment requirements are the following:
(Owned/Leased/Rented)
Equipment Capacity (min) Number of Units
Excavator/Backhoe 1 cu.m. bucket 1
One-Bagger Mixer 2
Concrete Vibrator 1
Vibratory Plate Compactor 1ton 1
Welding Machine 300 amp 2
Acetylene/Oxygen 1(pair)
Grinder 2
Electric Drill 2
Cut-Off Machine 2
Bar Cutter 2
Submersible Pump/ 10-12 Ips 1
Centrifugal Pump
Air Compressor 1hp 2
Dump Truck 10 cu. m. 1
12.1(b) Submission of the following additional documents (Technical
Component) relevant to the Project is required by the Procuring Entity.
1.1.1.1 Affidavit of Site Inspection using the form prescribed in Section IX.
Bidding Forms.
A Certificate of Site Inspection shall also be issued by the Secretariat
only to bidders who have conducted actual site inspection, which
shall be attached to the above affidavit.
Refer to Checklist of Requirements attached in Section IX. Bidding
Forms for the complete list of documents required in proper order.
13.1 No additional Requirements.
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13.1(b)

This shall include all of the following documents:
1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit
prices of construction materials, labor rates, and equipment rentals
used in coming up with the Bid; and

3) Cash flow by quarter or payment schedule.

13.2 The ABC is SIX MILLION PESOS AND 0/100 (PhP 6,000,000.00).
Any bid with a financial component exceeding this amount shall not be
accepted.

14.2 No further instructions.

15.4 No further instructions.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid for a period of 120 calendar days from the date of bid
opening.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

1. The amount of not less than 2% of the ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

2. The amount of not less than 5% of the ABC if bid security is in Surety
Bond.

18.2 The bid security shall be valid for a period of 120 calendar days from the
date of bid opening.
20.1 The Bidder shall submit in ONE ENVELOPE the following envelopes

containing the following:

1st Envelope, marked “ORIGINAL BID”, containing the following
with corresponding labels:

> Original — Technical Component. All pages must be signed by the
authorized bidder. This shall be put in an envelope with the label

“Original — Technical Component”.

> Original — Financial Component. All pages must be signed by the
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authorized bidder. This shall be put in an envelope with the label
“QOriginal — Financial Component”.

2nd Envelope, marked “COPY NO. 17, containing the following with
corresponding labels:

> Copy No. 1 - Technical Component. All pages must be signed by
the authorized bidder. This shall be put in an envelope with the
label “Copy No. 1 — Technical Component”.

> Copy No. 1 - Financial Component. All pages must be signed by
the authorized bidder. This shall be put in an envelope with the
label “Copy No. 1 — Financial Component”.

3rd Envelope, marked “COPY NO. 2”, containing the following with
corresponding labels:

> Copy No. 2 — Technical Component. All pages must be signed by
the authorized bidder. This shall be put in an envelope with the
label “Copy No. 2 — Technical Component”.

> Copy No. 2 — Financial Component. All pages must be signed by
the authorized bidder. This shall be put in an envelope with the
label “Copy No. 2 — Financial Component”.

Note:

The documents submitted in the technical and financial components are
to be arranged chronologically and provided with a tab to facilitate
assessment of presence or absence of each document required.
Documents in each component shall be bound (fastened) or contained in
a folder before inserting in the corresponding envelope.

Labeling/Marking of the envelopes shall be referred to Sec. 20 of the
Instructions to Bidders, “Sealing and Marking of Bids”.

20.3

Each Bidder shall submit one (1) original and two (2) copies of the first and
second components of its bid.

21

The address for submission of bids is at the Procurement & Property
Management Division, PhilRice Central Experiment Station, Maligaya,
Science City of Muioz, Nueva Ecija.

The deadline for submission of bids is on 18 March 2019; 12:00 NN.

24.1

The place of bid opening is at PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija.

The date and time of bid opening is on 18 March 2019; 3:00 PM.
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24.2 No further instructions.

24.3 No further instructions.

21.3 Partial bid is not allowed. The infrastructure project is packaged in a single

lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

27.4 No further instructions.

28.2 Only tax returns filed and taxes paid through the BIR Electronic Filing and
Payment System (EFPS) shall be accepted.

NOTE: The latest income and business tax returns are those within the last
six months preceding the date of bid submission.

The winning bidder shall be responsible in securing licenses and permits
relevant to the Projects, which include but not limited to the following:

1. Building Permit
2. Occupancy Permit

31.4(f) The following shall be submitted before contract signing:

. Construction Schedule and S-Curve

. Manpower Schedule

. Construction Methods

. Equipment Utilization Schedule

. Construction Safety And Health Program approved by the Department
of Labor and Employment

6. PERT/CPM or other acceptable tools of project scheduling.

O~ wNDPE
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC
Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by
the Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to
be paid by the Procuring Entity to the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is the juridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the
Contractor to the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate issued by Procuring
Entity’s Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one-year period between contract
completion and final acceptance within which the Contractor assumes the
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

responsibility to undertake the repair of any damage to the Works at his own
expense.

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawings, calculations, and other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by the Procuring Entity’s
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works are all permanent structures and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to the Procuring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring
Entity or his duly authorized representative, identified in the SCC, who shall
be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity’s Representative as
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.
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1.26

1.27

1.28

1.29

1.30

1.31

Slippage is a delay in work execution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed by the Procuring Entity,
but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptance by the Procuring Entity’s Representative; (iii) and the
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity’s Representative
will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
c) Instructions to Bidders;
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d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1.

5.2.

5.3.

On the date specified in the SCC, the Procuring Entity shall grant the
Contractor possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay
shall be in accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.
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5.4.

The Contractor shall allow the Procuring Entity’s Representative and any
person authorized by the Procuring Entity’s Representative access to the Site
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractor’s Obligations

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity’s
Representative, and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the
Works. The Procuring Entity will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a
member of the Contractor’s staff or work force, for justifiable cause, the
Contractor shall ensure that the person leaves the Site within seven (7) days
and has no further connection with the Work in this Contract.

During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and the Procuring Entity between the dates given
in the schedule of other contractors particularly when they shall require access
to the Site. The Contractor shall also provide facilities and services for them
during this period. The Procuring Entity may modify the schedule of other
contractors, and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
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Entity. The Contractor shall notify the Procuring Entity’s Representative of
such discoveries and carry out the Procuring Entity’s Representative’s
instructions in dealing with them.

Performance Security

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

1.7.

Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the Contractor shall furnish the performance security in any of the
forms prescribed in ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the Contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

@) There are no pending claims against the Contractor or the surety
company filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed
against it; and

(©) Other terms specified in the SCC.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may be. The Contractor shall cause the
extension of the validity of the performance security to cover approved
contract time extensions.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act 3688 against any subcontractor be
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10.

they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract
Works more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementation stage. Subcontractors disclosed and identified
during the bidding may be changed during the implementation of this
Contract. In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply with the eligibility criteria
specified in the BDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each
day that the Completion Date is later than the Intended Completion Date. The
applicable liquidated damages is at least one-tenth (1/10) of a percent of the
cost of the unperformed portion for every day of delay. The total amount of
liquidated damages shall not exceed ten percent (10%) of the amount of the
contract. The Procuring Entity may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities. Once the cumulative amount of liquidated damages
reaches ten percent (10%) of the amount of this Contract, the Procuring Entity
may rescind or terminate this Contract, without prejudice to other courses of
action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer of the Procuring Entity shall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.
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11.

12,

The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance by the Procuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned by force majeure. The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

The defects liability period for infrastructure projects shall be one year from
contract completion up to final acceptance by the Procuring Entity. During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to the Works on account of the use of materials of
inferior quality within ninety (90) days from the time the HoPE has issued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, the Procuring Entity shall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply
with the preceding paragraph, the Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of the GoP in his favor shall be offset to recover the
Costs.

After final acceptance of the Works by the Procuring Entity, the Contractor
shall be held responsible for “Structural Defects,” i.e., major
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structural failure of the completed elements or structure, or
“Structural Failures,” i.e., where one or more key structural elements in an
infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

€)) Contractor — Where Structural Defects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;
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12.5.

12.6.

(©)

(d)

(€)

Procuring Entity’s Representatives/Project Manager/Construction
Managers and Supervisors — The project owner’s representative(s),
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

Third Parties - Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non—
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified in the SCC reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(@) Cash or letter of credit issued by

Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

Five Percent (5%)

(b)

Bank guarantee confirmed by
Universal or Commercial bank:
provided, however, that the letter of
credit shall be confirmed or
authenticated by a Universal or
Commercial bank, if issued by a
foreign bank

Ten Percent (10%)

(©)

Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by

Thirty Percent (30%)
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13.

14,

15.

12.7.

12.8.

the Insurance Commission

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of said
one-year period.

In case of structural defects/failure occurring during the applicable warranty
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the parties found to be liable for expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warranty security posted in favor of the Procuring Entity.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Entity’s Risk

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

@ The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

Q) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed
by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

Insurance
15.1. The Contractor shall, under his name and at his own expense, obtain and

maintain, for the duration of this Contract, the following insurance coverage:

€)) Contractor’s All Risk Insurance;

53



15.2.

15.3.

15.4.

15.5.

15.6.

(b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(© Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct
or indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s
Representative that the insurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to the Procuring Entity’s Representative. Such evidence and such
policies shall be provided to the Procuring Entity’s through the Procuring
Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
produce to the Procuring Entity’s Representative the insurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, the Procuring Entity may obtain and keep in force any
such insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the
Procuring Entity may, at the Contractor’s expense, take whatever measure is
deemed necessary for its protection and that of the Contractor’s personnel and
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entity may refuse to make the payments under GCC Clause 40
until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity’s demand, with
a new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

€)) The issuer of the insurance policy to be replaced has:

0] become bankrupt;
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(i)

(iii)
(iv)

(v)

been placed under receivership or under a management
committee;

been sued for suspension of payment; or

been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

(i)

(i)

(iii)

Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

The Contractor:

(i)

(i)

(iii)

(iv)

(v)

abandons the contract Works, refuses or fails to comply with a
valid instruction of the Procuring Entity or fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity;

does not actually have on the project Site the minimum
essential equipment listed on the bid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

sub-lets any part of this Contract without approval by the
Procuring Entity.
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17.

18.

16.2.

All materials on the Site, Plant, Works, including Equipment purchased and
funded under the Contract shall be deemed to be the property of the Procuring
Entity if this Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

(a)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HOPE may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@ The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by the Procuring Entity’s
Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(©) The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment
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18.4.

18.5.

18.6.

which the Procuring Entity instructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by the Procuring Entity’s Representative is not
paid by the Procuring Entity to the Contractor within eighty four (84)
days from the date of the Procuring Entity’s Representative’s
certificate;

(e The Procuring Entity’s Representative gives Notice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Procuring Entity’s Representative;

()] The Contractor does not maintain a Security, which is required;

(@0  The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in the GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:

Q) corrupt, fraudulent, collusive, coercive, and obstructive
practices as defined in ITB Clause 3.1(a), unless otherwise
specified in the SCC;

(i) drawing up or using forged documents;

(iii)  using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or the Procuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity’s Representative in order to terminate the
existing contract for a cause other than those listed under GCC Clause 18.3,
the Procuring Entity’s Representative shall decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.
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19. Procedures for Termination of Contracts

19.1. The following provisions shall govern the procedures for the termination of
this Contract:

(a)

(b)

(©)

(d)

(€)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entity shall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

Upon recommendation by the Procuring Entity, the HoOPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice shall state:

Q) that this Contract is being terminated for any of the ground(s)
afore-mentioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i)  the extent of termination, whether in whole or in part;

(iii))  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to the HOPE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction or by default, the HOPE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before receipt of the
Contractor’s Verified position paper described in item (c) above
withdraw the Notice to Terminate if it is determined that certain items
or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt of the notice;

Within a non-extendible period of ten (10) calendar days from receipt
of the verified position paper, the HOPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and
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19.2.

(f)

The HoPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to the following:

(a)

(b)

(©)

(d)

Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limited to the following:

Q) Employment of competent technical personnel, competent
engineers and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iti)  Stockpiling in proper places of all materials and removal from
the project site of waste and excess materials, including broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluation System (“CPES”) rating sheet.
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20.

In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

Q) Negative slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i)  Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e Willful or deliberate abandonment or non-performance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

20.4.

For purposes of this Contract the terms “force majeure” and “fortuitous event”
may be used interchangeably. In this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either the Procuring Entity or the Contractor, the
Procuring Entity’s Representative shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

€)) any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;
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21.

22,

20.5.

(© any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicated in the SCC within fourteen
(14) days of the notification of the Procuring Entity’s Representative’s
decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions of Republic Act No. 876, otherwise
known as the ““ Arbitration Law” and Republic Act 9285, otherwise known as
the “Alternative Dispute Resolution Act of 2004”: Provided, however, That,
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to the Procuring Entity, from which part of the payments to the
Contractor are being made:

(@)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension
within seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within
forty five (45) days from the time the Contractor’s claim for payment has been
certified by the Procuring Entity’s Representative, the Contractor may
immediately issue a suspension of work notice in accordance with GCC
Clause 45.2.
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23.

24,

25,

26.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s
Representative will decide contractual matters between the Procuring Entity
and the Contractor in the role representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity’s Representative
before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the
Contractor’s responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s
Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both the Procuring Entity and the
Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1.

The Procuring Entity’s Representative shall extend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs. No payment shall be made for any event which may warrant
the extension of the Intended Completion Date.
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27,

28.

29.

26.2.

The Procuring Entity’s Representative shall decide whether and by how much
to extend the Intended Completion Date within twenty-one (21) days of the
Contractor asking the Procuring Entity’s Representative for a decision thereto
after fully submitting all supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1.

217.2.

The Procuring Entity’s Representative with the prior approval of the Procuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

Variations shall be valued as follows:
@) At a lump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates
and to be agreed upon by both parties and approved by the HOPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated
in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small
additional amounts of work only when the Procuring Entity’s Representative
has given written instructions in advance for additional work to be paid for in
that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity’s Representative. Each completed
form shall be verified and signed by the Procuring Entity’s Representative
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.
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30.

31.

Early Warning

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Procuring Entity’s Representative may
require the Contractor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and
in carrying out any resulting instruction of the Procuring Entity’s
Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the
Procuring Entity’s Representative for approval a Program of Work showing
the general methods, arrangements, order, and timing for all the activities in
the Works.

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work
shall not alter the Contractor’s obligations. The Contractor may revise the
Program of Work and submit it to the Procuring Entity’s Representative again
at any time. A revised Program of Work shall show the effect of any approved
Variations.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity’s Representative with an updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.
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32.

33.

34.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

The Procuring Entity’s Representative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Procuring Entity’s
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1.

33.2.

33.3.

33.4.

The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent
(25%) of the original quantity, provided the aggregate changes for all items do
not exceed ten percent (10%) of the Contract price, the Procuring Entity’s
Representative shall make the necessary adjustments to allow for the changes
subject to applicable laws, rules, and regulations.

If requested by the Procuring Entity’s Representative, the Contractor shall
provide the Procuring Entity’s Representative with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1.

34.2.

34.3.

The Procuring Entity’s personnel shall at all reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

If the Procuring Entity’s Representative instructs the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall be a Compensation Event.

The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor’s accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.
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35.

36.

37,

38.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify
the Contractor of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities. The Procuring Entity’s Representative may instruct the
Contractor to search uncover defects and test any work that the Procuring Entity’s
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s
acts or omissions.

Correction of Defects

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of
any defects before the end of the Defects Liability Period, which is One (1)
year from project completion up to final acceptance by the Procuring Entity’s
Representative.

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in the Procuring Entity’s
Representative’s notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If the Procuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, the Procuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.

38.2. The use of a third party to correct defects that are uncorrected by the

Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Contract.
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39.

40.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amount not exceeding fifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in the SCC.

The advance payment shall be made only upon the submission to and
acceptance by the Procuring Entity of an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated in SCC Clause 39.1.

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified by the Procuring
Entity’s Representative/Project Engineer. Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entity shall deduct the following from the certified gross
amounts to be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity’s Representative within twenty eight
(28) days from the date each certificate was issued. No payment of interest for
delayed payments and adjustments shall be made by the Procuring Entity.
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41.

42.

40.4.

40.5.

The first progress payment may be paid by the Procuring Entity to the
Contractor provided that at least twenty percent (20%) of the work has been
accomplished as certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1.

41.2.

41.3.

41.4.

The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative
amount certified previously.

The Procuring Entity’s Representative shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of Work executed shall:
@ be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(© include the valuations of approved variations.

The Procuring Entity’s Representative may exclude any item certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1.

42.2.

42.3.

The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as
the “retention money.” Such retention shall be based on the total amount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by the Procuring Entity, are completed. |If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shall again be imposed using the rate specified therefor.

The total “retention money” shall be due for release upon final acceptance of
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on
demand, of amounts equivalent to the retention money substituted for and
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42.4.

acceptable to the Procuring Entity, provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, the ten (10%) percent retention shall
be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favor of the Government shall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entity and will answer for the purpose for which the ten (10%)
percent retention is intended, i.e., to cover uncorrected discovered defects and
third party liabilities.

On completion of the whole Works, the Contractor may substitute retention
money with an “on demand” Bank guarantee in a form acceptable to the
Procuring Entity.

43. Variation Orders

43.1.

43.2.

43.3.

43.4.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
purposes of bidding and the “as staked plans” or construction drawings
prepared after a joint survey by the Contractor and the Procuring Entity after
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in
the form of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, the HOPE may authorize a positive Variation Order go
beyond ten percent (10%) but not more than twenty percent (20%) of the
original contract price, subject to the guidelines to be determined by the
GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
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44,

43.5.

engineering design which failed to consider the Variation Order beyond ten
percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, and within twenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(a)

(b)

(©)

(d)

(€)

If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to the HOPE for approval.

The HoPE or his duly authorized representative, upon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct the appropriate technical staff or office of the Procuring Entity
to conduct an on-the-spot investigation to verify the need for the Work
to be prosecuted and to review the proposed plan, and prices of the
work involved.

The technical staff or appropriate office of the Procuring Entity shall
submit a report of their findings and recommendations, together with
the supporting documents, to the Head of Procuring Entity or his duly
authorized representative for consideration.

The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall
approve the Change Order or Extra Work Order after being satisfied
that the same is justified, necessary, and in order.

The timeframe for the processing of Variation Orders from the
preparation up to the approval by the Procuring Entity concerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety-five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary
inspection and submit a punch-list to the Contractor in preparation for the final
turnover of the project. Said punch-list will contain, among others, the remaining
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45.

Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of the Procuring Entity for liquidated damages.

Suspension of Work

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by the Procuring Entity or to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

@ There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owner-furnished are not
issued to the contractor precluding any work called for by such plans.

(©) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor’s claim has
been certified to by the procuring entity’s authorized representative
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.
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46.

47.

Payment on Termination

46.1.

46.2.

46.3.

46.4.

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Procuring Entity’s Representative shall issue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entity exceeds any payment due to the Contractor, the difference
shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity’s convenience or because
of a fundamental breach of Contract by the Procuring Entity, the Procuring
Entity’s Representative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1.

47.2.

Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, the Procuring Entity shall
determine the amount of such extension; provided that the Procuring Entity is
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, the Procuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in the Procuring Entity’s opinion, the
findings of facts justify an extension.

No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.
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48.

49.

47.3.

47.4.

47.5.

Extension of contract time may be granted only when the affected activities
fall within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pre-determined by the Procuring Entity in relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials,
working drawings, or written information to be furnished by the Procuring
Entity, non-acquisition of permit to enter private properties or non-execution
of deed of sale or donation within the right-of-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by the Procuring Entity’s Representative and approved by the
HoPE. Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among others. The written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no price escalation shall be allowed. Nevertheless, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain

basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a
certificate of Completion of the Works, and the Procuring Entity’s Representative will
do so upon deciding that the work is completed.
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50.

ol.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days
from the date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity’s
Representative’s approval, the Procuring Entity’s Representative shall
withhold the amount stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is One Hundred Fifty Calendar Days
(150 CD).

1.22 The Procuring Entity is the Philippine Rice Research Institute,
Maligaya, Science City of Mufioz, Nueva Ecija.

1.23 The Procuring Entity’s Representative is Ar. Renato B. Bajit, Physical
Plant Division Head or his authorized.

1.24 The Site is located at PhilRice Central Experiment Station, Maligaya,
Science City of Mufioz, Nueva Ecija and is defined in the attached
plan.

1.28 The Start Date is seven (7) calendar days upon receipt of the Notice
to Proceed.

1.31 The Works consist of Improvement and Expansion of Farm
Operation and Maintenance Shed.

2.2 No further instructions.

51 The Procuring Entity shall give possession of all parts of the Site to the
Contractor immediately upon receipt of the Notice to Proceed.

6.5 The Contractor shall employ the following Key Personnel:

(Please refer to Section I11. Bid Data Sheet, Clause 12.1(b) (ii.2))
NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10 None.

12.3 No further instructions.

125 Select one, delete the other.

In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures: Fifteen (15) years.
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In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

In case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

13 If the Contractor is a joint venture, “All partners to the joint venture
shall be jointly and severally liable to the Procuring Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is: Construction Industry Arbitration Commission.

29.1 No daywork rates are applicable to the contract.

311 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within seven (7) days of delivery of the Notice
of Award.

31.3 The period between Program of Work updates is six (6) days.

The amount to be withheld for late submission of an updated Program of
Work is 1% of the amount of progress billing.

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is 15% of the total contract price.

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is
upon project completion.

The date by which “as built” drawings are required is upon project
completion.

51.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is PhP
15,000.00.

A Close-Out Report is required upon completion which includes the
following:

As-Built Plans (3 copies A3-print and CD for AutoCAD file);

Materials Book (including all Materials Sample Approval forms);
Manuals/ Warranty Certificates for equipment/ appliances (if
applicable);

Pictures of Work Progress (in print and in CD for electronic copy)

Refer to Section VI for complete details of the Close-Out Report.
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Section VI. Specifications
GENERAL REQUIREMENTS
A. SUMMARY OF WORKS

1. General - All provisions of the “General Conditions of Contract” shall form part
of this section. All general requirements contained in the Bidding Documents and
other Contract Documents shall likewise apply.

2. Scope - The work includes the furnishing of all materials, labor, tools and
equipment and the performance of all operations necessary for the Improvement
and Expansion of Farm Operation and Maintenance Shed all in accordance
with the Plans and Specifications, and subject to the terms and conditions of the
Contract Documents.

3. Location - The proposed work is located at the PhilRice Central Experiment
Station, Maligaya, Science City of Mufioz, Nueva Ecija.

B. COORDINATION
Supervision

1. The contractor must employ only competent and efficient key personnel
experienced in their specialization.

1. Submission of the complete list of ALL personnel/laborers employed is
required before commencement of Works.

2. All personnel/laborers shall wear proper uniform and IDs when entering and
when within PhilRice Campus.

2. Construction Safety and Health/Safety Management

The contractor shall put up and continuously maintain adequate safety
measures that shall prevent undue loss, damages and injury on workers, or loss of
properties.

The contractor shall, at his own expense, furnish his workers with protective
equipment for eyes, face, hands and feet, lifeline, safety belt/harness, protective
shields and barriers whenever necessary by reason of the hazardous work process
or environment, chemical or radiological or other mechanical irritants of hazards
capable of causing injury or impairment in the function of any part of the body
through absorption, inhalation or physical agent.

c. REGULATORY AND OTHER REQUIREMENTS

1. Other Requirements
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All requirements described in detail in the General Requirements shall be
provided and shall be the sole responsibility of the Contractor in the execution of
the work. These are, among others:

1. Permits and Fees
2. Materials Testing
3. Project/Technical Meetings and Conferences

The Contractor and others working under his jurisdiction shall perform work in
compliance with the rules and regulations and ordinances of any kind required by the
governmental authority or other agency having jurisdiction over his work.

He shall also comply with the Integrated Management System (IMS) Policy of
PhilRice.

. PROJECT/TECHNICAL MEETINGS

1. Pre-Construction Conferences

A pre-construction meeting between the Implementing Office, end user,
project engineer and other representatives designated by PhilRice, and the
Contractor shall be held at the site prior to the commencement of Works.

This meeting shall be for the purpose of:

a. resolving current problems;

b. further orienting the Contractor to the requirements of the Drawings and
Specifications;

c. informing the Contractor of the Implementing Office’s responsibility to
PhilRice for the supervision; and

d. working out with the Contractor a general schedule of supervision.

2. Progress Meetings

The Contractor shall meet with the Implementing Office weekly or as required
to verify the progress of the work.

. SUBMITTALS

1. Construction Schedules

The Contractor shall contact the Implementing Office before covering up any
work so that proper inspection may be made.

2. Network Analysis Schedules

The Contractor shall prepare a PERT-CPM Construction Schedule to indicate
the following:
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a. All activities necessary to complete the project;
b. Monthly value of each activity.

3. Shop Drawings, Product Data and Samples

The Contractor shall review, stamp with his approval, and submit shop
drawings and submittals for approval of the Implementing Office for conformance
of the design concept and information given in the Contract Documents. The
work shall be in accordance with the Drawings and Specifications.

Where specified or required, the Contractor shall submit samples to the end
user/project engineer with the bill of materials as reference, together with
specification material, affidavits and other documentation as may be required by
the PhilRice. It is the Contractor’s specific responsibility to ascertain that the
samples submitted have been checked and approved. The cost of the samples
together with the transportation, delivery and any other costs shall be borne by the
Contractor.

Where samples are specifically required to be submitted for approval, no
work involving the samples/materials shall proceed until written approval
has been obtained.

4. Close-Out Report

Upon completion of the Works the Contractor shall furnish PhilRice the
required Close-Out Report as indicated in SCC Clause 51.2 which shall be a
prerequisite for the processing of the final payment.

The Close-Out Report shall include, but not limited to, the following:

a. “AS-BUILT” Plans - three (3) copies in print (A3-size), and CD for
AutoCAD file;

The “AS-BUILT” Plans shall reflect all pertinent information, complete
in all aspects of the actual installation, and all new information not
originally shown in the contract drawings.

b. Materials Book containing Materials Sample Approval forms, and list of
all materials used, with corresponding pictures and description;

c. All Operating and Maintenance Manuals and Warranty Certificates for
equipment/appliances, if applicable;

d. Pictures of Work Progress (in print and in CD for electronic copy);

e. Other compiled pertinent documents such as notices issued by PhilRice or
requests forwarded by the Contractor, etc.

79



The Contractor shall produce and submit the required Close-Out Report, at his own
expense, for approval of the institute.

F. CLEANING
Demobilization and Clean-Up

The Contractor shall be responsible for the general cleaning and demobilization of
all tools, surplus materials and equipment used in the execution of the work.

I1. SITEWORK
A. SITE PREPARATION
a. General

a. Scope - This section includes labor, materials, equipment, plant and other
facilities and the satisfactory performance of all work necessary to complete
clearing, grubbing, stripping, and all other site preparation works.

b. Protection

=  Workmen: Provide adequate measures to protect workmen and public in
the site.

= Surrounding Area: Protect existing buildings and other structures from
damage, and repair damage caused by this work at no additional cost to
PhilRice.

= Utility Lines: Existing utility lines indicated or locations of which are
made known to the Contractor prior to excavation, and that which are
indicated to be retained, as well as utility lines constructed during
excavation operations, shall be protected from damage during excavating
and backfilling, and if damaged, shall be repaired at no extra cost. Site
survey shall be conducted by the Contractor to acquaint with existing
utility lines. Proper measures shall be taken and immediate information
forwarded to the Implementing Office when utility lines are encountered
within the area of operation.

Where utility lines are encountered within the area of operations, the
Contractor shall notify the Implementing Office in ample time for the
necessary measures to be taken interruption of the service.

= Survey and Grades: The drawings indicate layout of grounds and
building and existing and final site grades. Contractor shall be responsible
for laying out site and buildings and setting stakes in complete conformity
with the drawings.
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= Disposal of Cleared Materials: Dismantled materials and other refuse
resulting from the clearing operations shall be disposed of by removing
from the site at the Contractor’s expense. Materials shall be disposed
outside the limits of the project site.

I11. CONCRETE AND REINFORCED CONCRETE

A. GENERAL

Unless otherwise specified herein, concrete works shall conform to the

requirements of the ACI Building Code. Full cooperation shall be given other trades
to install embedded items. Provisions shall be made for setting items not placed in the
forms. Before concrete is placed, embedded items shall have been inspected and
tested for concrete aggregates and other materials shall have been done.

B. MATERIALS

1.

Cement for the concrete shall conform to the requirements of specifications for
Portland Cement (ASTM C-150) (Union, Republic, Pacific Cement only).

Water used in mixing concrete shall be clean and free from other injurious
amounts of oils, acids, alkaline, organic materials or other substances that may be
deleterious to concrete or steel.

Fine Aggregates/Sand shall consist of hard, tough, durable, uncoated, and
clean particles, or S-1. The shape of the particles shall be generally rounded or
cubicle and reasonably free from flat or elongated particles. The stipulated
percentages of fines in the sand shall be obtained either by the processing of
natural sand or by the production of a suitably graded manufactured sand. Signs of
more than 10% soil content for every delivery shall be rejected.

Coarse Aggregates shall consist of WASHED AGGREGATES. Coarse aggregates
shall consist of hard, tough, durable, clean particles. The size of coarse aggregates
to be used in the various parts of the work shall be 34" for all concreting work.

Gravel base for footings, footing tie beams, shall be compacted and could be
bigger (1 and above) in size.

Gravel bedding shall be 0.05 m. thick, and 1” in size.

C. PROPORTIONING AND MIXING

1.

Proportions of all materials entering into the concrete shall be as follows:

Mix Cement Sand Gravel
Class AA 1 2 3
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Class A 1 2 4
Class B 1 2- 5
Class C 1 3 6

2. Class of Concrete — unless otherwise specified/indicated in the plans, concrete
mix shall be Class A, and shall have a 28-day strength of 3000 psi, for all concrete
work (with “fly ash” additive).

3. Mixing — concrete shall be machine mixed. Mixing shall begin within 30 minutes
after the cement has been added to the aggregates. In the absence of a concrete
mixer, manual mixing is allowed, provided sampling shall be done 3 days before
pouring (to attain good result).

4. Slump Test & Cylinder Samples. Slump test shall be conducted before pouring
of mixed concrete. Use standard slump mold, taken in 3 layers, rodded separately
by a 6 mm rod 25 times. Slump should be within 15 cm (max) and 7.5 cm (min).
Concrete samples in cylinders shall be taken for every batch of concrete mix
(footing, columns, beams, and slabs) taken in three (3) samples each. Sampling
shall be taken by trained engineers and subsequently cured and dried properly (in
a moist atmosphere at not more than 21° C to attain accurate results). Test should
be done at 7 and 28 day-period.

D. FORMS

1. General — Forms shall be used wherever necessary to confine the concrete and
shape it to the required lines, or to prevent the concrete of contamination with
materials caving from the adjacent, excavated surfaces. Forms shall have
sufficient strength to withstand the pressure resulting from placement of the
concrete, and shall be maintained rigidly in correct position. Forms shall be
sufficiently tight to prevent loss of mortar from the concrete. Nine (9) mm form
grade plywood is recommended for all forming works to prevent defects during
concrete pouring.

2. Cleaning and Oiling of Forms. Before placing the concrete, the contact surfaces
of the form shall be cleansed from encrustations of mortar, the grout of other foreign
materials, and shall be coated with a commercial form of oil that will effectively
prevent sticking and will not stain the concrete surfaces.

3. Removal of Forms. Forms shall be removed in a manner, which will prevent
damage to the concrete. Forms shall not be removed without approval from the
Owner. Any repair to the surface imperfections shall be performed at once and airing
shall be started as soon as the surface is sufficiently hard to prevent further damage.

E. PLACING REINFORCEMENT

Steel reinforcement shall be provided as indicated, together with all necessary
wire ties, chairs, spacers, supported and other devices necessary to install and secure
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the reinforcement properly. All reinforcement, when placed, shall be free from loose,
flaky rust and scale, oil, grease, clay, and other coating and foreign substances that
would reduce or destroy its bond with concrete.

As a rule, all concrete hollow blocks partitions/walls shall be reinforced with a
minimum size of 10 mm deformed bars spaced at 600 mm on center both ways. All
reinforcement shall be placed accurately and secured in place by use of metal or
concrete supports, spacers, and ties. Such supports shall be of sufficient strength to
maintain the operation, or contribute in any way, to the discoloration or deterioration
of the concrete. All structural steel support shall conform to the approved plans.
Design shown in the bid bulletins shall prevail over those of the previously issued
original plans.

. CONVEYING AND PLACING CONCRETE

1. Conveying Concrete. Concrete shall be conveyed form mixer to forms as rapidly
as practicable by methods, which will prevent segregation, or loss of ingredients.
There will be no vertical drop greater than 1.5 meters except where suitable
equipment is provided to prevent segregation and where specifically authorized.

2. Placing. Placing concrete shall be worked readily into the corners and angles of
the forms and around all reinforcement and embedded items without permitting
the material to segregate. Concrete shall be deposited as close as possible to its
final position in the forms so that flow within the mass does not exceed two (2)
meters and consequent segregation is reduced to a minimum near forms or
embedded items, or elsewhere as directed. The discharge shall be so controlled
that the concrete may be effectively compacted into horizontal layers not
exceeding 30 centimeters in depth within the maximum lateral movement
specified.

3. Time Interval Between Mixing and Placing. Concrete shall be placed before
initial set has occurred and before it has contained its water content for more than
45 minutes.

4. Consolidation of Concrete. Concrete shall be consolidated with the aid of
mechanical vibrating equipment and supplemented by hand spading and tamping.
Vibrators shall not be inserted into lower course that have commenced initial set;
and reinforcement embedded in concrete beginning to set or already set shall not
be disturbed by vibrators. Consolidation around major embedded parts shall be by
hand spading, and tamping, and vibrators shall not be used.

5. Placing Concrete. Through Reinforcement. In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs, where the congestion of steel near the
form makes placing difficult, a layer of mortar of the same cement-sand ratios as
used in concrete shall be first deposited to cover the surface.

6. During the pouring of concrete, the Owner’s Representatives shall be present.
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G. CURING

1. General. All concrete shall be moist cured for a period not less than 7 consecutive
days by an approved method or combination applicable to local conditions.

2. Moist curing. The surface of the concrete shall be kept continuously wet by
covering with burlap, plastic, or other approved materials thoroughly saturated
with water and covering wet spraying or intermittent hosing.

H. FINISHING

1. Concrete surfaces shall be plastered unless otherwise indicated. Exposed concrete
surfaces shall be formed with plywood, and after removal of forms, the surfaces shall
be smooth, true to line, and shall produce correct appearance except for minor defects
which can be easily corrected.

2. Concrete Slabs on Fill. Concrete slabs on fill shall be laid on a prepared
foundation consisting of sub grade and granular fill with thickness equal to the
thickness of overlaying slab except as otherwise indicated.

I. POURING PERMIT REQUIRED

All concrete pouring shall be approved by the project engineer/Implementing
Office. The Contractor must accomplish the prescribed form indicating the details of
the pouring, date, time, duration, list of manpower, engineer-in-charge, psi
requirement, quantity and position of rebars, etc. Pouring permit must be approved by
the Project Engineer before any pouring activity is made. No permit, no pouring.

IV.STEEL/STEEL WORKS & REINFORCEMENTS
1. Markings. Reinforcing steel bars to be used for PhilRice Projects shall bear the

distinctive markings identifying the manufacturer by their initials, bar size number,
including the type of steel such as:

N = for Billet
A = for Axial
R = for rail steel

2. Reinforcing Bars shall conform to the requirements of the ASTM standard
specifications for Billet Steel Bars for concrete reinforcement (A15-625) and to
specifications for minimum requirements for the deformed steel bars for concrete
reinforcement (A 305-56).

All secondary ties such, as stirrups, spirals and inserts may be plain bars. The
main reinforcing bars shall be as follows:
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No. 3 (3/8”) 10mm (275 MPa) 40,000 psi min. yield strength
No. 4 (%”)  12mm (275 MPa) 40,000 psi min. yield strength
No. 5 (5/8”) 16mm (414 MPa) 60,000 psi min. yield strength
No. 6 (3/8”) 20mm -do -
No. 7 (7/8”) 22mm -do -
No.8(1”) 25mm -do -

3. Bar Spacing. The ACI Code on bar spacing specifically provides that:

a.

The minimum clear distances between the adjacent steel bars shall not be less than
the normal diameter of the bars or 25 mm for column. This requirement was
increased to 1-1/2 bar diameter or 4 centimeters.

Where beam reinforcements are placed in 2 or more layers, the clear distance
between layers must not be less than 25 mm or 1 inch and the bars in the upper
layer should be placed directly above those in the bottom layers.

In walls and slabs, other than the concrete joist construction, the principal
reinforcement shall be spaced not farther apart than three times the wall or slab
thickness, nor more than 45 cm.

The clear spacing between spirals shall not exceed 7.5 centimeters or less than 25
cm having a minimum diameter of 10 mm. Spiral splices shall be 48 bar diameter
minimum but not less than 30 centimeters or welded. Lateral ties shall be at least
10 mm spaced not to exceed 16 times the longitudinal bar diameter or 48 ties bar
diameter or the least dimension of the column.

Shrinkage and temperature reinforcement shall not be placed farther apart than 5
times the slab thickness nor more than 45 cm.

Minimum Covering of Bars

For concrete slabs permanently in contact with the earth: maximum of 80mm;
minimum of 75mm.

Exposed to earth or weather: maximum of 50mm, minimum of 40mm.
Not exposed to weather nor in contact with the ground:

Slab, walls, and joists — maximum 40mm, minimum 20mm;
Beams, girders, and columns — minimum 40mm.

Number of Reinforcements

Refer to the structural schedule of reinforcements, schedule of beams, footings,

columns, and slabs.
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As a rule, the ground floor concrete slab shall be reinforced with 10 mm -
deformed bars spaced at 450 mm on center both ways. It shall be connected to the
walls with 10 mm dowels spaced at 600 mm on center.

6. Materials Testing

All structural steel reinforcement shall be taken every batch of delivery and shall
be subject to tensile strength by Government Testing Laboratories or from private
testing laboratories (Geotechniks, etc.) accredited by the DPWH.

Steel bars must pass the standard test before any steel works shall be commenced.
All billings submitted by the Contractor for all civil works must be accompanied by a
certificate of laboratory test for all structural steel, with passing mark.

V. METAL WORKS
A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment,
and all necessary services to complete all structural steel works for the footings and
columns, roof framings, structural web beams, and other reinforcements.

B. MATERIALS and WORKMANSHIP

1. Certified mill test reports or certified reports of tests made by the fabricators in
accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural steel
furnished meets the requirements of the grade specified.

2. Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical
properties of the steel and its weld ability would not affect the strength of the
structure.

3. Other Metals. Galvanized Iron treated pipes shall conform to standard
specifications and shall bear the manufacturer’s mill test report.

4. Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS A5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70
AWS-flux classifications of the Specification for Bars Mild Steel Electrodes and
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition.

5. All materials shall conform to the requirement in terms of size, mill test reports
and quality test certificate issued by “Geotechniks” and other material testing
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laboratories accredited by the Bureau of Standards and the DPWH. Only certified
welders shall perform all welding works. A certified welder’s certificate shall be
presented to the Owner's Representative for approval before welding works shall
commence.

6. All metal and steel supplies shall be stored in elevated platforms, and covered to
protect the material from rain and other materials/liquids, which may cause rust
and corrosion.

7. All metal parts shall be properly cleaned and rough welding marks must be
removed by grinding to remove rough and uneven surfaces. Primer painting shall
follow using epoxy paint.

VI.CARPENTRY
A. ROUGH CARPENTRY
1. General

a. Scope - This section includes all labor, materials and equipment and
satisfactory performance of all operations necessary to complete rough
carpentry, bracing and framing works as indicated in drawings and these
specifications.

Include in the work, plates, straps, joints, hangers, rods, dowels, rough
hardware, fasteners and other miscellaneous iron and steel items pertinent to
rough carpentry work.

b. Storage and Protection - Stack framing lumber and plywood to ensure against
deformation and maintain proper ventilation. Protect lumber and plywood
from dampness and other elements. Lumber in contact with concrete or
masonry shall be coated with approved preservative.

c. General Requirements
= Quality of Lumber: Use lumber of best grade available for the respective
kinds for various parts of work. Lumber must be well-seasoned,
thoroughly dry and free from loose or unsound knots, cups, shakes and
other imperfections.
= Substitution of Lumber: Written approval from the Implementing Office
is required in substituting the kind of lumber specified on plans.
Substitution made without prior approval will be rejected, removed
and changed at the Contractor’s expense.

2. Products

a. Lumber - Use as specified on plans/drawings.
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b. Fasteners

Nails - Use locally manufactured common wire nails, smooth shank and
zinc-coated.

Screws - Use the best available commercial quality, brass or chromium
plated.

Metal Anchors - Use as indicated in the plans.

3. Execution

Installation - Framing shall be cut square on bearings, closely fitted accurately set

to required lines and levels and rigidly secured in place.

B. FINISHING CARPENTRY

1. General

a.

Scope - This section includes all labor, materials, equipment and satisfactory
performance of all operations necessary to complete all finishing carpentry
and millwork indicated on plans and specifications.

General Requirements

Delivery and Storage: Deliver materials to site in undamaged condition.
Stack lumber and millwork to ensure proper ventilation and drainage.
Protect materials against dampness during and after delivery. Store under
cover in well-ventilated enclosure, not exposed to extreme changes of
temperature and humidity. Do not store finished lumber and millwork in
buildings until concrete, masonry and plaster are dry.

Sizes and Pattern: Work lumber to patter or shapes indicated. Shaped
material shall conform to the standard patterns indicated in current grading
rules for the species. Coordinate work with all other related trades.

2. Products

Lumber, plywood/plyboard used shall be as indicated in the plans/drawings.

3. Execution

a. Workmanship: All wood finish and millwork panel door shall be true to
details, clean and sharply defined. Panels must be set to allow for free
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C.

movement in case of swelling and shrinkage. Means of fastening various parts
together shall be concealed.

Finish:

Mill, fabricate and erect interior finish as indicated on the drawings.
Machine-sand at the mill and hand-sand smooth at the job site.

Interior trim set against concrete, masonry or wood shall be separated with
six (6) millimeters (1/4 inch) stone cut joints.

Intersecting plywood veneers or plywood panels shall be finished with a
corner trim of wood with same species and finish as the plywood.

Make joints tight and in a manner to conceal shrinkage. Secure trim with
fine finishing nails, screws or glue where required.

Set nails for putty stopping.
Window and door trim shall be single length.
Miter mouldings at corners, cope at angles.

Wood Door Jambs and Heads: Set door frames plumb and level and brace
until built-in.

Anchor wood frames to masonry with approved metal anchors on each
side of the jamb. Place top and bottom anchors 20 centimeters (8 inches) from
head to floor.

Hardware Installation: Accurately fit and install all finished hardware items
required. If surface-applied hardware is fitted and applied before painting,
remove all such item, except burrs, and re-install after painting is complete.

VIl. DOORS AND WINDOWS

A. GENERAL

1. Scope - This section includes all labor, materials, equipment and the performance
of all operations necessary to complete fabrication and installation of all doors and
windows as indicated on drawings and specifications.

2. Submittals

a. Shop Drawings: Before placing orders and start of fabrication and when

called for by the Implementing Office, the Contractor shall submit to the
Implementing Office for approval, shop drawings of all wooden doors and
windows including details of section and hardware.
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b. Cuts and Samples: Furnish for approval, cuts, descriptive material and
samples showing each type of door and window included. Show sizes,
thickness, construction, methods of assembly, sticking and all other necessary
information.

3. General Requirements

a. Storage and Protection: Protect doors, windows and frames against damage
and dampness. Store them under cover in a well-ventilated place where they
will not be exposed to extreme changes in temperature and humidity. Do not
store doors, windows and frames in any place under construction until
concrete, masonry work and plaster are dry. Adequately protect doors from
scratches and other stains with heavy building paper.

b. Designs, Sizes, and Thickness: Use door and window designs, sizes and
thickness as indicated or scheduled. Wood doors shall have an overall
thickness of 50 mm unless otherwise specified by the Implementing Office.

B. PRODUCTS

Refer to the Schedule of Doors and Windows for materials to be used.

C. HARDWARE
1. General

a. Scope — This section includes all materials, labor, equipment and performance
of all operations necessary to complete furnish and installation of all building
hardware required to:

= ensure rigidity of joints/connections of the different parts of the structure;
and

= equip in a satisfactory operating condition parts of the structure such as
doors, windows, cabinets, lockers and other similar operating parts as
indicated in the plans/drawings

b. Submittals — The Contractor shall submit all necessary information to the
Implementing Office prior to placing of order.

= Manufacturer Data such as catalog for every hardware item to be
furnished, showing all finishes, sizes, catalog numbers and pictures, with
all abbreviations fully explained shall be submitted as general information
and reference.

= Hardware Templates for fabricated doors and windows shall be
furnished to each fabricator to confirm that adequate provision will be
done for proper installation of the hardware.
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Operation and Maintenance Data shall be provided and submitted to
PhilRice showing all the hardware component part lists and maintenance
instructions for each type supplied including the necessary wrenches of
tools required.

c. Packaging and Marking — Each article shall be individually packaged in the
manufacturer’s commercial carton/container properly marked or labeled so as
to be readily identified and delivered to the project site in the original
manufacturer’s container/package. All hardware shall be provided with
fasteners necessary for the installation packed in the same container with the
hardware.

d. Storage and Protection — Hardware shall be properly stored in a dry and
secured place. It shall be protected from damage at all times prior to and after
installation.

2. Products

a. Materials

Rough Hardware: All rough hardware such as nails, expansion bolts, lag
screws and other related fasteners required for carpentry work shall be first
class quality and locally available.

b. Finishing Hardware: All finishing hardware consisting of locksets, latches,
bolts, and other devices, hinges and other similar hardware shall be first class
quality available locally and conforming with the following specifications.

Cylindrical Lockset: Door locks appropriate for particular functions shall
be of durable construction, preferably the product of single reputable
manufacturer for consistent quality and master keying. Cylindrical lockset
for swing wood door shall of sturdy construction and knob design. The
cylindrical case shall be made of steel, zinc-coated and dichromate dip.

The knobs, latch, strike and pin tumbler assembly shall be cast brass or
bronze. The spring and spindle shall be steel, zinc-coated. The pins and the
key, shall be nickel-silver. The latch, with a minimum throw of 16mm,
shall be retracted by knob from either side except when the outside knob is
locked by key in the outside knob or by the turn/push button on the inside
knob.

Hinge: Unless otherwise indicated in the plans/drawings, hinge shall be
brass coated wrought iron steel for interior doors and wrought bronze for
exterior doors with non-rising loose steel pins with button tips and
mounting screws of the same materials.

3. Execution

91



a.

Installation

All hardware shall be installed in a neat workmanship manner following
the manufacturer’s instructions manual to fit details as indicated in the plans.

Except as indicated or specified otherwise, fasteners furnished with the
hardware shall be used to fasten hardware in place.

After installation works are completed the hardware shall be protected
from paints, stains, blemishes and other damage until the work are properly
turned over and accepted.

All hardware shall be properly checked and adjusted in the presence of the
Implementing Office representative/Project Supervisor and all hinges, locks,
catches, bolts, pulls, closers and other miscellaneous items shall properly
operate.

After hardware are properly checked and adjusted, keys shall be properly
identified with key tags and turned over to the Implementing Office.

Keying — Locks shall be keyed in sets and subsets. Furnish a total of four (4)
keys for each set.

VIIl. ROOFING AND TINSMITHRY WORKS

A. MATERIALS

0.50mm thk. Pre-painted Long Span Rib Type Roofing and 0.50mm thk. Pre-
insulated Rib type, long span, pre-painted roofing

B. INSTALLATION WORKMANSHIP

1. Sheathing. Roofing sheets shall be connected to the steel purlins by using self-
tapping roof metal screws or “Tekscrews”. Spacing of roof screws shall be for
every corrugation of the roof. Installation of roof metal screws shall be
mechanized, using power drill, or as recommended by the roofing manufacturer.
Seal all other punctures w/ “VulcaSeal” and Sealant retouch with roof retouching
paint.

2. Flashings and Fascia. Shall be prefabricated fascia as per design in the drawings.
It shall be installed at the edge of the roofing.

IX. METAL WORKS

A. SCOPE of WORK

The work consists of furnishing of all materials and labor, tools and equipment,
and all necessary services to complete all structural steel works for the footings and
columns, roof framings, structural web beams, and other reinforcements.
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B. MATERIALS and WORKMANSHIP

1.

7

Certified mill test reports or certified reports of tests made by the fabricators in
accordance with ASTM A6 and the governing specifications shall constitute
sufficient evidence of conformity with ASTM specifications. Additionally, the
fabricator shall, if requested, provide as affidavit stating that the structural steel
furnished meets the requirements of the grade specified.

Unidentified steel, if free from surface imperfections, may be used for parts of
minor importance, or for unimportant details, where the precise physical
properties of the steel and its weld ability would not affect the strength of the
structure.

Other Metals. Galvanized Iron treated pipes shall conform to standard
specifications and shall bear the manufacturer’s mill test report.

Filler Metal for Welding. Welding electrodes for manual shielded metal arch
welding shall conform to the Specification for Mild Steel Covered Arc Welding
Electrodes, AWS Ab5.1, latest edition, or the Specification for Low-Alloy Steel
Covered Arc-Welding Electrodes, AWS A5.5. latest edition. Bare electrodes and
granular flux used in the submerged-arc process shall conform to F60 or F70
AWS-flux classifications of the Specification for Bars Mild steel Electrodes and
Fluxes for Submerged Arc Welding, AWS A5.17, latest edition.

All materials shall conform to the requirement in terms of size, mill test reports
and quality test certificate issued by “Geotechniks” and other material testing
laboratories accredited by the Bureau of Standards and the DPWH. Only certified
welders shall perform all welding works. A certified welder’s certificate shall be
presented to the Owner's Representative for approval before welding works shall
commence.

All metal and steel supplies shall be stored in elevated platforms, and covered to
protect the material from rain and other materials/liquids, which may cause rust
and corrosion.

All metal parts shall be properly cleaned and rough welding marks must be removed

by grinding to remove rough and uneven surfaces. Primer painting shall follow
using epoxy paint.

X. FINISHES
A. PAINTING
1. General
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a. Scope — This includes all materials, labor, equipment and performance of all
operations to complete painting and varnishing work as indicated on drawings
and specifications herein.

b. Submittals

= Samples and Color Scheme: Submit each kind of materials to the
Implementing Office for approval at least ten (10) days before painting
works. Match these samples with the delivered materials prior to use.
Reject said materials if found inferior with respect to approved samples.

= Test Panels: Sample panels of selected color or shade shall be prepared on
30cm x 30 cm (1°x1”) plywood panels for approval of the Implementing
Office.

= Certificate: Submit to the Implementing Office the manufacturer’s
certificate of origin, quality of paints including quantity purchased and
instructions, if any.

c. Delivery and Storage — Deliver at job site in original containers with label
containing manufacturer’s name, color of paint and manufacturer’s
instructions, if any, intact and seals unbroken. Storage of paints and paint
materials at the site shall be restricted to locations designated by the
Implementing Office representative/Project Supervisor and such place shall be
kept neat and clean at all time. Necessary precaution to avoid fire must be
observed by removing oily rags, waste, etc. at the end of daily work.

d. Protection — Provide all drop cloth and other coverings requisite to protection
of floors, walls, aluminum, glass finishes and other works.

2. Products
a. Materials

= Painting Materials shall conform to requirements of the standard
specifications of the Standardization Committee on Supplies and the
National Institute of Science and Technology. All paint and paint materials
shall be BOYSEN, DAVIES, or any approved equal.

= Tinting Colors shall be first grade quality, pigment ground in alkyd resin
that disperses and mixes easily with paint to produce the color desired. Use
the same brand of paint and tinting color to effect good paint body.

= Concrete Neutralizer shall be first grade quality concentrate diluted with
clean water and applied as surface conditioner of new interior and exterior
walls thus improving paint adhesion and durability.

= Silicon Water Repellant shall be transparent water shield especially
formulated to repel rain and moisture on exterior masonry surfaces.
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= Patching Compound shall be the fine powder type material like
calciumine that can be mixed into putty consistency, with oil base primers
and paints to fill minor surface dents and imperfections.

= Varnish shall be a homogenous solution of resin, drying oil, drier and
solvent. It shall be extremely durable clear coating, highly resistant to wear
and tear without cracking, peeling, whitening, spotting, etc. with minimum
loss of gloss for a maximum period of time.

= Lacquer shall be any type of organic coating that dries rapidly and solely
by evaporation of the solvent. Typical solvents are acetates, alcohols and
ketones. Although lacquers were generally based on intrecellulose,
manufacturers currently use vinyl resin, plasticizers and reacted drying oils
to improve adhesion and elasticity.

= Shellac shall be a solution of refined lac resin in denatured alcohol. It dries
by evaporation of the alcohol. The resin is generally furnished in orange
and bleached grades.

= Sanding Sealer shall be quick drying lacquer, formulated to provide quick
dry, good holdout of succeeding coats, and containing sanding agents such
as zinc stearate to allow dry sanding of sealer.

» Glazing Putty shall be alkyd-type product for filling minor surface
unevenness.

= Natural Wood Filler: Wood paste filler shall be quality filler for filling
and sealing open grain of interior wood. It shall produce a level finish for
following coats of paint varnish/lacquer and other related products.

b. Schedule

= Concrete walls (interior and exterior)
One coat flat latex
Two coats semi-gloss latex

= Metal surfaces
Two coats epoxy primer
One coat quick drying enamel

= Ceiling
Three coats flat wall enamel
3. Execution

a. Preparation of Surfaces — All surfaces shall be in proper condition to receive
the finish.
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=  Woodwork Surfaces shall be hand-sanded smooth and dusted clean. All
knotholes, pitch pockets or sappy portions shall be sealed with natural
wood filler. Nail holes, cracks or defects shall be carefully puttied after the
first coat, matching the color of paint.

= Interior Woodwork: Surfaces shall be sandpapered between coats. Dust
off thoroughly afterwards. Areas affected by molds, mildew and fungus
should be treated with a bleaching solution and dried overnight. Cracks,
holes of imperfections in plaster shall be filled with patching compound
and smoothed off to match adjoining surfaces.

= Concrete and Masonry Surfaces: Surfaces must be removed of all loose
grid or mortar, contaminants, dirt, grease, oil, dust and other deposits.
Surfaces shall be coated with concrete neutralizer, apply either with brush
or spray solution of one kilogram of zinc sulfate to four and one-half liters
(1 gallon) of water. Allow to dry before any painting primer coat is
applied. When surface is dried apply first coating. Hairline cracks and
unevenness shall be patched and sealed with approved putty or patching
compound. After defects are corrected apply the finish coats as specified
on the Plans (color scheme approved).

= Metal: Metal surfaces shall be clean, dry and free from millscale and rust.
Remove all grease and oil from surfaces. Rusty metal exposed to
weathering for some time must be sanded, wire brushed or scraped. Wash
unprimed galvanized metal with etching solution and allow it to dry. Metal
must be completely dry before application of applicable primer.
In addition, the Contractor shall undertake the following:

e Voids, cracks, nick etc. will be repaired with proper patching
material and finished flushed with surrounding surfaces.

e Marred or damaged shop coats on metal shall be spot primed with
appropriate metal primer.

e Painting and varnishing works shall not commence when it is too
hot or cold.

e Allow appropriate ventilation during application and drying period.

e All hardware will be fitted and removed or protected prior to
painting and varnishing works.

b. Application
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= Paints when applied by brush shall become non-fluid, thick enough to lay
down as adequate film of wet paint. Brush marks shall flaw out after
application of paint.

= Paints made for application by roller must be similar to brushing paint. It
must be non-sticky when thinned to spraying viscosity so that it will break
up easily into droplets.

= Paint is atomized by high pressure pumping rather than broken up by the
large volume of air mixed with it. This procedure changes the required
properties of paint.

c. Mixing and Thinning — At the time of application, paint shall show no sign
of deterioration. Paint shall be thoroughly stirred, strained and kept at a
uniform consistency during application. Paints of different manufacture shall
not be mixed together. When thinning is necessary, this may be done
immediately prior to application in accordance with the manufacturer’s
directions, but not in excess of one (1) pint of suitable thinner per gallon of the
paint

d. Workmanship — All paints shall be evenly applied. Coats shall be of proper
consistency and well brushed out so as to show a minimum of brush marks.
All coats shall be thoroughly dry before the succeeding coat is applied. Where
surfaces are not fully covered or cannot be satisfactorily finished in the
number of coats as may be required shall be applied to attain the desired
evenness of surface without extra cost to PhilRice. Where surface is not in
proper condition to receive the coat, the Implementing Office shall be notified
immediately. Work on the questioned portion(s) shall not start until clearance
to proceed is ordered by the Implementing Officer. Hardware, lighting fixture
and other similar item shall be removed or protected during the painting,
varnishing and related work operations and re-installed after completion of the
work.

e. Cleaning — All cloths and cotton waste, which constitute fire hazards shall be
placed in metal containers or destroyed at the end of daily works. Upon
completion of the work, all staging, scaffolding and paint containers shall be
removed. Paint drips, oil, or stains on adjacent surfaces shall be removed
and the entire job left clean and acceptable to the Implementing Office.

XI. ELECTRICAL WORKS
A. GENERAL
1. Scope — The work under this section consists of the furnishing of all materials,
labor, equipment, tools and all services necessary to complete and make ready for

operation electrical works as indicated on electrical plans and in accordance with
the Drawings, Specifications and the Contract.
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The work shall include the furnishing and installing of the following each

complete and in proper operating condition unless otherwise stated in this
specification:

a.

Wiring system for branch circuits, signal circuits feeder wires, sub feeders
including respective conduits, fitting wire gutters, pull boxes, junction boxes,
utility boxes and any other type of box and supports and accessories required
and/or as indicated on the Drawings;

All the necessary feeder and branch circuit with all the necessary conductors,
conduits, fittings and other items as indicated on the Drawings;

All the necessary wiring devices, such as utilization outlets, wall switches,
receptacles all complete with their appropriate cover plates;

All defective lighting fixtures and accessories including necessary supports;
All conduits, boxes, wires and equipment;
Grounding system as show on the Drawings;

Supply and installation of all materials not shown on the Drawings nor
mentioned in this Specification but are necessary to complete the project.

2. Codes and Regulations

a.

The Work under this section shall be executed in accordance with the latest
requirements of the Building Code of the Philippines, Philippine Electric
Code, rules and regulations of local ordinances, power utility company, rules
and regulations of other governing authorities and with Republic Act No. 7920
as applied or enforced in the locality.

The requirements of the above-mentioned governing codes and the
requirements of the companies having involvement or participation are hereby
made part of this specification and the Contractor is required to comply with
the same. This does not relieve the Contractor from complying with the
requirements of the specification or drawings in excess of the above laws and
ordinances, codes and requirements, which are not prohibited by the same.

3. Guarantee

a.

The Contractor shall guarantee that the electrical system is free from all
grounds and defective materials and workmanship for a period of one (1) year
from the date of acceptance of the work. All defects arising within the
guarantee period shall be remedied by the Contractor at his own expense.

The Contractor shall indemnify and save harmless the Implementing Office
and PhilRice from all claims, suit actions, liabilities for damages arising from
injuries, disabilities or loss of life to persons or damage to public or private
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properties resulting from fault or any act of Contractor or his representative in
the execution of this work.

The partial acceptance of the work for the purpose of making partial
payments, based on the estimated cost satisfactorily completed by the
Electrical Contractor, shall not be considered as final acceptance of that
portion of the work.

4. Drawings and Specifications

a.

The Drawings and Specifications are meant to be complementary to each other
and what is called for by one shall be binding as if called for by both.

Any apparent conflict between the Drawings and Specifications and any
controversial or unclear points in either shall be referred to the Implementing
Office for final decision.

All dimensions and locations shown on the Plans are approximate and
shall be verified in the field, as actual locations, distances and levels are
governed by actual conditions.

No deviation from the plans shall be made unless with written consent or
approval from the Implementing Office and/or PhilRice.

The Contractor shall keep an active record of the actual installation
works during the progress of the job.

This shall become the reference for the preparation of the “AS-BUILT”
Plans, which shall include all pertinent information, complete in all aspects
of the actual installation, and all new information not originally shown in
the contract drawings.

The “AS-BUILT” plans shall be prepared by the Contractor at his expense
and shall be submitted to the Implementing Office for approval upon the
completion of the work.

Upon completion of work as described herein, the Contractor shall furnish
PhilRice three (3) copies of the “AS BUILT” plans, signed and sealed by the
Contractor’s Registered Professional Electrical Engineer, for future reference
and maintenance purpose.

5. Samples — The Contractor shall submit a sample of any item he intends to
install or use in this project to the Implementing Office for approval.

B. PRODUCTS

Materials — All materials shall be unused, brand new and shall be of the approved
type meeting all the requirements of the Philippine Electrical Code and bearing the
Philippine Standard Agency (PSA) mark.
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Conduits shall be PVC Schedule 40. Enamel coated steel conduits and

conduits with rough inner surfaces are not acceptable.

= All boxes including junction and pull boxes shall be of sufficient sizes to
provide free space for all conductors enclosed in the box, in addition to the
fittings, such as switch mechanism and receptacles that may be contained
in the box.

= All junction boxes shall be fitted with standard flat metal box covers.

. Conduit Boxes shall be code gauge steel and galvanized. Outlet boxes shall
be galvanized pressed steel of standard make. In general, outlet boxes shall be
at least 100 mm square or octagonal, 53 mm deep and 16 mm minimum
gauge.

= Convenience and wall switch outlet boxes shall be gauge #16 of the 101
mm rectangular, deep, flush type, except in case where 10-amp., or 20-
amps., switches shall be mounted in gangs of two or three therefore, the
proper sizes of boxes and cover plates shall be used.

Conduit Fittings: All conduit fittings such as locknuts and bushings shall be
galvanized of standard make. Under no condition shall black enamel conduit
fittings be permitted in any part of the installation.

. Wires: All wires shall be copper, soft drawn and annealed, smooth and of
cylindrical form and shall be centrally located inside the insulation.

Wiring Devices: All wiring devices shall be standard products of reputable
electrical manufacturers. Wall switches shall be rated at least 10A, 250 volts
and shall be spring operated, flush, tumbler type. Duplex convenience
receptacles shall be rated at least 15A, 250 volts, flush, parallel slots. Single
heavy-duty receptacles shall be rated at least 20A 250 volts, 3-wire, flush,
polarized type. Only one (1) brand wiring devices shall be used for the project.

Suitable single-pole and three-way switches of the flush tumbler type with
appropriate bakelite cover plates shall be furnished and installed as indicated
on the Drawings. Wall switches intended to control more than eleven or 40-
watt fluorescent lamps using high power factor ballasts shall be rated no less
than 5-amp., 250 volts. All duplex receptacles shall be rated no less than 10-
amps., 250 volts A.C. grounding type and shall be for flush mounting.
Interchangeable type receptacles shall not be acceptable.

Lighting Fixtures: Lighting outlets unless otherwise specified shall be
furnished and installed by the Contractor. All fixtures installed shall be as
required on Plans, of good quality materials and approved by the Bureau of
Product Standards (BPS).

Insulation: All splices shall be properly insulated using 3M Brand electrical
type. Application of insulation tape shall be equivalent to the insulation of the
wire concerned.
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C. EXECUTION

1. Workmanship — All works throughout shall be executed in the best practice in a
workmanlike manner by qualified and experienced electricians under the
immediate supervision of a duly licensed Electrical Engineer.

a. Conduits

Conduits should be cut square with a hacksaw and reamed. Bends shall be
made with the required radius. In making bends, only conduit bending
apparatus will be used. The use of a pipe tee or vise for bending conduits
shall not be permitted. Conduits, which have been crushed, deformed, or
flattened, shall not be installed. No running thread shall be allowed.
Conduit runs crossing construction joints of the building shall be provided
with standard expansion fittings of the approved type.

No conduits shall be used in any system smaller than 15 mm diameter
electric trade size nor shall have more than four (4) 90-degree bends in any
one run and where necessary, pull boxes shall be provided.

All ends of conduits, which are left empty in cabinets and conduit boxes
shall be plugged with lead or approved pipe caps so as to prevent the
entrance of white ants and dirt within the conduit system. Pull wires shall
be inserted in the empty ducts before they are closed with lead or pipe caps
and shall be left therein for future use.

All splices, taps and junctions, except those for feeder and service
conductors, shall be soldered or provided with spring lock type connectors,
with rubber tape and protected with friction tape.

b. Conduit Boxes and Fittings

Provide conduit boxes for pulling and splicing wires and outlet boxes for
installation of wiring devices.

As a rule, provide junction boxes or pull boxes in all runs greater than 30
meters in length, for horizontal runs. For other lengths, provide boxes as
required for splices or pulling. Pull boxes shall be installed in
inconspicuous but accessible locations.

Support boxes independently of conduits entering by means of bolts, red
hangers or other suitable means.

Conduit boxes shall be installed plumb and securely fastened. They shall
be set flushed with the surface of the structure in which they are installed
where conduits are run concealed.

All convenience and wall switch outlet boxes for concealed conduit work
shall be deep, rectangular flush type boxes. Four-inch octagonal flush type
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boxes shall be used for all ceiling light outlets and shall be of the deep type
where three (3) or more conduits connect to a single box.

All boxes shall be painted with antirust red lead paint after installation.

All conduits shall be lifted with approved standard galvanized bushing and
locknuts where they enter cabinets and conduit boxes.

Junction and pull boxes of code gauge steel shall be provided as indicated
or as required to facilitate pulling of wires and cables.

Wires and Wiring Devices

Conductors or wires shall not be drawn in conduits until after the cement
plaster is dry and the conduits are thoroughly cleaned and free from dirt
and moisture. In drawing wires into conduits, sufficient slack shall be
allowed to permit easy connections for fixtures, switches, receptacles and
other wiring devices without the use of additional splices.

All conductors of convenience outlets and lighting branch circuit
homeruns shall be wired with a minimum of 3.5 mm in size. Circuit
homeruns to panelboards shall not be smaller than 3.5 mm but all
homeruns to panelboard more than 30 meters shall not be smaller than 5.5
mm. No conductor shall be less than 2 mm in size.

All joints, taps and splices on wires larger than 14 mm shall be made of
suitable solderless connectors of the approved type and size. They shall be
taped with rubber and PVC tapes providing insulation not less than that of
the conductors.

No splices or joints shall be permitted in either feeder or branch
conductors except within outlet boxes or accessible junction boxes or pull
boxes. All joints in branch circuit wiring shall be made mechanically and
electrically secured by approved splicing devices and taped with rubber
and PVC tapes in a manner, which will make their insulation as that of the
conductor.

All wall switches and receptacles shall be fitted with standard bakelite face
plate covers. Device plates for flush mounting shall be installed with all
four (4) edges in continuous contact with finished wall surfaces without
the use of coiled wire or similar devices. Plaster filling will not be
permitted. Plates installed in wet locations shall be gasketed.

When more than one switch or device is indicated in a single location,
gang plate shall be used.

. Grounding System: All grounding system installation shall be executed in
accordance with the approved plans. Grounding system shall include building
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perimeter ground wires, ground rods, clamps, connectors, ground wells and
ground wire taps as shown in the approved design.

e. Panelboards: Standard panels and cabinets shall be used and assembled on
the job. All panels shall be of dead front construction furnished with trims for
flush or surface mounting as required. The Contractor shall install as indicated
in the Drawings the necessary panelboards on the multibreaker type including
the breaker and using copper bus bars.

A panel directory shall be provided for each panel board complete with
necessary data. All circuit breakers of panelboards shall be marked to its
actual phase connection. Directory shall be typewritten and placed inside of
panel door.

f. Lighting System: Install as indicated on the drawings.
2. Test and Guarantee

a. Upon completion of the electrical construction work, the Contractor shall
provide all test equipment and personnel and to submit written copies of all
test results.

b. The Contractor shall guarantee the electrical installation are done and in
accordance with the approved plans and specifications. The Contractor shall
guarantee that the electrical systems are free from all grounds and from all
defective workmanship and materials and will remain for a period of one year
from the date of acceptance of works. Any defect shall be remedied by the
Contractor at his own expense.
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Section VII. Drawings
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Section VIII. Bill of Quantities

BID PROPOSAL

PROJECT: Improvement and Expansion of Farm Operation and Maintenance Shed
LOCATION: PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija

Company Name

Name of Bidder

Position

Address of Bidder

Signature of Bidder

(Submit in Duplicate)

Date
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SAILILA E. ABDULA

Acting Executive Director

PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija

Sir:

In accordance with your Invitation to Bid on the above captioned project, we - (or )
propose to furnish, deliver, place and complete any and all necessary materials, labor, plant,
tools, appliances and equipment, supplies, utilities, transportation, superintendence, supervision
and other facilities in connection therewith subject to all the conditions and requirements
thereof, and to perform all operations necessary to complete for use the project within
CALENDAR DAYS ( __ CD) at our (my)
expense, at the following Total Lump Sum Bid Price, in Philippine currency :

(In words)

(P ).

We (or 1) make this proposal knowing that all provisions underthe General
Specifications applicable to the work unless otherwise specified and in so far as they do not
conflict with the provisions in the contract drawing shall form an essential part of this proposal.

We (or I) make this proposal with a full knowledge of the kinds, quantity and quality
of articles and services required, and if said proposal is accepted, we (or I) will, after receiving
notice of acceptance, enter into contract with PHILRICE with good and sufficient securities for
the faithful performance thereof.

We (or I) will complete the work in accordance with the plans, specifications, and

related contract documents, within the stipulated construction contract period, and reckoned
five (5) days from the date of our (my) receipt from PHILRICE of a Notice to Proceed.

We (or 1) shall not request for any extension of time due to delay in the procurement of
any materials needed in the construction.
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We (or 1) understand that time is an essential part of this proposed contract and that
upon our (my) failure to complete the work within the stipulated completion time we (or I)
agree to pay PHILRICE liquidated damages as stipulated in the IRR of RA 9184 to be
computed for each and every day of delay (including Saturdays, Sundays, and legal holidays)
until the project is completed, as herein stated.

We (or 1) understand that the proposed amount submitted herein included provisions for
the payment of all applicable taxes (Contractor’s, and other taxes) with the provision however,
that should there be any exemption in the payment of these taxes, such exemptions shall be
credited to PHILRICE.

We (or I) enclose Bidder’s Bond equivalent to % of the total bid price in the

form of ( ) Cash, () Cashier’s Check or ( ) Manager’s Check in the amount of

(PHP )

as bid bond which is to be returned if this proposal is rejected, or retained if accepted, as
security until the execution and delivery of the Performance Bond in favor of PHILRICE.

We (or 1) hereby certify that we (or 1) have prepared and/or checked and reviewed the
construction procedures, and prices in this proposal; and under complete supervision, said
construction procedures, schedule, and prices are adequate for the proper performance and
successful prosecution of the work required herein.

Period of Maintenance ..........cccc.... .. . 365 Calendar days
Percentage of Retention .............c.......... Ten percent (10%) up to fifty percent (50%)
of the billing
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PROJECT: Improvement and Expansion of Farm Operation and Maintenance Shed

LOCATION: PhilRice Central Experiment Station,
Maligaya, Science City of Mufioz, Nueva Ecija

SUBJECT: SUMMARY OF BID PROPOSAL/BREAKDOWN OF VALUES OF WORK

ITEM SCOPE OF WORKS PIRECT COST IN(D:IC_)RSE_CT TO(-B?rI;C(E?ST
Materials Labor (Prg"cl:t',vl'l;ax, Indirect Cost)
| SITE WORKS
. CONCRETE WORKS
II. REINFORCING STEEL BARS
V. FORMWORKS & SCAFFOLDINGS
V. MASONRY WORKS
VI. CARPENTRY & CEILING WORKS
VILI. DOORS & WINDOWS
VIII. PAINTING WORKS
IX. ROOFING & ROOF FRAMING WORKS
X. ELECTRICAL WORKS
XI. METAL & STEEL WORKS
XII. PLUMBING WORKS
XIII. TILE WORKS
XIV. | OTHERS/ ACCESSORIES

TOTAL PROJECT COST

Breakdown of Indirect Cost (%):

OCM ( %)

Profit ( %)

Tax (5%)

Others (Specify)

TOTAL
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PROJEC

T:

LOCATION: PhilRice Central Experiment Station,

Maligaya, Science City of Mufioz, Nueva Ecija

SUBJECT: BILL OF QUANTITIES

Improvement and Expansion of Farm Operation and Maintenance Shed

BILL OF QUANTITIES

QUANTITY

UNIT

LABOR +
PARTICULARS MATERIALS | EQUIPMENT
COST COST

AMOUNT

FLOOR AREA

+#106.45 sq.m. (Grounds and Stocks Shed)

+890.00 sq.m. (FOM Shed)

FLOOR FINISH

Plain Cement Finish

* T&B, Pantry : Floor Tiles (30cm x 30cm)

WALL FINISH

Plain Cement Finish, Semi- Gloss Painted Finish

* T&B, Pantry : Wall Tiles (30cm x 60cm)

* Steel Matting on Sheds/Grounds & Stock Sheds/FOM Shed

DOORS AND WINDOWS

DOORS:

*D-1; (3.00m x 2.10m) GA.10 Steel Matting Door Sliding Type Painted
Finish, Framing: 2" @ G. L. Pipe S-20 Main Frame, 1" x 1" x 4.5mm Angle
Bar Secondary Holder Framing with 3/4" Flat Bar, Lock : 16mm @ Loop
Type Barrel Bolt Lock, Track: Groove Floor Galvanized Sliding Gate
Track with Wheel

*D-2 ; (3.00m x 2.10m) GA.10 Steel Matting Door Double Swing Type
Painted Finish ,Framing: 2" @ G. I. Pipe S-20 Main Frame, 1" x 1" x 4.5mm
Angle Bar Secondary Holder Framing with 3/4" Flat Bar, Lock : 16mm @
Sliding Bolt on 3/4" @ Slide Frame, Hinges: Barrel Hinges

*D-3; (1.60m x 2.10m) Ga.16 G.I. Sheet Steel Door Double Swing Type
Painted Finish, Jamb: Steel Jamb, Lock : Stainless Steel Heavy Duty Lever
Type, Hinges: Heavy Duty Bearing Type Hinges

*D-4; (0.80m x 2.10m) 9mm thk. Marine Hollow Core Flush Door Swing
Type Painted Finish, Jamb: KD Hardwood, Lock : Stainless Steel Heavy
Duty Lever Type, Hinges: Heavy Duty Bearing Type Hinges

*D-5; (0.60m x 2.10m) 9mm thk Marine Hollow Core Flush Door Swing
Type Painted Finish, Jamb: KD Hardwood, Lock : Stainless Steel Heavy
Duty Lever Type, Hinges: Heavy Duty Bearing Type Hinges

*D-6 ; (0.80m x 2.10m) GA.10 Steel Matting Door Swing Type Painted
Finish, Framing: 2" @ G. L. Pipe S-20 Main Frame, 1" x 1" x 4.5mm Angle
Bar Secondary Holder Framing with 3/4" Flat Bar, Lock : 16mm @ Loop
Type Barrel Bolt Lock, Track: Groove Floor Galvanized Sliding Gate
Track with Wheel

*RUD - 1; (3.00m x 3.30m) G.A. 18 Aluminum G.I. Roll - Up Door, Motor
operated with Chain Override

WINDOWS:

*W-1; (0.80m x 1.0m) Analok Aluminum Frame Jalousie Window, Glass:
5mm thk. Gray Glass with Analok Framed Insect Screen, Lock: Standard
Swivel lock
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*W-2; (0.60m x 0.60m)Analok Aluminum Frame Casement Window,
Glass: 5mm thk. Gray Glass with Analok Framed Insect Screen, Lock:
Standard Swivel lock

*W-3; (0.40m x 3.0m) Analok Aluminum Frame Fixed Window, Glass:
5mm thk. Gray Glass with Analok Framed Insect Screen

ROOFING

*Roofing: 0.50mm Prepainted Single Rib Type Long Span Roofing Sheet,
Bended (0.6mm) Pre-painted Ridge Roll, Flashing, Fascia Cover, Valley
Gutter, Consumables

*Steel Truss: 2" x 2" x 5.5 mm (1/4") thk. Angle Bar, 1-1/2" x 1-1/2" x
5.5 mm (1/4") thk. Angle Bar, Welding Rods, Consumables

*Roof Framing: 12 mm dia. Plain Round Bar(Sag Rod), 16 mm dia Plain
Round Bar(Cross Bracing), 16 mm dia. Standard Turnbuckle,2" x 6"
Standard C-Purlins (1.20mm thickness)- Fascia Frame, 2" x 3" & 2" x
4"Standard C-Purlins (1.20mm thickness)Consumables

*Hardware/ Accessories: Self-drilling Teckscrew 3", Blind Rivets, Silicon
Sealant

ELECTRICAL

*Installation of 30watts LED Floodlight, LED Lightings, emergency lights,
convenience outlet & Panelboards.

*Concrete jacket of electrical line. (See plan for details and location).

*Installation of CCTV system

METAL AND STEEL

* Metal Fence ,Metal Wall Partitions, Steel Grating and other metal/ steel

WORKS works

OTHERS *Temporary Facilities
* Demolition Works for Existing Concrete Wall / Steel Fence (L= +/-
70.00m x H=2.15m )
*Permits, Testing , PPE'S and Other Fees
*Fabrication of Underground Tank, 5000 USG capacity Fuel Depot
*Installation: Fuel Depot Gas Pump (2: Products: Regular and Diesel)
with Accessories : Suction Remote; 2-meter for Hose, 4-Display (2 per
Side) Dimensions(mm):
W 800mm x Depth 400mm x Height - 1750mm, Delivery Speed: Stard
40L/min (Simultaneous Fuelling: 35L/min)
*Installation of 6 units Steel Locker, LC-6 Steel Locker with 6 doors
opening (L90 x D40 x H180cm) with Individual Lock

I. SITE WORKS

108.91 cu.m. | Structural Excavation

30.00 cu.m. | Backfill

90.00 cu.m. | Earthfill

1.00 lot Demolition Works

7.00 cu.m. | Gravel Fill/Bedding

Total — | Php
I1. CONCRETE WORKS
39.00 lcum. | A, Column  /Column | |
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Footing
10.00 cu.m. | B.Tie Beam
12.00 cum. | C.Roof Beam
3.50 cu.m. | D. Lintel Beam
113.00 cum. | E. Slab on Fill (Including
Fuel Tank Lean Concrete )
4.00 cum. | F.Wall Footing
Total — 11 Php
I1l. REINFORCING STEEL BARS
8,084.51 kgs Reinforcing ~ Steel Bars
(RSB),16,12 mm dia DRSB x
6.0m (Grade 40), 10 mm dia
DRSB x 6.0m (Grade 33)
Total — 111 Php
1IV. FORMWORKS & SCAFFOLDINGS
1.00 L.S. Forms and  Scaffoldings
(Phenolic Board Forms 1/2"
thk, Forms Lumber 2" x 2" and
2" x 3" and Assorted CWN
etc.)
Total — IV Php
V. MASONRY WORKS
316.00 sg.m. | CHB (Concrete Hollow
Block) (6" CHB, Louver
Blocks 5"(W) x 6"(H)
x12"(L) with  Portland
Cement and Washed Sand
(S-1)
632.00 sg.m. | Plastering 1" thk : with
Portland  Cement  and
Washed Sand (S-1)
Total -V Php
V1. CARPENTRY & CEILING WORKS
28.00 Ln.M. | Ceiling Works with Framing:
Spandrel Ceiling 0.5mm thk,
Pre-Painted, Wall Angle x 3m
x 0.5mm thk, Metal Furring 3"
X 5m x 0.5mm thk, Fascia
Liner x 8ft , Pre-Painted and
etc.
Total — VI Php
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VII. DOORS & WINDOWS

A. DOORS (with installation labor cost)

1.00 set D-1 ; (3.00m x 2.10m)
GA.10 Steel Matting Door
Sliding Type Painted Finish,
Framing: 2" @ G. I. Pipe S-
20 Main Frame, 1" x 1" X
4.5mm Angle Bar
Secondary Holder Framing
with 3/4" Flat Bar,

Lock : 16mm @ Loop Type
Barrel Bolt Lock,

Track: Groove Floor
Galvanized Sliding Gate
Track with Wheel

1.00 set D-2 ; (3.00m x 2.10m)
GA.10 Steel Matting Door
Double Swing Type Painted
Finish,

Framing: 2" @ G. I. Pipe S-
20 Main Frame, 1" x 1" X
4.5mm Angle Bar
Secondary Holder Framing
with 3/4" Flat Bar,

Lock : 16mm @ Sliding Bolt
on 3/4" @ Slide Frame,
Hinges: Barrel Hinges

1.00 set D-3 ; (1.60m x 2.10m)
Ga.16 G. I. Sheet Steel Door
Double Swing Type Painted
Finish,

Jamb: Steel Jamb,

Lock : Stainless Steel Heavy
Duty Lever Type,

Hinges: Heavy Duty
Bearing Type Hinges

2.00 set D-4 ; (0.80m x 2.10m)
Ga.16 G.l. Sheet Steel Door
Double Swing Type Painted
Finish, Jamb: Steel
Jamb,Lock : Stainless Steel
Heavy Duty Lever
Type,Hinges: Heavy Duty
Bearing Type Hinges

4.00 set D-5; (0.60m x 2.10m) 9mm
thk Marine Hollow Core
Flush Door Swing Type
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Painted Finish,

Jamb: KD Hardwood,

Lock : Stainless Steel Heavy
Duty Lever Type,

Hinges: Heavy Duty
Bearing Type Hinges

6.00

set

D-6 ; (0.80m x 2.10m)
GA.10 Steel Matting Door
Swing Type Painted Finish,
Framing: 2" @ G. I. Pipe S-
20 Main Frame, 1" x 1" x
4.5mm Angle Bar
Secondary Holder Framing
with 3/4" Flat Bar,

Lock : 16mm @ Loop Type
Barrel Bolt Lock,

Track: Groove Floor
Galvanized Sliding Gate
Track with Wheel

1.00

set

RUD -1 : (3.00m x 3.30m)
Ga. 18 Aluminum G. I. Roll
-up Door, Motor Operated
with Chain Override

Sub- Total - VII.A. Php
B. WINDOWS (with installation labor cost)
2.00 set W-1 ; (0.80m x 1.0m)
Analok Aluminum Frame
Jalousie Window,
Glass: 5mm thk Gray Glass
with Analok Framed Insect
Screen,
Lock: Standard Swivel lock
2.00 set W-2 ; (0.60m x 0.60m)
Analok Aluminum Frame
Casement Window,
Glass: 5mm thk Gray Glass
with Analok Framed Insect
Screen,
Lock: Standard Swivel lock
5.00 set W-3; (0.40m x 3.0m) )
Analok Aluminum Frame
Fixed Window,
Glass: 5mm thk Gray Glass
with Analok Framed Insect
Screen
Sub- Total - VII.B. Php
Total — VII Php

113




VIII. PAINTING WORKS

632.00

sq.m.

Painting on Walls: Flat
Latex Paint "Boysen", Semi
- Gloss Latex Paint
"Boysen”, Roof Guard,
Concrete Neutralizer,
Masonry Putty, Acri-color /
Tinting Color, Assorted
Sandpaper, Assorted Paint
Brush, Newspaper, Assorted
Paint Roller with Tray,
Painting Consumables

1.00

L.S.

Painting on Truss: Sagrod,
Purlins,  Turn  Buckles,
Fascia Board: Epoxy Gray
Metal Primer Paint with
Catalyst, Lacquer Thinner,
Assorted Paint Roller with
Tray, Painting Consumables

Total — VIII

Php

IX. ROOFING & ROOF FRAMING WORKS

1.00

L.S.

A. Steel Truss: 2" x 2" X
55 mm (1/4") thk Angle
Bar, 1-1/2" x 1-1/2" x 5.5
mm (1/4") thk Angle Bar,
Welding Rods,
Consumables

1,208.00

Ln.M.

B. Roofing: 0.50mm
Prepainted Single Rib Type
Long Span Roofing Sheet,
Bended (0.6mm)  Pre-
painted Ridge Roll,
Flashing, Fascia Cover,
Valley Gutter, Consumables

1.00

L.S.

C. Roof Framing: 12 mm
dia Plain Round Bar (Sag
Rod), 16 mm dia Plain
Round Bar (Cross Bracing),
16 mm dia Standard
Turnbuckle, 2" x 6"
Standard C-Purlins
(1.20mm thickness)- Fascia
Frame, 2" x 3" & 2" x 4"
Standard C-Purlins
(1.20mm thickness)
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Consumables

1.00 L.S. D. Hardware/ Accessories:
Self-drilling Teckscrew 3",
Blinxd  Rivets, Silicon
Sealant

Total — IX

Php

X. ELECTRICAL WORKS

A. Wires, Cables, Conduits
1.00 L.S. & Panelboard: 50AT Main
Breaker, MCCB Bolt on Type,
60 Hz, 230 Volts, Branches 2-
15AT, 4-20AT, NEMA
Enclosure, 100AT Main
Breaker, MCCB Bolt on Type,
60 Hz, 230 Volts, Branches 1-
50AT, 3-30AT, (1-20AT, 7-
30AT, Existing) NEMA
Enclosure, 3.5mmz2, 8.0mm2 ,
22.00mm2THWN/THHN
Copper Wire, Phelphsdodge
(150m/box), Flexible hose, 32
& 20mm. HDPE Spiral
flexible conduit
(100meter/roll), Flexcon,
Utility & Junction Boxes,
Electrical Tape and G.l. wire
and etc.

B. Fixtures & Devices; LED
Firefly Flood light 30watts, 3"
dia. LED light, LED light
(tube), 1,2 & 3 gang switch , 3
Way Switch, 1 & 2 gang
Universal convenience outlet
with ground, Emergency light
(twin head)

1.00 L.S.

C. CCTV System;

CCTV Camera. 3MP EXIR
bullet IP based camera,
Outdoor,
3.0Megapixel(2408*1536)
resolution Full HD 1080P real
time video, DWDR & 3D
DNR & BLC, EXIR
illuminators: up to 50m P66,
PoE

1.00 L.S.

CCTV Camera. 3MP EXIR
bullet IP based camera, Indoor,
3.0Megapixel(2408*1536)

resolution Full HD 1080P real
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time video, DWDR & 3D
DNR & BLC, EXIR
illuminators: up to 50m P66,
PoE

"Network Video Recorder
(NVR); 32 Channel IP camera
input, Quad-core embedded
processor, Linux operating
system,

PoE 16 ports (IEEE802.3af/at)
1-8 ports support ePoE & EoC,
Storage: Internal HDD 4
SATA Il Ports, Up to 10 TB
capacity for each HDD
eSATA 1 eSATA

Resolution: 12MP, 8MP, 6MP,
5MP, 4MP, 3MP, 1080P,
1.3MP, 720P, D1 etc.
Resolution: HDMI1: 3840 x
2160 , 1920 x 1080 , 1280 x
1024, 1280 x 720, 1024 x 768
VGAL: 1920 x 1080 , 1280 x
1024, 1280 x 720 , 1024 x
768, HDMI2/VGA2: 1920 x
1080

Decoding Capability  4-
ch@8MP(30fps), 16-
ch@1080P(30fps), Multi-
screen Display

OSD Camera title, Time,

Camera lock, Motion
detection, Recording
Compression: Smart

H.265+/H.265/Smart
H.264+/H.264/MJPEG, Bit
Rate 16Kbps ~ 20Mbps Per
Channel

Record Mode Manual,
Schedule (Regular,
MD(Motion  Detection)
Alarm, IVS), Stop

Record Interval 1 ~ 120 min
(default: 60 min), Pre-record: 1
~ 30 sec, Post-record: 10 ~ 300
sec

Video Detection and Alarm:
Trigger Events Recording,
PTZ, Tour, Alarm Out, Video
Push, Email, Snapshot, Buzzer
and Screen Tips, Video
Detection Motion Detection,
MD Zones: 396 (22 x 18),
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Video Loss and Tampering
Alarm input 16 Channel, Relay
Output 6 Channel, Playback
and Backup

Full Screen, Backup Selection,
Digital Zoom, Backup Mode
USB Device/Network/eSATA
Device

Third-party Support: Arecont
Vision, Airlive, AXIS, Canon,
Dynacolor, JVC, LG,
Panasonic, Pelco, PSIA,
Samsung, Sanyo, Sony,
Watchnet and morelnterface 1
RJ-45 Ports
(10/100/1000Mbps)

Network Function: HTTP,
HTTPS, TCP/IP, IPv4/IPv6,
UPnP, SNMP, RTSP, UDP,
SMTP, NTP, DHCP, DNS, IP
Filter, PPPoE,DDNS,

Max. User Access 128 users
Smart Phone iPhone, iPad,
Android

Auxiliary Interface: USB 3
USB Ports (2 Rear USB 3.0, 1
Front USB 2.0 ) RS232 1 Port,
for PC Communication and
Keyboard RS485 1 Port, for
PTZ Control

Power Supply Single,
AC100V ~ 240V, 50 ~ 60 Hz
Smart fan"

"UPS: 700VA,

Maintenance Free Lead Acid
Battery

2 Universal Outlet,

1IEC 320 C13"

"Hard Disk Drive: 3.5™
Internal Drive

3TB capacity, 64MB cache,
SATA 6Gb/s, 24x7 usage

For Surveillance purposes"

"Cat6 STP Cable: 305mtrs.
Solid Annealed Bare Copper
Cat6, 4-Pair

23 AWG

Flame retardant PVVC Jacket"

"Network Switch: Unmanaged
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Gigabit switch
8 RJ-45 autosensing

10/100/1000 ports
48Gbps (non-blocking)
bandwidth

802.1p and DSCP QoS
110-240 VAC, 50/60 Hz "

PoE Adapter. Output voltage
48 VDC, 0.5A-1A, 24 watts,
Gigabit LAN Port Input
Voltage 90-260VAC, 47-63
Hz,IEC-320 Cé6 Input
Connector, RJ45 shielded
socket, Compatible  with
existing  Hikvision CCTV
camera

UTP cable.
305meters/roll. Copper cable
enhanced CAT 6, 4pair, 23
AWG, UTP, White Reel in a
box

RJ45 CAT6 Plug.
8P8C, Gold plated contacts,
Clear plastic Housing, for solid
wire cables.

Total — X

Php

XI. METAL & STEEL WORKS

(Wall Fence, Metal
1.00 L.S. Partitions, Steel Grating and
other metal works)
Ga.10 (3.5mm thk) 2" sqg. Steel
Matting 4" x 8"
2" G.I. Pipe Sch. 20
1" x 1" x 4.5mm thk Angle Bar
5.5mmthk x 3/4" Flat Bar
Welding Rod
Consumables (Riveter, Drill
Bit, Grinder Disc etc.)

Total — XI

Php

XIl. PLUMBING WORKS

Dual Flush type Water Closet
1.00 LS. (white tone or approved equal,
complete plumbing accessories
Lavatory Wall Type (white
tone), complete with s/s P-trap,
s/s lavatory faucet with
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complete plumbing accessories
Urinal with complete
plumbing accessories

Heavy Duty Faucet with Hose
Bibb

S/S Bidet Hose with Complete
Accessories

Frameless Facial Mirror (0.60
x 0.80m)

Stainless Steel Heavy Duty
Floor Drain with  odor
Interceptor

Stainless Steel Kitchen Sink
with Accessories

Stainless Steel Kitchen Faucet
Stainless Steel Shower Set
with Accessories

1/2" dia G.I. pipe, S-40

3/4" Gate valve

2" Diam PVC pipe

4" Diam PVC pipe

Imhoff Tank, Culverts 36"
with Concrete Slab Manhole
Cover and PVC Pipes [/

Fittings
Plumbing Consumables
(Fittings, Elbows, Tee, Teflon
etc)
Total — XI1 Php
XIIl. TILE WORKS
30cm x 30cm Ceramic Floor
1.00 LS. Unglazed Tiles (Dark Color)
30cm x 60cm Ceramic Floor
Glazed Tiles (Dark and Light
Color)
Solid Granite Slab 0.6m wide
1" thk
Tile Adhesive
Portland Cement
Tile Grout, 2kls/bags
Consumables  (Drill Bit,
Grinder Disc, etc.)
Total — XII1 Php

X1V. OTHERS/ ACCESSORIES

A: Temporary Facilities,
Electrical and  Water
Consumption
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1.00 Lot Temporary Facilities

1.00 Lot Electrical Consumption

1.00 Lot Water Consumption
Sub- Total - XIV- A.B. Php
B. Permits, Testing
PPE'S and Other Fees,
Underground Tanks for
Fuel Depot, Gas Pump
and Lockers for FOU,
Grounds, Utility Staff

1.00 Lot Permits, Testing , PPE'S and
Other Fees

2.00 set Underground Tank, 5000
USG capacity Fuel Depot ,
2" diam sch.40 G.I. Pipe
Fuel Air Breather with
Installation

1.00 unit | Fuel Depot Gas Pump (2:

Products:  Regular  and
Diesel) with Accessories :
Suction Remote; 2-meter for
Hose, 4-Display (2 per Side)
Dimensions(mm): W
800mm x Depth 400mm x
Height - 1750mm, Delivery
Speed:  Stard  40L/min
(Simultaneous Fuelling:
35L/min)

with installtion of unit

Steel Locker Cabinet, LC-6
Steel Locker with 6 door
opening with Individual

Lock
Sub- Total - XIV - B. Php
Total — XIV Php
SUMMARY OF COST
Direct Cost
Material Cost + PhP
Labor Cost + Equipment Rental Cost PhP
Indirect Cost
OCM | ( )% PhP
PROFIT | ( )% PhP
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TAX

5%

PhP

OTHERS (Specify)

()%

PhP

Prepared by

Approved for bidding by
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Bid Form

To:

Date:
IB1 N°:

[name and address of PROCURING ENTITY]

Address: [insert address]

We, the undersigned, declare that:

(@)

(b)

(©)

(d)

(€)

(f)

9)

We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract [insert name of contract];

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];

The discounts offered and the methodology for their application are: [insert
information];

Our Bid shall be valid for a period of [insert number] days from the date fixed for the
Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

11f ADB, JICA and WB funded projects, use IFB.
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(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(1) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign

and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY]_(herecinafter called the“Entity”’) and
[name and address of Contractor] (hereinafter called the “Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

@) General and Special Conditions of Contract;

(b) Drawings/Plans;

(©) Specifications;

(d) Invitation to Bid;

(e Instructions to Bidders;

()] Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

(1 Eligibility requirements, documents and/or statements;

()] Performance Security;

(k)  Notice of Award of Contract and the Bidder’s conforme thereto;

M Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: | am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: | am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted,

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20__ at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this __ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract.
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND EQUIPMENT

(Date of Issuance)

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
(Name of Procuring Entity)

(Address of Procuring Entity)

Attention : The Chairman
Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the (Name of the Procuring Entity) BAC for the
bidding of the (Name of the Contract), we certify that (Name of the Bidder) has in its employ
key personnel, such as project managers, project engineers, materials engineers and foremen,
who may be engaged for the construction of the said contract.

Further, we likewise certify the availability of equipment that (Name of the Bidder) owns,
has under lease, and/or has under purchase agreements, that may be used for the construction
contracts.

Very truly yours,

(Name of Representative)

(Position)
(Name of Bidder)

Standard Form Number: SF-INFR-20
Revised on: July 29, 2004
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CREDIT LINE CERTIFICATE

Date:

Name of the Head of the Procuring Entity
Name of the Procuring Entity
Address of the Procuring Entity

CONTRACT NAME

COMPANY/FIRM
ADDRESS

BANK/FINANCING INSTITUTION:
ADDRESS :

AMOUNT

This is to certify that the above Bank/Financing Institution with business address
indicated above, commits to provide the Contractor, if awarded the above-mentioned
Contract, a credit line in the amount specified above which shall be exclusively used to
finance the performance of the above-mentioned Contract, subject to our terms, conditions
and requirements.

The credit line shall be available within fifteen (15) calendar days after receipt by the
Contractor of the Notice of Award and such line of credit shall be maintained until the
project is completed by the Contractor.

This Certification is being issued in favor of said Contractor in connection with the
bidding requirement of _ (Name of the Procuring Entity)  for the above-mentioned
Contract. We are aware that any false statements issued by us make us liable for perjury.

Name and Signature of Authorized
Financing Institution Officer
Official Designation

Concurred By:

Name & Signature of Contractor’s
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Authorized Representative
Official Designation

Note:
The amount committed should be machine validated.

ACKNOWLEDGMENT
SUBSCRIBED AND SWORN to before me this day of
20, affiant exhibited to me his/her Community Tax Certificate No.
issued on at , Philippines.

Notary Public
Until 31 December 20

PTR No.
Issued at:
Issued on:
TIN No.

Doc. No

Page No.

Book No

Series of

Standard Form Number: SF-INFR-22
Revised on: July 29, 2004
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JOINT VENTURE AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

That this JOINT VENTURE AGREEMENT is entered into by and between:
status) ,  owner/proprietor

, of legal age,

(civil

and a resident of

-and -

a resident of

, of legal age,

(civil status)

That both parties agree to join together their capital, manpower, equipment, and other
resources and efforts to enable the Joint Venture to participate in the Eligibility Check,
Bidding and Undertaking of the hereunder stated Contract of the

Entity) .

, owner/proprietor of

(Name of the Procuring

NAME OF PROJECT

CONTRACT AMOUNT

That both parties agree to be jointly and severally liable for the their participation in

the Eligibility Check, Bidding and Undertaking of the said contract.

That both parties agree that

and/or

be the Official Representative of the Joint Venture, and are granted full power and
authority to do, execute and perform any and all acts necessary and/or to represent the
Joint Venture in the Eligibility Check, Bidding and Undertaking of the said contract, as
fully and effectively and the Joint Venture may do and if personally present with full

power of substitution and revocation.

That this Joint Venture Agreement shall remain in effect only for the above stated

Contracts until terminated by both parties.

Done this day of , In the year of our Lord

Standard Form Number: SF-INFR-44
Revised on: August 11, 2004
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CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the
Contract if awarded to him. Indicate in the chart the names of the Project Manager, Project
Engineer, Bridge Engineer, Structural Engineer, Materials and Quality Control Engineer,
Foreman and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated above

1. This organization chart should represent the “Contractor’s Organization” required for the
Project, and not the organizational chart of the entire firm.

2. The Bidders shall comply with and submit sample form SF-INFR-46 for each of such key
personnel.

3. Each such nominated engineer/key personnel shall comply with and submit sample forms
SF-INFR-47 and SF-INFR-48.

4. All these are required to be in the Technical Envelope of the Bidder.

Standard Form Number: SF-INFR-45
Revised on: August 11, 2004
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CONTRACTOR’S LETTER - CERTIFICATE TO PROCURING ENTITY

Date of Issuance:

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
Name of the Procuring Entity

Address of the Procuring Entity

Dear Sir / Madame:

Supplementing our Organizational Chart for the Contract, we have the honor to submit
herewith, and to certify as true and correct, the following pertinent information:

1. That l/we have engaged the services of (Name of Employee) , to be the
(Designation) of the (Name of Contract) , who is a
(Profession) with Professional License Certificate No. issued on

and who has performed the duties in the construction of the
Contracts enumerated in the duly filled Form

2. The said Engineer shall be designated by us as our (Designation) to personally
perform the duties of the said position in the above-mentioned Project, if and when
the same is awarded in our favor.

3. That said Engineer shall employ the best care, skill and ability in performing his
duties in accordance with the Contract Agreement, Conditions of Contract, Plans,
Specifications, Special Provisions, and other provisions embodied in the proposed
contract.

4. That said Engineer shall be personally present at the jobsite to supervise the phase of
the construction work pertaining to this assignment as (Designation), all the time.

5. That, in order to guarantee that said Engineer shall perform his duties properly and be
personally present in the Job Site, he is hereby required to secure a certificate of
appearance for the Procuring Entity Engineer at the end of every month.

That, in the event that I/we elect or choose to replace said (Designation) with another
Engineer, the Procuring Entity will be accordingly notified by us in writing at least
twenty one (21) days before making the replacement. We will submit to the Procuring
Entity, for prior approval, the name of the proposed new (Designation), his
qualifications, experience, list of projects undertaken and other relevant information.
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6. That any willful violation on my/our part of the herein conditions may prejudice
my/our standing as a reliable contractor in future bidding of the Procuring Entity.

Very truly yours,

(Authorized Representative of Bidder)

CONCURRED IN:

(Name of Engineer)

(Address)

Standard Form Number: SF-INFR-46
Revised on: August 11, 2004
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KEY PERSONNEL’S CERTIFICATE OF EMPLOYMENT

Issuance Date

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
Name of the Procuring Entity

Address of the Procuring Entity

Dear Sir / Madame:

| am (Name of Nominee) a Licensed Engineer with Professional
License No. issued on __ (date of issuance) at _ (place of issuance)

| hereby certify that __ (Name of Bidder) has engaged my services as (Designation)
for (Name of the Contract), if awarded to it.

As __ (Designation) I supervised the following completed projects similar to the
contract under bidding):

NAME OF PROJECT OWNER COST DATE
COMPLETED

At present, | am supervising the following projects:

NAME OF PROJECT OWNER COST DATE
COMPLETED
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In case of my separation for any reason whatsoever from the above-mentioned
Contractor, | shall notify the _ (Name of the Procuring Entity) at least twenty one (21)
days before the effective date of my separation.

As __ (Designation) , I know | will have to stay in the job site all the time to
supervise and manage the Contract works to the best of my ability, and aware that |1 am
authorized to handle only one (1) contract at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned
Contractor to qualify for the Contract without any firm commitment on my part to assume
the post of _ (Designation) therefor, if the contract is awarded to him since | understand
that to do so will be a sufficient ground for my disqualification as __(Designation) in any
future (Name of the Procuring Entity) bidding or employment with any Contractor
doing business with the _ (Name of the Procuring Entity)

(Signature of Engineer)

DRY SEAL

Republic of the Philippines )
) S.S.

SUBSCRIBED AND SWORN TO before me this day of
2012 affiant exhibiting to me his Residence Certificate No. issued on
at

Notary Public
Until December 31,20

Doc. No. ;
Page No. ;
Book No. :
Series of X

Standard Form Number: SF-INFR-47
Revised on: August 11, 2004
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KEY PERSONNEL
(FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as
full-time field staff for the project. Fill up a form for each person.

10.

Authorized Managing Officer / Representative

Sustained Technical Employee

Name

Date of Birth

Nationality

Education and Degrees

Specialty

Registration

Length of Service with the Firm : Year from (months) (year)
To (months) (year)

Years of Experience

If Item 7 is less than ten (10) years, give name and length of service with previous
employers for a ten (10)-year period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service
year(s) from to
year(s) from to
year(s) from to
Experience:

This should cover the past ten (10) years of experience. (Attached as many pages as
necessary to show involvement of personnel in projects using the format below).
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1. Name

2.  Name and Address of Owner

3.  Name and Address of the
Owner’s Engineer
(Consultant)

4. Indicate the Features of Project
(particulars of the project
components and any other particular
interest connected with the project):

5. Contract Amount Expressed in
Philippine Currency

6. Position

7. Structures for which the employe
was responsible :

8. Assignment Period : from (months) (years)
: to (months) (years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the contract is
awarded to our company.

(Place and Date) (The Authorized Representative)

Standard Form Number: SF-INFR-48
Revised on: August 11, 2004
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QUALIFICATION OF KEY PERSONNEL PROPOSED

Business Name
Business Address

TO BE ASSIGNED TO THE CONTRACT

Project Manager | Materials
[ Engineer Engineer

Foreman

Construction

Safety and
Health

Personnel

Other positions

deemed

required by

the Applicant
for this project

=

Name

Address

Date of Birth

Employed
Since

Experience

[op]

Previous
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Employment

7 ;
= Education

8 PRC License

Minimum : Project Manager / Engineer
Requirements : Materials Engineer
: Foreman

: Safety and Security Officer

Note : Attach individual resume and PRC License of the (professional) personnel.

Submitted by

(Printed Name & Signature)

Designation
Date

Standard Form Number: SF-INFR-49
Revised on: August 11, 2004
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LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE

AGREEMENTS, PLEDGED TO THE PROPOSED CONTRACT

Business Name

Business
Address
Capacity/ Proof of
Description Model/Year | Performance/ P;Izzte M];);gr %?)'/ Location Condition OE; r;zgsrhéls/
Size ’ ¥ o Vendor
A. Owned
i
ii.
iii.
iv.
V.

B. Leased

1.

ii.

iii.

iv.

\4

C. Under Purchase
Agreements

1.

ii.

iii.

iv.

V.

List of minimum equipment required for the project:

Submitted by

Designation
Date

(Printed Name & Signature)

Standard Form Number: SF-INFR-51

Revised on: August 11, 2004
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AFFIDAVIT OF SITE INSPECTION

I, (Representative of the Bidder) , of legal age, (civil status) , Filipino and
residing at _ ( (Address of the Representative) under oath, hereby depose and say:

1. That I am the (Position in the Bidder) of the (Name of the Bidder) , with
office at (Address of the Bidder) ;

2. That I have inspected the site for (Name of the Contract) , located at
(location of the Contract) )

3. That I am making this statement as part of the requirement for the Technical

Proposal of the (Name of the Bidder) for (Name of the Contract)
IN FAITH WHEREOF, I hereby affix my signature this day of ., 20___ at
, Philippines.
AFFIANT
SUBSCRIBED AND SWORN TO before me this , day of 20__, affiant
exhibiting to me his/her Community Tax Certificate No. issued on
at , Philippines.

(Notary Public)

Until
PTR No.
Date
Place
TIN

Doc. No.

Page No.

Book No.

Series of

Note: This document serves as REFERENCE only. No need to include in the requirements
submitted.
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CHECKLIST OF ELIGIBILITY REQUIREMENTS

To facilitate assessment of the presence or absence of each requirement, the documents
submitted in the technical and financial components are to be arranged chronologically, each
provided with a tab. Documents in each component shall be bound (fastened) or contained in a
folder before inserting in the corresponding envelope.

I. ELIGIBILITY & TECHNICAL COMPONENT (1st Envelope)

Please prepare in three (3) copies, one original & two (2) duplicate copies

Eligibility Documents

Class “A” Documents

1. PhilGEPS Registration Certificate (Platinum Membership)

2.

complexity to the contract to be bid

3. Statement of the Bidder’s Single Largest Completed Contract (SLCC) similar to the

Statement of all its ongoing government and private contracts, including contracts
awarded but not yet started, if any, whether similar or not similar in nature and

contract to be bid, in accordance with ITB Clause 5.4

4. NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents

1.

If applicable, valid Joint Venture Agreement (JVA) or, in lieu thereof, notarized
statements from all the potential joint venture partners stating that they will enter into
and abide by the provisions of the JVA in the instance that the bid is successful shall
be included in the bid.

Technical Documents

1.

Bid Security (Bid Validity 120 CD)

Form of Bid Security

Amount of Bid Security

(Not less than the Percentage of
the ABC)

Cash or cashier’s/manager’s check
issued by a Universal or Commercial
Bank.

Bank draft/guarantee or irrevocable
letter of credit issued by a Universal or
Commercial Bank: Provided, however,
that it shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Two percent (2%)

Surety bond callable upon demand

issued by a surety or insurance

Five percent (5%)
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company duly certified by the
Insurance Commission as authorized to
issue such security; and/or

Bid Securing Declaration

2. Project Requirements, which shall include the following:
aaaaaaaaaaaaaaaaaaaaaaaaaaa. Organizational chart for the contract to be bid,

b. List of contractor’s key personnel, with their complete qualification and experience
data;

c. List of contractor’s equipment units, which are owned, leased, and/or under
purchase agreements, supported by certification of availability of equipment from
the equipment lessor/vendor for the duration of the project.

3. Affidavit of Site Inspection using the prescribed form.
(Attach Certificate of Site Inspection issued by the Secretariat/Implementing Office.)

4.  Omnibus Sworn Statement in accordance with Section 25.2 (b)(iv) of the IRR of RA
9184 using the prescribed form.

I1. FINANCIAL COMPONENT (2nd Envelope)

Please prepare in three (3) copies, one original & two (2) duplicate copies

i. Financial Components

1. Financial Bid Form in accordance with the prescribed form

2. Bid Prices in the Bill of Quantities/Materials

3. Detailed Estimates

4. Cash Flow by Quarter or Payment Schedule.

ii. Post-Qualification Requirements

Bidders, please SUBMIT the following documents DURING the Bid Opening (to be
included in the envelope for Financial Component):

1. Latest Income and Business Tax Returns (within the last six months preceding the date of
bid submission) filed and paid through the BIR Electronic Filing and Payment System
(eFPS)

This document serves as REFERENCE only. No need to include in the requirements submitted.
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Republic of the Philippines

Government Procurement Policy Board




