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CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its DED for
Admin Services and Finance, ABNERT T. MONTECALVO, hereinafter referred to as
“PHILRICE”;

-and -

The Greenwall Construction, a duly licensed construction firm with office address, Sandico
St. Brgy. Malasin, Sto. Domingo Nueva Ecija, represented, herein by its Owner, LEONIDO DL.
DE GUZMAN, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, a public bidding was held on 03 March 2021, at PhilRice Maligaya, Science
City of Muiioz, Nueva Ecija, for the project: “Improvement of Maintenance Shed for Future
Rice Farm, Repair Bay, Parking and Log Shed and Replacement of Roofing of Farm

Operation Unit (FOU) at PhilRice Central Experiment Station under Public Bidding No. PB
Infra 21-01-03”;

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government:

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum Two Million Thirty Four Thousand
Seven Hundred Seventy-Five Pesos and 31/100 Only (PhP 2,034,775.31), payable
based on monthly progress billing for actual work completed and approved by the
Owner’s Representative/s, shall pursue and deliver to PHILRICE the project entitled
“Improvement of Maintenance Shed for Future Rice Farm, Repair Bay, Parking
and Log Shed and Replacement of Roofing of Farm Operation Unit (FOU) at
PhilRice Central Experiment Station under Public Bidding No. PB Infra 21-01-03”
located at PhilRice Maligaya, Science City of Muiioz, Nueva Ecija, as described in the
BID DOCUMENTS and summarized in Annex “A”, within One Hundred Twenty
Calendar Days (120 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. Inthe implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

27 4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any
of the following shall also constitute as sufficient ground for the termination of this

Contract by PHILRICE:
a) Failure to comply and strictly observe the Labor Code and the Social Security
/f System requirements. 7/
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b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Mufioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.
PHILIPPINE RICE RESEARCH INSTITUTE GREENWALL CONSTRUCTION
Contractor
BY:
Y
LEONIDO DEGUZMAN
Owpher
PhilRice Employment ID No. 95-0702
PRC 10 ¥ o00L%330
Issued on July 3, 1995 ) By
Issued at Science City of Mufioz, Nueva Ecija SeaER S ag el

< SIGNED IN THE PRESENCE OF:

RENATO B. BAJIT
plementing Unit Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARYm:E/D. CORPUZ

Division Head, FMD
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this JUL 07 2001 , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.

N

ROD T ZTOBIAS
Niptary Public
Untit Dlecember 31, 2022
Notarial Commission No. SD2020-008
PTR No 7642434: 01-04-2021
Scrence City of Munoz, Nueva Ecyja

™) 4 1 & 2 t)
Roli-No 39824

MCL E Geimplance No. Vi-CU66549
Doc. No. n .
Page No. ;
Book No. :
Series of 2021.

Construction Contract
{Improvement of Maintenance Shed for future Rice Farm, Repair Bay, Parking and Log Shed and Replacement of Roofing of Farm Operation Unit (FOU) at
PhilRice CES under Infra 21-01-03}

Page 3 of 5



.y
Contract Reference: 777 CHRF =

ANNEX “A”
Summary of Expected Outputs in the Project

“Improvement of Maintenance Shed for Future Rice Farm, Repair Bay, Parking and Log Shed
and Replacement of Roofing of Farm Operation Unit (FOU) at PhilRice CES under Infra 21-01-
03"

[. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing

and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

ITI. CIVIL WORKS

The work includes, but is not limited to, the following:

A. Repair Bay, Parking Shed and Log Shed at PhilRice CES

Scope of Works
I. - Demolition of Concrete Ramp

Il Repainting of Motorpool Parking Area
o Repainting of wall and all metal elements
O Repainting of Roof (whole parking)

IIl.  Repair of Motorpool Shed

O Repair and Replace of rusted / damaged louvers

O Repainting of Roof, Louvers, Fascia, Column, Beam, Trusses and All Steel
Components

IV.  Construction of Grease Trap

o 5 compartment Grease trap tanks;
©  Provision of Steel Grate for the existing canal (£36.0m)

V. Construction of Log Shed area beside maintenance Shed

o 4"diam GI Pipe S-40
o Col. Ftg, Conc. Pedestal, Post and Roofing
o Earth-fill for the area (110.0cum)
o Cutting of Mango Trees (3)
O Repainting of Steel Gate
B. Maintenance Shed or Future Rice Farm -
Features:

Scope of Works

o Maintenance Shed:(For Machine Shed and Hot Works Area for Future Rice Farm)
o 4"dia. GI pipe posts on 0.30x0.30m concrete pedestal

o Z0mm dia. Machine Bolt, 20mm THK MS Plate
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C-Purlins 2"x3"x1.2mm C-Purlins 2"x6"x1.8mm

Channel Bar 2"x6"5.5mm

0.50mm Single Rib type Roof

2"x8"x 1.2mm Fascia

1"x1/4" (5.5mm) Angle bar framing

0.5mm P/P Bended GI Fascia

Hanger Rod 10mm diam. With Thread, Bolts, Nuts and Washer

O O 0O 0O 0 0 0

C. Farm Operation Unit Machinery Shed at PhilRice-CES

Scope of Works

o Removal of existing roof sheet and hauling

©  Repainting of roof frames with epoxy primer

o Installation of 0.50mm pre-painted Rib Type Roof; 0.6mm Ridge roll, Valley
Gutter, etc.

o Electrical Works

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.
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