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CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled corporation
created by virtue of Executive Order No. 1061, with its Central Experiment Station at Maligaya,
Science City of Mufioz, Nueva Ecija, represented herein by its DED for Admin Service and
Finance, ABNER T. MONTECALVO, hereinafter referred to as “PHILRICE”;

-and -

The AERAKA Construction & Supply Corp, a duly licensed construction firm with office
address, Zone 1, Abar 1st, Maharlika Highway, San Jose City, Nueva Ecija, represented, herein
by its President, ENRICO A. DUCOLAN, herein after referred to as “CONTRACTOR".

WITNESSETH:

WHEREAS, a public bidding was held on 03 March 2021, at PhilRice Maligaya, Science
City of Muiioz, Nueva Ecija, for the project: “Repair and Improvement of Rockefeller Unit 2&3
and Old Guest House” at PhilRice Central Experiment Station under Public Bidding No. PB
Infra 21-01-01";

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum ONE MILLION SEVEN HUNDRED SIXTY
THREE THOUSAND EIGHT HUNDRED EIGHTY FIVE PESOS AND 50/100 Only
(PhP1,763,885.50), payable based on monthly progress billing for actual work
completed and approved by the Owner’s Representative/s, shall pursue and deliver to
PHILRICE the project entitled “at PhilRice Central Experiment Station under Public
Bidding No. PB Infra 21-01-01” located at PhilRice Maligaya, Science City of Muiioz,
Nueva Ecija, as described in the BID DOCUMENTS and summarized in Annex “"A”, within
Ninety Calendar Days (90 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid

Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract

does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4, The provisions of RA 9184 and its IRR, shall govern and are deemed written into this

Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any

of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
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fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Murioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Muiioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION & SUPPLY CORP.

Contractor
BY:
Ealpr-n
ER T. MONTECALVO ENRICO A. DUCOLAN
DED for Admin Service and Finance President
PhilRice Employment ID No. 95-0702
Issued on July 3, 1995 .
Issued at Science City of Mufioz, Nueva Ecija ,
SIGNED IN THE PRESENCE OF:
NATO B. BAJIT
Head \Implementing Unit Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARYm. CORPUZ

Division Head, FMD
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Muiioz )

ACKNOWLEDGMENT
Before me this r , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated bE‘{OWE Fﬁgir respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental

witnesses and acknowledged the same to be their free voluntary act and deed and the corporatlons
herein presented. N

Doc. No. ®7o :

Page No. N
Book No. IS
Series of 2021.
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ANNEX “A”
Summary of Expected Outputs in the Project

“Repair and Improvement of Rockefeller Unit 2&3 and 0Old Guest House at PhilRice CES (PB

I. GENERAL

Infra 21-01-01)”

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard

materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the

project site.

I11. CIVIL WORKS

The work includes, but is not limited to, the following:

A. ROCKEFELLER #2 (Regalado)

Carpentry Works

®
®

Remove and Replace ALL dilapidated and termite infested jambs at doors and
windows

Repair Kitchen Cabinet (counter and hanging) and Built-in Cabinets in
Bedrooms

Installation of self-closing hinges (All Cabinets)

Installation of 16" double rail drawer guide (All Drawers)

Remove Existing and Installation of 6" stick design S/S puller (ALL)

Plumbing Works

Painting Works

Install new fixtures (S/S Lavatory Faucet, S/S Sanitary Bidet, Odor Interceptor
Floor Drain and Consumables)

Replace water closet, Lavatory, Telephone Shower, Faucet, Sanitary Bidet and
Odor Interceptor Floor Drain

Replace Kitchen Sink (Deep S/S Sink) incl. P-Trap, Goose Neck Faucet and
miscellaneous. j

=

Scrape and repaint

Roof Deck Slab (Conren Rooftex; 3mm thk coating)

Kitchen Cabinet (QDE White)

Bedroom Closets (QDE White)

Ceiling / Slab (Interior and Exterior) with Flat Latex

Walls (Interior and Exterior) (Semi-gloss Latex)

Flush Door (Semi Duco Finish) and Main Panel Doors (Natural Varnish)
Window Frames (Acrylic for Frames) , Jamb (QDE White) and Grills (QDE
White)

Note: All paint colors to be approved by PPD's project in-charge or PPD architect. <

Doors and Window Works

Construction Contract

Replace ALL doorknobs with Lever type Lock set
Replace Missing Blades (See Existing Blades)
Removing, Dismantling and Installation of Window
Replace Screen Door (Main Entry)

Replace ALL Fine Insect Screen at windows
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Tile Works

* Removal of Existing Tile for Kitchen Counter and Service Area and Install
60cm x 60cm Ceramic Granite Tiles)
e Polishing of Existing Marble Tiles at T&B

Note: All tile colors to be approved by PPD's project in-charge or PPD architect.

Electrical Works
* Remove/Replaced ALL Lighting Fixtures by New 11watts LED Bulb
¢ Remove /Replace ALL Switches and Qutlets

Note: All Electrical brands to be approved by PPD's project in-charge or PPD architect,

Others
® [Excavate and Spray Termite control insecticide
e Site cleaning / clearing
* Demolition / Site Works

B. OLD GUEST HOUSE (MANIGBAS' HOUSING UNIT)

Carpentry Works
* Removal of existing wall panels (interior) and replacement with 1/4"
thk hardiflex
¢ Repair of ceiling (interior and exterior) (x120sqm)
* Removal of existing ceiling panels and replacement with 1/4" thk hardilight

Notes: all woods to be install should applied with wood preservative

Tile works
e Removal of existing vinyl tiles and replace with 60cm x 60cm ceramic granite
tiles (ground floor)
e New tiles for comfort rooms (floor and walls)

Kitchen Counter
e Repair of kitchen counter
Removal of existing tiles and replace with 60cm x 60cm ceramic tiles (black)
Replacement of kitchen sink s/s (sus304)
Replacement of faucet
With s/s goose neck faucet with extender

® @ @ @

Doors
Removal and replacement of all lockset w/ s/s lever type lockset (heavy duty) j'
And all hinges w/ hd hinges

Replacement of damage jambs and doors

Scrape and repaint

Provide new screen door on main entrance

Windows
e Replacement of all window jambs
¢ Replacement of jalousie windows to analok framed jalousie
* W/ 6mm gray glass and grills and window insect screen in alum. Framing

e Repainting of steel casement windows &

Repair of cabinets (all) <
e Replace dilapidated/broken panels

Replace all handle with 6" stick design pullers
Replace all hinges with hydraulic hinges

Replace all drawer guides with 16" double rail guides
Repaint with semi-duco finish
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Painting works:
* Repainting of exterior and interior walls
* Painting of ceiling (interior and exterior)
¢ Repainting of roofing, flashing and fascia cover
¢ Repainting of doors and jambs (jalousie windows)
* Repainting of cabinets (Semi-Duco)

Roofing works:
* Repainting of roofing with roof guard paint
* Repair leaks and replacement of damaged / rusted corrugated roofing
® Removal and replacement of all fascia and replace with 12mm thk Hardi-
Sanepa
* Removal and replacement of all Fascia Cover with 0.50mm thk p/p fascia
cover

Plumbing works:
¢ Replacement of all plumbing fixtures (see plan)
¢ Replacement of waterline into 1/2" and 3/4" ppr pipe pn-20
¢ Replacement of sewer line / drainage line with 2" and 4" pvc pipe s-1000

Electrical works:
* Replacement of all lighting fixtures with 9watts led light
¢ Replacement of switches with slim art wide series switch
® Replacement of universal duplex outlet

Others:
Excavation and pouring of soil guard at the perimeter of housing unit
Fence and signages including PPE

General
I Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and <

2 Compliance to the Integrated Management System (IMS) Policy of PhilRice.

Qs
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