Contract Reference: 202| -0g-0334%

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its DED for
Admin Services and Finance, ABNER T. MONTECALVO, hereinafter referred to as
“PHILRICE”;

-and -

The WINSFORT CONSTRUCTION AND DEVELOPMENT, a duly licensed construction firm
with office address, 109 Purok I, Sto. Tomas South, Jaen, Nueva Ecija, represented, herein by
its Proprietor, FORTUNATO B. DE GUZMAN herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, a public bidding was held on 15 June 2021, at PhilRice Maligaya, Science
City of Mufioz, Nueva Ecija, for the project Improvement of Rice Engineering and
Mechanization Division (REMD) Showroom at PhilRice Central Experiment Station
under Public Bidding No. PB Infra 21-02-08.

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum NINE HUNDRED EIGHTY-EIGHT
THOUSAND NINE HUNDRED FIFTY-FIVE PESOS AND 30/100 ONLY (PhP
988,955.30) payable based on monthly progress billing for actual work completed and
approved by the Owner’s Representative/s, shall pursue and deliver to PHILRICE the
project entitled “Improvement of Rice Engineering and Mechanization Division
(REMD) Showroom under Public Bidding No. PB Infra 21-02-08" located at PhilRice
Maligaya, Science City of Muiioz, Nueva Ecija, as described in the BID DOCUMENTS
and summarized in Annex “A”, within Ninety Calendar Days (90 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any
of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s

personnel complete with their pictures and their usual signatures and
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fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Muiioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE WINSFORT CONSTRUCTION DEVELOPMENT

Contractor
BY:

T. MONTECALVO FORTUNA UZMAN
DED for Admin Service and Finance ophietor
PhilRice Employment ID No. 95-0702

Issued on July 3, 1995
Issued at Science City of Mufioz, Nueva Ecija

SIGNED IN THE PRESENCE OF:
~

'NATO B. BAJIT Ml cer MMHO

Head, Implementing Unit Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY%CE D. CORPUZ

Division Head, FMD
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.

\ -

RYAN lﬁ TADE

NOTARY PUBLIC — = O

Doc. e, ; Untii Decembar 31, 2021
2“ —abanaluan City

JSF’ N%N" “}j_’(“ii‘um\i’mmh.ry <UZT/NuUeva Foija

0. CBN-1481538/04 January 2021/Cabanatuan City

Page No. C’E ;
Book No. i ; » .
Roll No. 36628

Series of 2021. Notarial Coamm. No 13-
MCLE Compiliance No. VI- 00220%%?85-03-2019

g

Construction Contract -'/

“{Improvement of Rice Engineering and Mechanization Division (REMD) Showroom at PhilRice under Public Bidding No. PB Infra 21-02-
08}"

Page 3 of 5



Contract Reference:

ANNEX “A”
Summary of Expected Outputs in the Project

““Improvement of Rice Engineering and Mechanization Division (REMD) Showroom at
PhilRice CES under Public Bidding No. PB Infra 21-02-08""

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

I1. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.
[11. CIVIL WORKS

The work includes, but is not limited to, the following:

SCOPE OF WORKS

SITE WORKS
o Site Clearing
o Peeling-off of Existing Epoxy Paint on Display Area Floor and Chipping Prior to Tile Works
o Removal of 2-sets of Roll-up Door Prior to Replacement of New Proposed Doors/Windows
©  Removal of all Items for Replacement (Lighting Fixtures, ACU Breaker, Exhaust Fan, Roof

Gutter, Downspout, Window Lock, etc.), See Plan Detail
o Construction of Temporary Facilities
CONCRETE CANOPY

o Concreting of Additional Canopy, Including Reinforcing Steel Bars and Formworks

STEEL WORKS AND ROOFING ACCESSORIES (Including Downspout)

o Installation of Roof Gutter with Brace and Strap Support, Fascia Board and Cover for
Replacement of Old/Damage [tem
©  Extension and Installation of New Downspout

CARPENTRY WORKS

o Dry Wall for Proposed Glass Partition

Enclosure of Existing Lighting Fixture Cover Prior to Installation of New Lighting Fixtures

o 3/4"Marine Plywood as Wooden Box Frame for Glass Wall with 2" x 6" KD Wood and 1" x
1" KD for Glass Clip

O

DOORS AND WINDOWS -~
o Installation of New Fixed Window in Powder Coated Aluminum Framing, Glass Panel for
Wall Partition and Frameless Door
o Installation of Fabricated Steel Door
o Replacement of All Sliding Window Faulty Lock

TILE WORKS
o Installation of 80cm x 80cm Ceramic Floor Tiles
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ELECTRICAL WORKS

o (Note: All Conduit and conduit fittings shall be "Flexcon (HDPE Spiral Conduit)" or PVC
pipe "Neltex" or "Atlanta", Utility and Junction Box shall be "Poly" or approve equal.

o (Note: All wires shall be "Phelps Dodge" or "PhilFlex" or approve equal)

(Note: All breakers shall be "Schneider Industrial Type, Thermal Magnetic" or approve

equal)

(Note: All outlets and switches shall be "Panasonic”. "Schneider” or approve equal)

(Note: All LED lights shall be "Firefly" or approve equal)

(Note: All exhaust fan shall be "vector” or "Mitsubishi" or approve equal)

Replacement of Lighting Fixtures (See Plan Detail)

Replacement of AC Breaker (See Plan Detail)

Replacement of 12" Wall Mounted Exhaust Fan (See Plan Detail)

Replacement of 16" Ceiling Mounted Exhaust Fan (See Plan Detail)

O

QB0 Ve Do

PAINTING WORKS

o Painting on Wood Works and Dry Wall for Proposed Wall Partition
o Rectification of Painting Works if Needed in All Affected/Damage Part During Delivery of
the Project
OTHERS

o Professional Fees / Permits / PPEs, Signages, etc.
o Modification of Height and Lockset of Steel Door and Glass Door at Display Area

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2 Compliance to the Integrated Management System (IMS) Policy of PhilRice.
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