Contract Reference:

CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Muiioz, Nueva Ecija, represented herein by its DED for
Admin Services and Finance, ABNER T. MONTECALVO, hereinafter referred to as
“PHILRICE”;

-and -

The MBSC CONSTRUCTION, a duly licensed construction firm with office address 119
Baldivino Street Brgy, Magsaysay District Talugtog, Nueva Ecija, represented, herein by its
Owner, MICHAEL BRYAN S. CALICDAN, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, a public bidding was held on 03 March 2021, at PhilRice Maligaya, Science
City of Mufioz, Nueva Ecija, for the project: “Repair and Improvement of Single Detached Unit
(Layaoen’s) and Staff Dorm at PhilRice Central Experiment Station under Public Bidding No.
PB Infra 21-01-02";

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum ONE MILLION FIVE HUNDRED FORTY
THOUSAND FOUR HUNDRED FORTY TWO PESOS AND 89/100 ONLY (PhP
1,540,442.89), payable based on monthly progress billing for actual work completed
and approved by the Owner’s Representative/s, shall pursue and deliver to PHILRICE
the project entitled “Repair and Improvement of Single Detached Unit (Layaoen’s)
and Staff Dorm at PhilRice Central Experiment Station under Public Bidding No.
PB Infra 21-01-02" located at PhilRice Maligaya, Science City of Muifioz, Nueva
Ecija, as described in the BID DOCUMENTS and summarized in Annex “A”, within
Ninety Calendar Days (90 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. Inthe implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any
of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.
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Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Muifioz, Nueva Ecija.

IN WITNESS HEREOQF, the parties have set their hands this at
Science City of Muiioz, Nueva Ecija.
PHILIPPINE RICE RESEARCH INSTITUTE MBSC CONSTRUCTION
Contractor

BY

RT. MONTECALVO

DED for Admin Service and Finance
PhilRice Employment ID No. 95-0702

Issued on July 3, 1995 _
Issued at Science City of Murioz, Nueva Ecija ,

.

RENATO B. BAJIT
Head, Implementing Unit Owner’s Representative

Construction Contract

SIGNED IN THE PRESENCE OF:

CERTIFIED FUNDS AVAILABLE:

MARY Em CORPUZ

Division Head, FMD
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this JUL 09 200 , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented. !

Doc. No. !’7&’ £
Page No. ;
BookNo. 74(% ;
Series of 2021.
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ANNEX “A”
Summary of Expected Outputs in the Project

“Repair and Improvement of Single Detached Unit (Layaoen’s) and Staff Dorm
at PhilRice Central Experiment Station
under Public Bidding No. PB Infra 21-01-02"

. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard

materials.
II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

I1I. CIVIL WORKS

The work includes, but is not limited to, the following:

A. Single Detached Unit (Layaoen’s)
Scope of Works

I.Carpentry Works
e Remove and Replace ALL dilapidated and termite infested jambs at doors and
windows;
e Replace damaged ceiling with 1/4" thk Hardi light at Garage, Service area and Porch;
¢ Replace dilapidated ceiling Joist with Metal Farring Frames; and
e Install hydraulic hinges, S/S 6" stick puller, 16" Double Rail drawer guide at All
Cabinets (See plan).
II. Roofing Works
e Repair / Reseal Roof leaks
» Replace rusted and damaged roofing sheet at garage and service area
e (0.50mm corrugated roofing sheet) Provided by PPD
e Replace Senepa (All side) with Hardi-Senepa Board and Bended Fascia Cover
¢ Replace rusted / damaged wall flashing gutter
e Replace all inside gutter at garage

IIL.Plumbing Works
e See Plan for T&B works

IV.Painting Works
e Scrape and repaint
¢ Roof (Roof Guard), Fascia Cover and bended Accessories
e Kitchen Cabinet (QDE White)
e Bedroom Closets (QDE White)
e Ceiling (Interior and Exterior) with Flat Latex
o Walls (Interior and Exterior) (Semi-gloss Latex)
e Flush Door (Semi Duco Finish) and Main Panel Doors (Natural Varnish)
e Window Frames (Acrylic for Frames), Jamb (QDE White) and Grills (QDE Blacé

Note: All paint colors to be approved by PPD’s project in-charge or PPD architect. <
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V. Doors and Window Works

Replace All doorknobs with Lever type Lock set

Install Dead bolt lock at Main door (heavy duty)

Replace Missing Blades of Jalousie (See Existing Blades)
Removing Dismantling and Installation of Window (Jalousie)
Replacement of all screen at windows

VI.Tile Works

Removal of Existing Tile for Kitchen Counter and Service Area and Install 60cm x
60cm Ceramic Granite Tiles)

Removal and replacement of existing tiles at T&B (see plan)

Installation of 60CM X 60CM Ceramic Tiles at Floors of Bedrooms, Kitchen, Dining
and Living Area

Installation of 30CM X 30CM Ceramic Tiles at Floors of Porch and Service Area

Note: All tile colors to be approved by PPD's project in charge or PPD architect.

VII.

Electrical Works
Remove / Replaced ALL Lighting Fixtures by New 11watts LED Bulb including
receptacle
Remove / Replace ALL Switches and Outlets

Note: All Electrical brands to be approved by PPD's project in charge or PPD architect

VIIL.
®
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Others
Spray Termite Control Insecticide with Solignum
Soil Guard or approved Equal

Site cleaning / clearing
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B. Staff Dorm
Scope of Works

I. Painting Works
Scrape and Repaint Works
e Exterior and Interior Walls (Semi-Gloss Latex)
Roof, Fascia Cover and bended accessories (Roof Guard)
e Interior and Exterior Ceiling (Flat Latex)
e Doors and Cabinets (Semi-Duco)
e Window Frames and Grills (Acrylic)
Note: All Paint Colors are to be approved by the Project Engineer / Project Architect In-charge

II. Carpentry Works
e Replacement of damaged ceiling (inside and outside)
e Repair of cabinets at kitchen (Male and Female Common kitchen)
e Repair / Reseal roof leaks

II1. Bike shed
e 2"GIpost,11/4"and 1" GI Truss and Frames
e 3/4" Rounded Gravel with 4" CHB perimeter
e Fabricated Tolda (Maroyama or Approved Equal)
e Fabricated Bike Racks for 30 units

IV. Others
e Site cleaning / clearing

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2 Compliance to the Integrated Management System (IMS) Policy of PhilRice.
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