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CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and
controlled corporation created by virtue of Executive Order No. 1061, with its
Central Experiment Station at Maligaya, Science City of Mufioz, Nueva Ecija,
represented herein by its DED for Admin Services and Finance, ABNER T.
MONTECALVO, hereinafter referred to as “PHILRICE”;

-and -

The AERAKA CONSTRUCTION AND SUPPLY CORPORATION, a duly licensed |
construction firm with office address at Zone 1 Maharlika Highway, Brgy. Abar 1st |
San Jose City, Nueva Ecija, represented, herein by its Proprietor, ENRICO A.
DOCULAN, Owner, herein after referred to as “CONTRACTOR”. ‘

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Supply and Installation of Windows Lock for
Sliding Windows of Buildings at PhilRice CES (PR# 2021-02-0405)" shall be awarded
to the CONTRACTOR, its offer being the most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereto agree as follows:

ja A + i
1. The CONTRACTOR, in consideration of the sum One Hundred Forty-Five |

Thousand Nine Hundred Sixty-Three Pesos and 13/100 (PhP 145,963. 13)
payable based on monthly progress billing for actual work completed and
approved by the Owner’s Representative/s, shall pursue and deliver to
PHILRICE the project “Supply and Installation of Windows Lock for Sliding
Windows of Buildings at PhilRice CES (PR# 2021-02-0405)” located at
PhilRice Maligaya, Science City of Mufioz, Nueva Ecija, as described in the |
Request for Quotation and summarized in Annex “A”, within THIRTY ;
CALENDAR DAYS (30 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the
Sanitation Code and other relevant Codes which have not been properly
reflected in the Request for Quotation, shall nevertheless, be provided by the
CONTRACTOR at no additional cost to PHILRICE.
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obhgatlons as an lndependent contractor Wlt}; vsiifvfic1en:c 't;)ols equlprnen{ aﬁd Cﬁ»
workers. This Contract does not establish an employer-employee relationship
between PHILRICE and the CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into |
this Contract. In addition to any of the causes for termination of this Contract as |
provided for in RA 9184 and its Implementing Rules and Regulations, and the |
Request for Quotation, any of the following shall also constitute as sufficient
ground for the termination of this Contract by PHILRICE:
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a) Failure to comply and strictly observe the Labor Code and the Social -
Security System requirements. ,
b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises. |

) Giving or promising to give any money or gift to any official or
employee of PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integratedi

Management System (IMS) and Intellectual Property Policies of ]
PHILRICE. f

e) Conduct or behavior constituting infractions, offenses, felonies or
other crimes by the Contractor or his workers, against PHILRICE and
its employees, and third parties while inside the PHILRICE Compound,
such as but not limited to taking out any materials, supplies, utilities,
or garbage. |

5. Disbursement of funds under this Contract shall be in accordance with the
existing government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional |
Trial Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in
Cities (MTCC) of the Science City of Mufioz, Nueva Ecija.

¢°]

IN  WITNESS HEREOF, the parties hav

. g
at Science fMufioz, Nueva Eci

set their hands this

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION & SUPPLY

CORP.
BY: |
£
RT.MONTECALVO ENRICO A. DOCULAN
DED for&dmin Services and Finance Proprietor/Contractor

PhilRice Employment ID No. 95-0702
Issued on July 3, 1995
Issued at Science City of Mufioz, Nueva Ecija

N
“"' SIGNED IN THE PRESENCE OF:

RENATO B. BAJIT '
Head, Implementing Unit Cont r's Repr tative

CERTIFIED FUNDS AVAILABLE:

MARY GRACE D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
! ' 0z )

ACKNOWLEDGMENT

Before me this JUR o 8 A , appeared the above-mentioned persons
with PhilRice ID and Valid IDs. indicated below their respective names and known to me to
be the same persons who executed the foregoing Construction Contract signed by them and
their instrumental witnesses and acknowledged the same to be their free voluntary act and
deed and the corporations herein presented. -

N @ j
AN
5 F. SORIANO |

o g

for the City of Sar Jose, Municipalities of gupa@,
Carranglan, and Pantabangan %55 within the |
Province of Nueva Ecija

S.P. NO. 1375 | Expires on Dec. 31, 2022 ;
PTR No. 1273866/ JAN. 04, 2021/ San Jose City |
A.O. Pascual Street, San Jose City 1

IRP Member ID 91-367230 |
MCLE Compliance No. Vi-0004490
Issued on: November 23, 2017 |

Doc. No. /oG ;
Page No. Y Z
Book No. 1] -
Series of 2021
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ANNEX “A”
Summary of Expected Outputs in the Project

“Supply and Installation of Windows Lock for Sliding Windows of Buildings at
PhilRice CES (PR# 202 1-02-0405)” (

. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent

finishing and high-quality workmanship, fully functional, useful and free from any defect or
substandard materials. '

II. SITEWORK

|

All materials, equipment and other facilities necessary to be used in the site work

shall be prepared before starting the work. All obstructions and hindrances shall be
removed from the project site.

III. CIVIL WORKS
The work includes, but is not limited to, the following:

Scope of Works:

1. Removal of Window Panel

2. Installation of Halfmoon Alloy Sliding Window Lock (Anodized/Analok |

3. Reinstallation of glass panel and application of silicon |

General |

1 Cleaning and clearing of site. Upon completion, the right of way, borrow pits,
and all ground occupied by the contractor in connection with the ‘
Work shall be cleaned of all excess materials, operation of the building
ready for occupancy; and

2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

e nothing follows ------===ssmmeemmmmeemeeemmceo . <z---
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