Contract Reference: 2022- 03-0142 C

CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its DED for
Research, EDUARDO JIMMY P. QUILANG, hereinafter referred to as “PHILRICE";

-and -

The AERAKA CONSTRUCTION & SUPPLY CORP., a duly licensed construction firm with
office address at Brgy. Abar 1st, San Jose City, Nueva Ecija, represented, herein by its
President, ENRICO A. DOCULAN, herein after referred to as “CONTRACTOR”".

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Improvement of the Future Rice Public Toilet and Shed at
PhilRice CES (PR# 2022-02-0374)" shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1.

Construction Contract

The CONTRACTOR, in consideration of the sum TWO HUNDRED NINETY-FIVE
THOUSAND TWO HUNDRED FIFTY-FIVE AND 17/100 PESOS ONLY (PhP 295,255.17)
payable based on monthly progress billing for actual work completed and approved by
the Owner’s Representative/s, shall pursue and deliver to PHILRICE the project entitled:
“Improvement of the Future Rice Public Toilet and Shed at PhilRice CES (PR# 2022-
02-0374)" located at PhilRice Maligaya, Science City of Mufioz, Nueva Ecija, as described
in the Request for Quotation and summarized in Annex “A”, within SIXTY CALENDAR
DAYS (60 CD).

The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Request
for Quotation, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Request for
Quotation, any of the following shall also constitute as sufficient ground for the
termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.
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Contract Reference:

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities (MTCC)
of the Science City of Mufioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at

Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION &

BY:

SUPPLY CORP.

&/ T e
EDUARDO JIMMY P. QUILANG

ENRICO A. DOCULAN
DED for Research President/Contractor

PhilRice Employment ID No. 97-1004

Issued on October 1997

Issued at Science City of Munoz, Nueva Ecija

Construction Contract

SIGNED IN THE PRESENCE OF:

RENATO B. BAJIT JELLY E

keosip
Head, Implementing Unit Contractor

epresentative

CERTIFIED FUNDS AVAILABLE:

MARY%E D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this WAR 15 2022 , appeared the above-mentioned persons with
PhilRice ID and Valid IDs indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented. ~

Ao
\]Pﬁ

OLO F. SORIANO
Notary Public ’
for th City of San Jose.‘Municipalities of Lupao
Carranglan, and Pantabangan all within the
Province of Nueva Ecija

Doc.No. 4= S.P. No. 1375 / Expires on Dec. 31, 2022
PageNo. /9 PTR No. 1669734 / JAN. 03, 2022 / San Jose City
Book No. m_ A. Q. Pascual Street, San Jose City

Series of 2022 IBP Member D 91'367220

MCLE Compliancee No. VII-0005248
Issued on: August 6, 2021
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ANNEX “A”
Summary of Expected Qutputs in the Project

“Improvement of the Future Rice Public Toilet and Shed at PhilRice CES
(PR# 2022-02-0374)"

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

H. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

111. CIVIL WORKS
The work includes, but is not limited to, the following:

SITE WORKS

o Site clearing {Removal/dismantling of the f: T&B fixtures, Daors and Windows, Electrical
Devices/Fixtures, Partially Demolition of Walls, Chipping of floors and Concrete blocks
Removal of existing old screen and clips
Note: Clean and Re-use Lavatory, Water Closet, Windows and Concrete Blocks

o Backfill and Compaction Works

o Earthfilling Works (Gravel and Sand Fill prior installation of concrete blocks)

CONCRETE WORKS

o Concreting of slab-on-grade at T&B floor prior tile works
o Concreting of wall footing

REINFORCING STEEL BARS

o 10mm dia. DRSB for CHB laying and ties for footing
o 12mm dia. DRSB for main bars of wall footing
o 16mmdia. DRSEB for reinforcement of bamboo wail

MASONRY WORKS
o Laying of 4" CHB
o Plastering and wall restoration

TILE WORKS
o 30cm x 30cm Diagonal Lay-out for T&B floor

BAMBOO WORKS
o Bamboo design for walls with 16mm dia. Frame and ceiling with 1" x 2" wood framing

DOORS AND WINDOWS
c Remove and replace existing door with new flash door paint finish inside and bamboo
slats design outside

o Remove existing window and re-instail with its new elevation

PLUMBING WORKS
o Replacement of flush mechanism for water closet
o Installation of 3-way valve and sanitary bidet with 5/8 flexible hase
o Replacement of faucet and p-trap fixture for lavatory
o Installation of new S/S floor drain
Construction Contract
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o Installation of new shower head and shower valve

Installation of plastic faucet at urinal area

o Supply and install new T&E accessories and water line for Gender Neutral Restroom and
Foot Wash Area

o

PAINTING WORKS

o Latex paint for ceiling and wall

o QDE paint for door jamb and panel and roof frame
o Clear sealer for bamboo design and wood framing

ELECTRICAL WORKS
o Removal of existing outlets, switches and lighting fixtures
o Installation of new lighting fixtures and wide series switches

ROOF FRAME EXTENSION FOR TWO SHEDS (Including Public Toilet Roof and Foot Wash Steel Cover)
o Installation of c-purlins fascia board for public toilet roof

Extension of roof trusses and additional c-purlins at sheds (2-units)

Installation of c-purlins fascia board at sheds (2-units}

Repainting of roof trusses, c-purlins and fascia boards

Fabrication of steel grating cover for foot washing area

c o C O

OTHERS AND MISCELLANEOUS WORKS

o Professional Fees / PPEs, Signages, etc.

o Supply/Fabricate additional concrete blocks and laying of concrete blocks on its new
base and elevation

o Construction of additional height for septic vaults

o Declogging of water lines prior installation of fixtures and declogging of floor drain at
urinal area

General

1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and

2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

et T e EEE Nothing follows -- mmmmemmemeee e ----
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