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BAC Resolution Recommending Award for the Construction of Seed Warehouse of
DA-PhilRice Batac PB Infra 22-01-01

BAC RESOLUTION No. 05
Series of 2022

WHEREAS, the Bids and Awards Committee call for advertisement of Invitation to Bid for
the Construction of Seed Warehouse of DA-PhilRice Batac PB Infra 22-01-01 in
PhilGEPS, PhilRice websites and conspicuous places from February 23 to March 15, 2022.
The approved budget for the contract (ABC) is Twenty-Five Million Pesos Only (P25,
000,000.00);

WHEREAS, the BAC has started schedule of the procurement process for the above stated
project as follows:

Pre-procurement Conference: February 22, 2022
Advertisement: February 23 to March 15, 2022
Pre-Bid Conference: March 03, 2022

Submission of Bids: Until March 15, 2022, 5:00 PM
Opening of Bids: March 16, 2022, 9:00 AM

WHEREAS, on the scheduled Pre-Bid Conference, ten (10) prospective bidders attended
namely: VVH Construction Corporation, KRB Construction, ACCV Builders, JLP Construction
and Supply, Aeraka Construction and Supply Corp, MBSC Construction, G.R. Ercilla
Construction, BM Cabanes Trading and Construction, Winsfort Construction and
Development, and Astran Marketing General Contractor;

WHEREAS, on March 04, 2021 Bid Bulletin No. 1 was issued to reflect the changes and
revision in the Bill of Quantities of the Bidding Document;

WHEREAS, on March 11, 2022 Bid Bulletin No. 2 was issued to inform the bidders of the
postponement of the scheduled Opening of Bids to May 12, 2022 at 1:00 PM due to
unavoidable circumstances;

WHEREAS, on March 15, 2022, KRB Construction submitted proposal for the above project
in PhilRice Batac and on March 16, 2022, the BAC received a letter from KRB Construction
through an electronic mail dated March 15, 2022 filing a motion to “Declare Bid Bulletin
No. 2 Null and Void for violation of Sections 22.5.2 and 29 of RA9184 and to proceed with
the opening of bids scheduled on March 16, 2022 at 9:00 AM for the Construction of Seed
Warehouse of Da-PhilRice Batac PB infra 22-01-01” . The BAC convened and deliberated
the said motion on March 17, 2022 at 9:00 AM. After discussion, the BAC issued a letter in
response to the said motion and DENY the Motion filed by KRB Construction and proceed
with the new schedule of Bid Opening;

WHEREAS, on March 22, 2022, the BAC received a letter from KRB Construction through
an electronic mail dated March 21, 2022 filing a second motion for “Reconsideration on
the Denial of Motion to Declare Bid Bulletin No.2 NULL AND VOID for violation of Sections
22.5.2 and 29 of RA9184”. KRB Construction prayed to proceed with the Opening of Bid
scheduled on March 16, 2022@9:00 AM of the project Construction of Seed Warehouse of
DA-PhilRice Batac PB Infra 22-01-01 and Prayer of Clarification of Bid Bulletin No. 2” in
response to the BAC letter denying to cancel the Bid Bulletin No.2; The BAC hereby stands
and decided to DENY the second motion filed by KRB Construction;
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WHEREAS, the BAC proceeded with the new schedule of the deadline of submission and
opening of bids for the Construction of Seed Warehouse of DA-PhilRice Batac PB Infra
22-01 on May 11 and May 12, 2022, respectively;

WHEREAS, there are five (5) bidders 1) KRB Construction, 2) ECDI Engineering and
Construction, 3) BM Cabanes Trading and Construction, 4) JLP Construction and Supply
and 5) G.R Ercilla Construction purchased the bidding document but only four (4) bidders
submitted proposal before the set deadline. The bid proposal of G.R Ercilla Construction
was received beyond the set timeline and was marked “LATE”;

WHEREAS, on May 12, 2022 during the opening of bids, the bid proposal of KRB
Construction and JLP Construction and Supply were rated “FAILED” and “DISQUALIFIED”
due to an incomplete Omnibus Sworn Statement;

WHEREAS, the remaining two (2) bidders ECDI Engineering and Construction and BM
Cabanes Trading and Construction were rated PASSED in the legal, technical and financial
document and declared to be ELIGIBLE;

WHEREAS, the financial proposal of the above bidders were found to be substantially
complying and read as follows:

Bidder Total Bid (Php)
ECDI ENGINEERING & CONSTRUCTION P 24,888,000.00
BM CABANES TRADING & CONSTRUCTION. P 23,877,556.71

WHEREAS, during the post-qualification evaluation, upon careful examination, verification,
validation, and ascertainment of all statements and representations made, including all
documents submitted for the bidding, BM Cabanes Trading and Construction hereby
declared by the Technical Working Group (TWG) and approved by BAC as “post-
disqualified” due to unsatisfactory performance of the contractor’s obligations as per
contract terms and conditions;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, do hereby
RESOLVE as it is hereby RESOLVED:

a) To AWARD the Construction of Seed Warehouse of DA-PhilRice Batac PB
Infra 22-01-01 to ECDI ENGINEERING & CONSTRUCTION for being the
lowest calculated and responsive bid;

b) To RECOMMEND for approval by the Executive Director the foregoing
findings.
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RESOLVED, this 16t day of June 2022.
FIDELA H. GA
Chairperson
LEADR. AB G PAUL S. MOS FRODIE P. WAING
embe Member Member
RECOMMENDING APPROVAL:
ER T. MONTECALVO
DED for Admiinistrative Services and Financge
APPROVED:
JOHN C. DE LEON
Executive Director
BAC Reso No. 5, §.2022
)2
N fororet e tere canied resilient Piiligigriries o > \AO

it wnened grrassprer s foer eviee s cooned fisdver forlk Mataas na I\l'l/,\

Phifftice Contral Lxperimaent Station, Maligaya, Sclence City of Muitoz, 3119 Nueva Lclja, Phillppines =
Emaill: proomaldee philnice.gov.ph Trunkline: (044) 456 0277 Telefax: (044) 456 0354, 0648  Text Center: (+6G3) 917 111 7420 5
Waebsitos: www philrice govph, www pinoyrices com Llalson Offfce: trd e, AL R L FHIptcal Road, Ditiiman, Quezan City Tel.: (02) #O20-%129 N




