L

‘n%

a5l
ﬁ‘ ”

s i
7 j !
XWi Philippine Rice Research Tnstitute N
A% Central Experiment Station
- Maligaya, Science City of Mufioz, 3119 Nueva Ecija

BAC RESOLUTION RECOMMENDING AWARD FOR THE
CONSTRUCTION OF MOVABLE HIGH TUNNEL GREENHOUSE FACILITY WITH
CONCRETING OF DIKES, IRRIGATION, AND DRAINAGE CANAL AT PULIDO AREA AND
CONCRETING OF DIKES, IRRIGATION, AND DRAINAGE CANALS IN THE PHENOTYPING

AND CHARACTERIZATION FACILITY AT GRD FIELD AREA PB INFRA 24-02-02

et

BAC RESOLUTION No. 02
Series of 2024

WHEREAS, the DA-Philippine Rice Research Institute-Central Experiment Station calls for
the advertisement of an Invitation to Bid for the Construction of Movable High Tunnel
Greenhouse Facility with Concreting of Dikes, Irrigation, And Drainage Canal at Pulido
Area and Concreting of Dikes, Irrigation, And Drainage Canals in the Phenotyping and
Characterization Facility at GRD Field Area PB Infra 24-02-02 in PhilGEPS, PhilRice
websites, and conspicuous places from July 02 to July 26, 2024:

Item Qty Item/Description ABC
no.
Construction of Movable High Tunnel Greenhouse $7,013,800.00
Facility with Concreting of Dikes, Irrigation and
1 1 Lot Drainage Canal at Pulido Area

Concreting of Dikes, Irrigation and Drainage Canals in $2,986,200.00
the Phenotyping and Characterization Facility at GRD
Field Area

WHEREAS, the BAC has started the schedule of the procurement process for the above-
stated project as follows:

Pre-procurement Conference: June 28, 2024
Advertisement: July 02 to 24, 2024

Pre-Bid Conference: July 09, 2024

Submission of Bids: Until July 26, 2024, 5:00 PM
Opening of Bids: July 29, 2024, 03:00 PM

WHEREAS, in response to the said advertisements, fourteen (14) prospective bidders were
listed in the PhilGEPS document request list namely: 1) Eden Construction, 2) E.C. Sulfelix
Construction, 3) Greenwall Construction, 4) Ayson P.D. Construction, 5) 3C Irritech
Enterprise, 6) Kyro Builders, Inc, 7) RAQ Rivera Trading, Design and Construction, 8)
Netaphils, Inc, 9) Aeraka Construction and Supply Corp. 10) Marvelous Quejada
Construction Inc,, 11) Mikai Agri Trading, 12) F.C. Martinez Construction Development and
Supply Corporation, 13) G.R. Ercilla Construction, and 14) Jeds 25 Construction;

WHEREAS, on the scheduled Pre-Bid Conference, eight (8) prospective bidders attended
namely: 1) Aeraka Construction & Supply Corp., 2) 3C Irri-Tech Enterprise, 3) Greenwall
Construction, 4) Kyro Builders, 5) EBU Construction, 6) Cresta Management and
Construction, 7) F.C. Martinez Construction Development and Supply Corporation, and 8) RA
Angeles Construction and Supply;

WHEREAS, on 24 July 2024, a Notice of Postponement was issued to update the schedule for
bidding activities due to justifiable reasons. The bidding documents will be available until
5:00 PM on 26 July 2024, and the deadline for submitting the bid documents is until 5:00 PM
on 26 July 2024. The bid opening will be at 3:00 PM on 29 July 2024;

WHEREAS, during the scheduled deadline for submission of bids two (2) bidders submitted

bid proposals before the deadline, 1) Greenwall Construction, and 2) Aeraka Construction &
Supply Corp.;
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WHEREAS, during the opening of bids held last 29 July 2024, 03:00 P.M., a preliminary
examination of bids was conducted. With the assistance of the BAC Secretariat, the BAC
opens the first bid envelope to determine each bidder’s compliance with the documents
required to be submitted for eligibility and the technical requirements, as prescribed in the
IRR. The BAC checked each bidder's submitted documents per the checklist of required

documents to ascertain if they are all present, using a non-discretionary “pass/fail” criterion,
as stated in the Instructions to Bidders;

WHEREAS, the financial proposals of the above-mentioned bidders passed the technical and
financial components were found to be substantially complying and read as follows:

Bidd Bid Amount as Discount | Bid Amount after
_— Read (PhP) Discount (PhP)
Greenwall Construction $£9,972,995.76 8.76% £9,099,361.33
AeEASh ENKCECH & P8,859,819.94 - $8,859,819.94
Supply Corp. 0
WHEREAS, the detailed evaluation of the bid conducted resulted in the following:
Bidder Bid Amount as Calculated (PhP)
G 1l Constructi Areal: $6,532,411.89 - responsive
reenwall tonstruction Area 2: $2,834,122.06 - responsive
. Area 1 #5,255,450.55- responsive
Aeraka Construction & Supply Corp. :
Area 2: P3,491,878.69- non-responsive

WHEREAS, in the post-qualification evaluation, upon careful examination, verification,
validation, and ascertainment of all the statements and representations made, including all
documents submitted for the bidding, the bid of Aeraka Construction & Supply Corp. FAILED

to comply with and be responsive to the requirements and conditions specified in the
Bidding Documents;

WHEREAS, on 14 August 2024, the BAC issued a Notice of Post-disqualification to Aeraka
Construction & Supply Corp. with the following details:

REQUIREMENT FINDINGS AND RECOMMENDATION

Area 2: Concreting of Dikes, Irrigation and | Aeraka Construction and Supply Corp.
Drainage Canals in the Phenotyping and
Characterization Facility at GRD Field Area”

ABC: $2,986,200.00

WHEREAS, Under Section 32.2.4 of the Revised Lotalbic for drea 2: BS491 815 69
RA9184 and Its IRR. Bids shall then be ranked in | FINDINGS: The total bid for area 2 exceeded
the ascending order of their total calculated bid | the approved budget.

prices, as evaluated and corrected for | EyALUATION: NON-RESPONSIVE
computational errors, and other bid

modifications, to identify the Lowest Calculated
Bid. Total calculated bid prices, as evaluated and | RECOMMENDATION: For post
corrected for computational errors, and other bid | Qualification of the next Lowest Calculated

. _ and Responsive Bidder.
modifications, which exceed the ABC shall be
disqualified

WHEREAS, on 20 August 2024, the BAC received a letter from Aeraka Construction & Supply
Corp through an electronic mail filing for a motion for reconsideration;
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WHEREAS, on August 27, 2024, the Bids and Awards Committee (BAC) denied Aeraka
Construction & Supply Corp.'s motion for reconsideration and proceeded with the post-
qualification of the next Lowest Calculated and Responsive Bidder, GREENWALL

CONSTRUCTION. The bid submitted by GREENWALL CONSTRUCTION was found to be
responsive.

(L dd

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, do hereby
RESOLVE as it is hereby RESOLVED:

a) To AWARD the project in the amount of Nine Million Ninety Nine Thousand
Three Hundred Sixty One and 33/100 Pesos Only (P9,099,361.33) to

Greenwall Construction for being the Lowest Calculated and Responsive Bid
(LCRB);

b) To RECOMMEND for approval by the Executive Director of the foregoing
findings.

RESOLVED, this 04th September 2024.
( /E
FIDE BONGA';‘,‘ LEA/DR. AG
Chairperson Member

H
PAUL%MOS FRODJE P. WAING DARYL F. GENERAL

Member Member T

RECOMMENDING APPROVAL:

SOPHIA T. BORJA
OIC, DED for Administrative Services|and Finance

APPROVED:

]()HNQ[QE LEON

Executive Director
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