
 

 

 Invitation to Bid  

for the  
Repair and Improvement of  

Rockefeller Housing Units #4 & #5 
at PhilRice Central Experiment Station 

under PB Infra 20-02-03 

1. The Philippine Rice Research Institute, through the Corporate Fund Budget for 2020 
intends to apply the sum of ONE MILLION EIGHTY ONE THOUSAND NINE HUNDRED 
FIFTY TWO PESOS AND 82/100 only (PhP 1,081,952.82) being the Approved Budget for 
the Contract (ABC) to payments under the contract for the Repair and Improvement of 
Rockefeller Housing Units #4 & #5 at PhilRice Central Experiment Station under PB 
Infra 20-02-03. Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 

2. The Philippine Rice Research Institute now invites contractors with PCAB license of at 
least Category C & D/ Small B for the Repair and Improvement of Rockefeller Housing 
Units #4 & #5 with the following specifications: 

A. ROCKEFELLER #4 

Scope of Works 
 
I. Carpentry Works 
Remove and Replace ALL Dilapidated and Termite Infested Jambs at Doors and 
Windows  
Repair Kitchen Cabinet (Counter and Hanging) and Built-In Cabinets in Bedrooms 
Fabricate and Install Secondary Screen Door for the Existing Grill Door of Service Area 
Install Wood Partition for Lavatory Area (See Plan) 
Install Concealed Hinges (All Cabinets) 
Install 16" Double Rail Drawer Guide (All Drawers) 
Remove Existing and Install 6" Stick Design S/S Puller (ALL)  
 
II. Plumbing Works 
Install New Fixtures (S/S Lavatory Faucet, S/S Sanitary Bidet, Odor Interceptor Floor 
Drain and Consumables) 
Replace Water Closet, Lavatory, Telephone Shower, Faucet, Sanitary Bidet and Odor 
Interceptor Floor Drain  
Replace Kitchen Sink (Deep S/S Sink) Incl. P-Trap, Goose Neck Faucet and 
Miscellaneous. 
 
III. Painting Works 
Scrape and Repaint  

• Roof Deck Slab (Boysen "Acrytex" 5 Coats) 
• Kitchen Cabinet (QDE White) 
• Bedroom Closets (QDE White) 
• Ceiling (Interior and Exterior) with Flat Latex 
• Walls (Interior and Exterior) (Semi-Gloss Latex) 
• Flush Door (Semi Duco Finish) and Main Panel Doors (Natural Varnish) 
• Window Frames (Acrylic for Frames), Jamb (QDE White) and Grills (QDE White) 



 

 

Note: All paint colors to be approved by PPD's project in charge or PPD Architect. 
 
IV. Doors and Window Works 
Replace ALL Doorknobs with Lever Type Lock Set  
Replace Missing Blades (See Existing Blades) 
Remove, Dismantle and Install Window 
Replace ALL Screen Door (Main Entry and Service Door) 
Replace ALL Fine Insect Screen at Windows 
 
V. Tile Works 
Remove Existing Tile for Kitchen Counter and Service Area and Install 60cm X 60cm 
Ceramic Granite Tiles) 
Polish Existing Marble Tiles at T&B 
Install 60cm X 60cm Ceramic Tiles at Floors of Bedrooms, Kitchen, Dining and Living 
Area 
Note: All tile colors to be approved by PPD's project in charge or PPD Architect. 
 
VI. Electrical Works 
Remove/Replace ALL Lighting Fixtures by New 11watts LED Bulb 
Remove/Replace ALL Switches and Outlets 
Note: All Electrical brands to be approved by PPD's project in charge or PPD 
Architect. 
 
VII. Others 
Excavate and Spray Termite Control Insecticide 
Site Cleaning/ Clearing 

 
B. ROCKEFELLER #5 (Ramos’ Unit)  
 
Scope of Works 
 
I. Carpentry Works 
Remove and Replace ALL Dilapidated and Termite Infested Jambs at Doors and 
Windows  
Repair Kitchen Cabinet (Counter and Hanging) and Built-In Cabinets in Bedrooms 
Fabricate and Install Secondary Screen Door for the Existing Grill Door of Service Area 
Install Wood Partition for Lavatory Area (See Plan) 
Install Concealed Hinges (All Cabinets) 
Install 16" Double Rail Drawer Guide (All Drawers) 
Remove Existing and Install 6" Stick Design S/S Puller (ALL)  
 
II. Roofing Works 
Remove and Repair Existing Trusses (Correct Slope) (2"X5.5mm thk Angle Bar and 1 
1/2" X 4.5mm thk Angle Bar) 
Replace All C-Purlins (2" X 3" X 1.2mm thk G.I. C-Purlins) 
Replace ALL Roofing with Single Rib Long Span Roofing (0.50mm thk) 
Replace All Wall Flashing Gutter 
 
III. Plumbing Works 



 

 

Install New Fixtures (S/S Lavatory Faucet, S/S Sanitary Bidet, Odor Interceptor Floor 
Drain and Consumables) 
Replace Water Closet, Lavatory, Telephone Shower, Faucet, Sanitary Bidet and Odor 
Interceptor Floor Drain  
Replace Kitchen Sink (Deep S/S Sink) Incl. P-Trap, Goose Neck Faucet and Miscellaneous. 
 
IV. Painting Works 
Scrape and Repaint  

• Roof Deck (Acrytex) (2 Coatings) 
• Kitchen Cabinet (QDE White) 
• Bedroom Closets (QDE White) 
• Ceiling (Interior and Exterior) with Flat Latex 
• Walls (Interior and Exterior) (Semi-Gloss Latex) 
• Flush Door (Semi Duco Finish) and Main Panel Doors (Natural Varnish) 
• Window Frames (Acrylic for Frames), Jamb (QDE White) and Grills (QDE White) 

Note: All paint colors to be approved by PPD's project in charge or PPD Architect. 
 

V. Doors and Window Works 
Replace ALL Doorknobs with Lever Type Lock Set  
Replace Missing Blades (See Existing Blades) 
Remove, Dismantle and Install Window 
Replace ALL Screen Door (Main Entry and Service Door) 
Replace ALL Fine Insect Screen at Windows 
 
VI. Tile Works 
Remove Existing Tile for Kitchen Counter and Service Area and Install 60cm X 60cm 
Ceramic Granite Tiles) 
Polish Existing Marble Tiles at T&B 
Install 60cm X 60cm Ceramic Tiles at Floors of Bedrooms, Kitchen, Dining and Living 
Area 
Note: All tile colors to be approved by PPD's project in charge or PPD Architect. 
 
VII. Electrical Works 
Remove/Replace ALL Lighting Fixtures by New 11watts LED Bulb 
Remove /Replace ALL Switches and Outlets 
Note: All Electrical brands to be approved by PPD's project in charge or PPD 
Architect. 
 
VIII. Others 
Spray Termite Control Insecticide with "Solignum Soil Guard or Approved Equal" 
Site Cleaning/ Clearing 
 
Completion of the Works is required within One Hundred Twenty Calendar Days (120 
CD). Bidders should have completed a contract similar to the Project. The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II. 
Instructions to Bidders. 

3. Bidding will be conducted through open competitive bidding using non-discretionary 
“pass/fail” criterion as specified in the 2016 Revised Implementing Rules and Regulations 



 

 

(IRR) of Republic Act 9184 (RA 9184), otherwise known as the “Government Procurement 
Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 
partnerships or organizations with at least seventy-five percent (75%) interest or 
outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from PhilRice through 
telecommunication or video conferencing during office hours. Kindly refer to the schedule 
below.   

5. A complete set of Bidding Documents may be acquired by interested bidders from the 
address below and upon payment of the applicable fee for the Bidding Documents, pursuant 
to the latest Guidelines issued by the GPPB, in the amount of ONE THOUSAND FIVE 
HUNDRED PESOS AND 0/100 only (PhP 1,500.00). 

It may also be downloaded free of charge from the website of the Philippine Government 
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
provided that bidders shall pay the applicable fee for the Bidding Documents not later than 
the deadline of submission of their bids. 

Bidders are encouraged to download the Bidding Documents through the PhilGEPS or the 
PhilRice website and pay through bank.  Please coordinate with the BAC Secretariat through 
the email address and contact number given below for the bank details and procedures. 

6. The Philippine Rice Research Institute will hold an online/virtual Pre-Bid Conference on 
the date specified below which shall be open to all prospective bidders.   

Prospective bidders need to signify their intention to participate by sending an email to the 
address given below. A Personal Meeting ID will be sent through SMS or email for each 
participant at least one day before the event.  

7. Bids must be duly received by the BAC Secretariat at the address below one (1) day before 
the opening of bids.  All Bids must be accompanied by a bid security in any of the acceptable 
forms and in the amount stated in ITB Clause 18. 

Face to Face and online/virtual Bid Opening shall be held on the date specified below. Bids 
will be opened in the presence of the bidders’ representatives (limited number only) who 
choose to attend at the address below. Late bids shall not be accepted. 

8. The Philippine Rice Research Institute reserves the right to reject any and all bids, 
declare a failure of bidding, or not award the contract at any time prior to contract award 
in accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 
liability to the affected bidder or bidders.  

9.  Please refer to the following schedule of activities: 

Activity Date Remarks 

Acceptance of Queries 
through Telephone or 

June 23-26 & 29-30, 2020; Queries on the bid documents only.   



 

 

Video Call with the BAC 
Secretariat 

July 1-3; 6-10 & 13, 2020 

8 AM - 12:00 NN 

Queries on the technical 
specifications should be in formal 
writing sent through email or fax. 

Availability of Bid 
Documents and 
Acceptance of Payment 

June 23-30, 2020; 

July 1-13, 2020 

Downloadable through PhilGEPS, 
PhilRice Website and can be 
requested through email. 

Please call BAC Secretariat for the 
procedures of online payment.  

Virtual/Online Pre-Bid 
Conference 

30 June 2020 

Roll Call: 1:30 PM 

Meeting Proper: 2:00 PM 

Interested bidders shall signify 
intention to bid through email.   

A Personal Meeting ID will be sent 
through email to confirmed 
participants. 

Deadline for the 
Submission of Bids 

On or before 13 July 2020; 
5:00 PM 

Through personal delivery at the 
designated drop off point.   

Can also be sent through courier. 

Bid Opening (Face to Face 
& Virtual/Online) 

14 July 2020 

Roll Call: 1:30PM 

Meeting Proper: 2:00 PM 

A Personal Meeting ID will be sent 
to participants who submitted bid 
proposal on time. 

 
 For further information, please refer to: 
 

THE BAC SECRETARIAT 
Procurement Management Division 
Philippine Rice Research Institute 
Maligaya, Science City of Munoz, Nueva Ecija 
Telefax: (044) 456-0650 
Mobile No. 09209135104 
Email add: bacsecretariat@philrice.gov.ph 

 Website: www.philrice.gov.ph 
      

 

 

                                                                                  SOPHIA T. BORJA                                 
                                                                                    BAC Chairperson-Civil Works 


