Contract Reference:

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:

This Construction Contract (Contract) made and entered into by and between:

LIPPINE RICE RESEARCH INSTITUTE, a government-owned and
corporation created by virtue of Executive Order No. 1061, with its
xperiment Station at Maligaya, Science City of Mufioz, Nueva Ecija,
represented herein by its Deputy Executive Director, ABNER T. MONTECALVO,
hereinafter referred to as “PHILRICE”;

-and -

The GREENWALL CONSTRUCTION, a duly licensed construction firm with office
address Malasin, Sto. Domingo, Nueva Ecija, represented, herein by its Proprietor,
LEONIDO DL. DE GUZMAN, JR., herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Deputy Executive Director that the project: “Improvement of Landscape of Various Sites at
PhilRice Central Experiment Station (PR#2020-08-1975)” shall be awarded to the
CONTRACTOR, its offer being the most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereto agree as follows:

1. The CONTRACTOR, in consideration of the sum SEVEN HUNDRED SEVENTY
THREE THOUSAND THREE HUNDRED SIXTY PESOS AND 38/100 ONLY (PhP
773,360.38), payable based on monthly progress billing for actual work
completed and approved by the Owner's Representative/s, shall pursue and
deliver to PHILRICE the project entitled “Improvement of Landscape of Various
Sites |at PhilRice Central Experiment Station (PR#2020-08-1975)" located at
PhilRjce Maligaya, Science City of Mufioz, Nueva Ecija, as described in the
Request for Quotation and summarized in Annex “A”, within ONE HUNDRED
TWENTY CALENDAR DAYS (120 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the
Sanitation Code and other relevant Codes which have not been properly
reflected in the Request for Quotation, shall nevertheless, be provided by the
CONTRACTOR at no additional cost to PHILRICE.

implementation of the project, the CONTRACTOR shall perform his
obligdtions as an independent contractor with sufficient tools, equipment, and
workers. This Contract does not establish an employer-employee relationship
betwe¢en PHILRICE and the CONTRACTOR and his workers.

ovisions of RA 9184 and its IRR, shall govern and are deemed written into
this Cpntract. In addition to any of the causes for termination of this Contract as
provigled for in RA 9184 and its Implementing Rules and Regulations, and the
Request for Quotation, any of the following shall also constitute as sufficient
ground for the termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social
Security System requirements.
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Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

Giving or promising to give any money or gift to any official or
employee of PHILRICE to secure and implement this Contract.

Non-compliance or non-conformance with the Integrated
Management System (IMS) and Intellectual Property Policies of
PHILRICE.

Conduct or behavior constituting infractions, offenses, felonies or
other crimes by the Contractor or his workers, against PHILRICE and
its employees, and third parties while inside the PHILRICE Compound,
such as but not limited to taking out any materials, supplies, utilities,
or garbage.

rsement of funds under this Contract shall be in accordance with the

ng government accounting and auditing rules and regulations.

xclusive venue of any action arising from this Contract shall be the Regional
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in

Cities|{MTCC) of the Science City of Mufioz, Nueva Ecija.
IN  WITNESS HEREOF, the parties have set their hands this
at Science City of Mufioz, Nueva Ecija.
PHILIPPINE RICE RESEARCH INSTITUTE GREENWALL CONSTRUCTION
Contractor
BY:
ER T. MONTECALVO LEONIDO DI\ BE GUZMAN, JR.
puty Executive Director Propfietor
PhilRice Employment ID No. 95-0702

Issu
Issued at Scienc

R
Own

Construction Contract

ed on July 1995
e City of Mufioz, Nueva Ecija

~ SIGNED IN THE PRESENCE OF:

f

NATO B. BAJIT
r's Representative

\/

Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY GE;CE DzEORPUZ

Head, Financial Management Division
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Republic of the [Philippines)
Province of Nugva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this appeared the above-mentioned persons
with PhilRice ID and Valid IDs. indicated below their respective names and known to me to
be the same persons who executed the foregoing Construction Contract signed by them and

their instrumental witnesses and acknowledged the same to be th€ir free voluntary act and
deed and the corporations herein presented.

Lintit Decetber 31, 2020
PTR No. 1002851 ; 01-02-2020
science Gity of Munoz, Nueva Ecija
Roll No. 39824
MCLE Compliance No. Vi-0006549

Doc. No. 2?7’_ ;
PageNo. Y _;
BookNo. _26] ;
Series of 2020|

f
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ANNEX “A”
Summary of Expected Outputs in the Project

“Improvement of Landscape of Various Sites
at PhilRice Central Experiment Station (PR#2020-08-1975)"

. GENERAL

The faciljties shall present itself as beautiful and sturdy structures with excellent
finishing and high-quality workmanship, fully functional, useful and free from any defect or
substandard materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work
shall be prepared before starting the work. All obstructions and hindrances shall be
removed from the project site.

111. CIVIL WORKS

The work includes, but is not limited to, the following:
SCOPE OF WORKS:

LANDSCAPE WORKS
Admih Building
Parking Area
BDD Building
FTIC B Building
RCEF Building
PhilR|ce Marker
Bamboo Park

General

1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits,
and all ground occupied by the contractor in connection with the
Work shall be cleaned of all excess materials, operation of the building
ready for occupancy; and

2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

----------------------------------- nothing follows ----------- ---
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