Philippine Rice Research Institute :
Maligz)aea, Science City of Munoz, Nueva Ecija Tracking No.

. HBLR QE\ Telefax: (044) 456-0650, Phone: (044) 456-0394 Loc 662 PPD20-1157
T PURCHASE ORDER Page 1 of 1

Supplier | Greenwall Construction PO No. Jo
‘Address Malasin, Sto. Domingo, Nueva Ecija PR~ 05.74’
TS "'" ‘é
. ] .
mN 139-248-396-000 Mo#& of Procurement | Negotiated Procurement - Small Value Procurement (Sec 53.9)

Gentlemen: Please fumish ﬁhis Office the following articles subject to the terms and conditions contained herein:

Place of | PhilRice Maligaya, Science City of Mufioz, Nueva Ecija | Delivery Term | FOB Destination
Delivery o

Date of Delivery| within 120 calendar day(s) upon receipt of purchase ﬁ;yment_ Term | Payable n/30

i order o i

ltem Code ’lﬁéT‘:ﬁ'De:scription' ! e i : | Unit Qty | Cost | Amount

502130400000-001-01 ﬁeﬁ)airs and Maintenance, Buildings lot 1 7-73,360.38 773,360.38
Improvement of Landscape of Various Sites at PhilRice CES.
‘Amount in Words | Seven Hundred And Seventy Three Thousand Three Hundred And Sixty Pesos And Thirty Eight Centavos 773,360.38
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of detay
shall be impogéd.
Conforme:
Geoksd _R. £rel :
Signatufe Wﬁﬁtﬁiﬂaﬁe@j_&mﬁer “Authorized Official (V
#/o9 (o3 W A/
Date Date !
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ORS Date —| ooz
Date

PO Control No.: 2020-10-0656 S Prepared Date:2020-10-22
Prepared By:Regie E. Irineo Thursday, 22 October 2020 01:10 PM




