PROJECT: REPAIR OF FENCE
LOCATION: PHILRICE - MIDSAYAP
SUBJECT: DETAILED ESTIMATES

SCOPE OF WORKS AND FEATURES
Site clearing
Installation of 4" CHB and Barb Wire
Re-allignment of Concrete Post
Excavation & Back filling
Removed, Trim,Pruned,and Uproot all Obstacle (Bambooo,|pil-lpil and Etc.)
Removed Existing Barb Wire and Chicken Wire

I SITE WORKS
A. Site Clearing {Trimming,Cutting and Pruning of trees)
Qty= 60.00 Lm
Labor Cost
Qty Description Days Rate Amount
5.00 - i 315.00 6,300.00
6,300.00
B. Excavation
Qty= 11.00 cum
Labor Cost
Qty Description Days Unit Cost Amount
6.00 Laborer/Helper 5 315.00 9,450.00
9,450.00
TOTAL | Php 15,750.00
1. MASONRY AND CONCRETE WORKS
A. INSTALLATION OF FORMWORKS and Barb Wires {Provided By Philrice)
Qty= 60.00 Im
Material Cost
Qty Unit Description Unit Cost Amount
50.00 Im Wood formworks 20cm width - 0.00
0.00
Labor Cost
Qty Description Days Rate Amount
1.00 - Mason 1 500.00 500.00
3.00 - Laborer/Helper 1 315.00 945.00
1,445.00
TOTAL l-A Php 1,445.00
B. Installation of 4" CHB And Concrete Works
Qty= 60.00 Im
Material Cost
Qty Unit Description Unit Cost Amount
110.00 pcs Portland Cement, 40kgs/bags 260.00 28,600.00
330.00 pecs 10mm Dia RSB 140.00 46,200.00
1,500.00 pcs 4" CHB 13.00 19,500.00
5.00 kg #16 G.l WIRE 90.00 450.00
2.00 L Washed sand (S-1) 3,750.00 7,500.00
1.00 tl Crushed Gravel (3/4) 6,300.00 6,300.00
108,550.00
Labor Cost
Qty Description Days Rate Amount
2.00 - Mason 14 500.00 14,000.00
4.00 - LaborerfHelper 14 315.00 17,640.00
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31,640.00

TOTAL II-B Php 140,190.00
SUMMARY OF COST
Direct Cost
Material Cost PhP 108,550.00
Labor & Equipment Cost PhP 48,835.00
157,385.00
Indirect Cost
Profit PhP 15,738.50
OCM PhP
Tax PhP 8,656.18
24,394.68
GRAND TOTAL PROJECT COST PhP 181,779.68
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Branch Director
PhilRice-Midsayap



