Republic of the Philippines
Department of Agriculture
Philippine Rice Research Institute (PhilRice)
Maligaya, Science City of Mufioz, Nueva Ecija

APPROVED BUDGET FOR THE CONTRACT {ABC)

PROJECT : REPAIR OF FENCE
LOCATION : PHILRICE - MIDSAYAP

A. SCOPE OF WORK

ITEM DESCRIPTION PERCENTAGE AMOUNT
I. SITE WORKS 10.01% 18,191.25
I MASONRY AND CONCRETE WORKS 89.98% 163,588.43
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B. BREAKDOWN OF ESTIMATED EXPENDITURE
I. DIRECT COST
MATERIAL COST Php 108,550.00
LABOR COST + EQUIPMENT COST Php 48,835.00
TOTAL DIRECT COST Php 157,385.00
il. INDIRECT COST
PROFIT Php 15,738.50
OCM Php 0.00
TAX Php 8,656.18
TOTAL INDIRECT COST Php 24,394.68
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SAIL| E. ABDULA
Branch Director
PhilRice Midsayap




