



Purchase Request
Philippine Rice Research Institute

Tracking No.

Page 1 of 1

Division Office	PHILRICE-MES	Response			PR No.	200-11-662
		RFF No.			Date	11/05/2020
Item Code	Item Description	Unit	Qty	Cost	Amount	Note
1	- 72 pcs 0.90m x 0.40m Aluminum Insect Screen on Analok 1" x 1" Frame with Lock and Labor Cost - 11 pcs 0.70m x 0.40m Aluminum Insect Screen on Analok 1" x 1" Frame with Lock and Labor Cost - 30 pcs 1.20m x 0.40m Aluminum Insect Screen on Analok 1" x 1" Frame with Lock and Labor Cost - 6 pcs 0.60m x 0.40m Aluminum Insect Screen on Analok 1" x 1" Frame with Lock and Labor Cost - 1 pc 1.70m x 2.40m Double Analok Framed, 6mm THK, Gray Glass Double Door with Heavy Duty Lock (Standard Lock) and Puller and Labor Cost	LOT	1	112,572.60	112,572.60	
Total	120 item/s				112,572.60	
Purposes Remarks	Labor and materials for the installation of window screen and double glass door at Research Building.	SPBt Control No. Quarter				
		PPMP				
Evaluated By: ROBINSON R. LUCAS Engineer II, PPD						
Requested By:		Approved By:				
 MARIFEL A. ASTILLO GASS Coordinator		 SAILILA E. ABDULA Branch Director				
Date		Date				

PR Control No.: 2020-11-071

Prepared By: Kirk N. Felarca