Republic of the Philippines
Department of Agriculture
Philippine Rice Research Institute (PhilRice)
Maligaya, Science City of Mufioz, Nueva Ecija

T PROGRAM OF WORKS

APPROVED BUDGET FOR THE CONTRACT (ABC)

PROJECT : Reinforced Concrete Pavement @ Mini Park
LOCATION : PHILRICE - MIDSAYAP

A. SCOPE OF WORK

M

ITEM DESCRIPTION PERCENTAGE AMOUNT
I SITE WORKS 2.19% 2,182.95
[I. FORMWORKS AND CONCRETE WORKS : 97.488.93
. ' e ; L CTOTAL L  99,671.88
B. BREAKDOWN OF ESTIMA?ED EXPENDITURE
I. DIRECT COST
MATERIAL COST Php 64,286.00
LABOR COST + EQUIPMENT COST Php 22,010.00
TOTAL DIRECT COST Php 86,296.00
Il. INDIRECT COST
PROFIT Php 8,629.60
OCM Php 0.00
TAX Php 4,746.28
TOTAL INDIRECT COST Php 13,375.88
B __ TOTAL ESTIMATED PROJECT COS __99,671.88]
Prepared: - Apprayed:

SAILIL/A E. ABDULA
Branch Director
Philrice-Midsayap




