



Purchase Request
Philippine Rice Research Institute

Tracking No.

Page 1 of 1

| | | | | | | |
|---|--|---|-----|-----------|------------------|-------------|
| Division Office | PHILRICE-MES | Response | | | PR No. | 2020-11-694 |
| | | RFF No. | | | Date | 11/17/2020 |
| Item Code | Item Description | Unit | Qty | Cost | Amount | Note |
| | MATERIALS: | | | | | |
| 1 | Portland Cement, 40kgs/bags | bags | 140 | 300.30 | 42,042.00 | |
| 2 | 10mm Dia RSB | length | 85 | 173.25 | 14,726.25 | |
| 3 | #16 G.I. Wire | kg | 5 | 103.95 | 519.75 | |
| 4 | Washed Sand (S-1), min.: 7m³ | truckload | 2 | 4,331.25 | 8,662.50 | |
| 5 | Crushed Gravel, min.: 7m³ | truckload | 1 | 7,276.50 | 7,276.50 | |
| 6 | Concrete Pavement Pattern (20cm x 10cm) | lot | 1 | 1,023.33 | 1,023.33 | |
| | TOTAL MATERIALS | | | | 74,250.33 | |
| 6 | LABOR: a.) Compaction of existing base course and compaction of new gravel base and b.) 22.5m x 5m x 0.125mm thk. Reinforced Concrete Pavement. | lot | 1 | 25,421.55 | 25,421.55 | |
| | TOTAL LABOR | | | | 25,421.55 | |
| Total | 234 item/s | | | | 99,671.88 | |
| Purposes Remarks | Labor and materials for the reinforced concrete pavement at Mini Park. | SPBI Control No. Quarter | | | | |
| | | PPMP | | | | |
| Evaluated By: ROBISON R. LUCAS Engineer II, PPD | | | | | | |
| Requested By: | | Approved By: | | | | |
| MARIFEL A. ASTILLO GASS Coordinator | | SALLIA E. ABDULA Branch Director | | | | |
| Date | | Date | | | | |

PR Control No.: 2020-10-068
Prepared By: Kirk N. Felarca