



## BAC Resolution Declaring Failure of Bidding for Supply, Delivery and Installation of Automatic Weather Station under PB 20-03-30

## BAC RESOLUTION No. 23 Series of 2020

WHEREAS, the Philippine Rice Research Institute advertised the call for bidding for the **Supply**, **Delivery and Installation of Automatic Weather Station under PB 20-03-30** in the PhilRice Website, PhilGEPS and at conspicuous place in the premises of the Philippine Rice Research Institute continuously from **September 9 to 29, 2020**;

WHEREAS, the total approved budget for the contract (ABC) is **One Million Four Hundred Ninety Thousand Pesos Only (PhP1,490,000.00)**;

WHEREAS, in response to the said advertisements, there is one (1) prospective bidder attended the Pre-bid conference;

WHEREAS, during the submission and opening of bids on September 29 and 30, 2020, respectively, there was no bidder purchased the bidding documents nor submitted bid proposal;

WHEREAS, on the same date, during the scheduled opening of bids the BAC immediately started its mandatory review of the said procurement with the members of the Technical Working Group, End-user representative, and BAC Secretariat;

WHEREAS, as per Section 35.1 (a) of the IRR of RA 9184 there shall be a failure of bidding if no bids are received. Hence, this is the 2nd failure of bidding;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, do hereby RESOLVE as it is hereby RESOLVED:

- To DECLARE failure of bidding for the Supply, Delivery and Installation of Automatic Weather Station under PB 20-03-30 and recommend for Negotiated procurement;
- b) To RECOMMEND for approval by the PhilRice Executive Director the foregoing findings.

RESOLVED, this 05th day of October 2020.

GENARO S. RILLON

Chairperson

AURORA M. CORALES

Vice Chairperson

FE A. DELA PEÑA
Member

KRISTINE S. PASCUAL

Member

**RØSALY V. MANAOIS** 

Member

JASPER G. TALLADA Member/End-user

RECOMMENDING APPROVAL: APPROVED:

EDUARDO JIMMY P. QUILANG

OIC, DED for Research

JOHN C. DE LEON
Executive Director

ecutive Director

