. " Philippine Rice Research Institute e —
o Maligg?a, Science City of Munoz, Nueva Ecija PPDZO-‘|9770
H%&RWCE Telefax: (044) 456-0650, Phone: (044) 456-0394 Loc 662
e ' PURCHASE ORDER Page 1 of 1
Supptier Winsfort Construction and Development PONo.
Address 109-A, Purok 1, Santo tomas South, Jaen, Nueva Ecija . Dﬁ)o@ ’/,L - ocll
S Date
i ok
TIN 497-248-814 WMode of Procurement | Negotiated Procurement - Small Value Procurement (Sec 53.9) o
Gentlemen: Please fumish this Office the following articles subject to the terms and conditions contained herein:
Place of PhilRice CES, Maligaya, Science City of Mufioz, 3119, | Delivery Term | FOB Destination
Delivery Nueva Ecija 2 e
Date of Delivery| within 45 calendar day(s) upon receipt of purchase Payment Term | Payable n/30
s order '
Item Code * | tem Description Unit Qty Cost | Amount
502999900000-001-00 Other Maintenance and Operating Expenses lot 1 398,855.79 398,855.79
Supply, Delivery and Installation of Interior Wall Accents and \
Partitions at Training Rooms 1-3 and Program Management '
Office.
(Please see aftached Specifications and Layout.)
Amountin Words | Three Hundred And Ninety Eight Thousand Eight Hundred And Fifty Five Pesos And Seventy Nine 398,855.79
i Centavos ~

in case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay
shall be imposed.

Conforme: Very/truly yours,
e M- %B’“M Flordefizai. Bordey x
Signature over Printed Name of Supplier Authorized tffﬁcV
Date Date
Funds Available: ORS No. 2020-12-002180
i o = ” -01-
Miche . Padilla .RS B-i-‘te At
1=
ACI TAMOUNT 398,855.79
Date

PO Control No.: 2020-12-0539
Prepared By:Regie E. Irineo

Prepared Date:2020-12-15
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