



Philippine Rice Research Institute
Central Experiment Station
Maligaya, Science City of Muñoz, 3119 Nueva Ecija

Quality Rice. Quality Life.

NOTICE OF AWARD

October 5, 2020

MR. DOMINGO L. FURING
Ban Bee Commercial Co., Inc.
858 CM Recto Ave., Manila

Dear Mr. Furing:

We are pleased to inform you that PhilRice awarded you the procurement of the following with reference to your quotation for PR Reference No. 2020-07-0746 ETC.

Particular	DEPT/OFFICE	Amount
Supply and delivery of various supplies		₱ 21,600.00


We shall send an approved Purchase Order for the said project at the soonest possible time.

Please acknowledge receipt of this Notice by signing the conforme portion in the space provided below and re-fax or email back to us at angellanophebe@gmail.com within three (3) days from receipt hereof.

For any queries, please coordinate with the Procurement Management Division at telephone number (044) 456-0650.

Thank you very much.

Very truly yours,


EDUARDO JIMMY P. QUILANG
OIC, Office of the DED for Research

Conforme:

BENSON PALAO CHUA
BAN BEE COMMERCIAL CO., INC.
258 C.M. RECTO AVENUE, MANILA
REG. NO. 83289303 ; 08 FAX: 79666354
TAX ID: 0896-7371919 SLEB#: 8952619880
VAT No.: 001-006-078-009
Email: bchua@qbch.com

SIGNATURE OVER PRINTED NAME
Ban Bee Commercial Co., Inc.

10-13-20

Date and Time of Receipt



PhilRice Central Experiment Station, Maligaya, Science City of Muñoz, 3119 Nueva Ecija, Philippines
Email: prci@mail.philrice.gov.ph Trunkline: (044) 456-0277 Telefax: (044) 456-0354, -0648 Text Center: (+63) 917-111-7423
Website: www.philrice.gov.ph, www.pinoynrice.com Liaison Office: 3rd Flr., ATI Bldg., Elliptical Road, Diliman, Quezon City Tel.: (02) 920-5129



Philippine Rice Research Institute
Central Experiment Station
Mabuhay, Science City of Muñoz, 3119 Nueva Ecija



NOTICE TO PROCEED

MR. DOMINGO L. FURING
Owner
Ban Bee Commercial Co., Inc.
858 CM Recto Ave., Manila

Dear Mr. Furing:

With the approval of the attached Purchase Order (PO) No. 9876-12-09467, we are pleased to inform you that contract between PhilRice and Ban Bee Commercial Co., Inc. may commence effective three (3) days after receipt of this Notice.

In relation thereto, you are hereby responsible for performing the services or delivering the goods under the terms and conditions of the PO.

Please acknowledge receipt and acceptance of this notice by signing the space provided. Kindly return a signed copy thru fax (044-456-0650), email (angelanophobe@gmail.com) or courier to the Procurement Management Division, Philippine Rice Research Institute.

Thank you very much.

Very truly yours,

EDUARDO JIMMY P. QUILANG
OIC, Office of the DED for Reseach

ACKNOWLEDGEMENT

I acknowledge receipt of this Notice on: January 14, 2021

Name of the Representative of the Bidder: DOMINGO L. FURING

Authorized Signature:





Philippine Rice Research Institute
 Marikina Science City of Marikina, Nueva Ecija
 Telephone: (044) 455-0650, Phone: (044) 455-0394 Loc 662

Tracking No
 PMD20-0847

PURCHASE ORDER

Supplier Address Ban Bee Commercial Co. Inc. 852-856 Claro M. Recto Ave., Manila	PO No. 2020-12-0346
TIN 001-609-075-000	Date 12/2/20
Mode of Procurement Negotiated Procurement - Small Value Procurement (Sec 53.9)	

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery PhilRice Liason Office, 3rd fl. ATI Bldg. Elipical Road Diliman, Quezon City	Delivery Term FOB Destination
Date of Delivery within 15 calendar day(s) upon receipt of purchase order.	Payment Term Payable n/15
Item Code	Item Description

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:
DOMINGO L. FURING
 Signature Over Printed Name of Supplier
 Date: 01-14-21

Very truly yours,

 Eduardo Jimmy P. Quilang
 Authorized Official
 Date: 2020-12-03/2020

Funds Available	ORIS No.	2020-12-0346
Accountant Erla Q. Diaz	ORIS Date	1900-01-01
Date 1/14/21	AMOUNT	21,600.00

001 2 1 2020
 NOV 10 2020