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BAC Resolution Declaring Award for the
Improvement of Maintenance Shed for Future Rice Farm, Repair Bay, Parking and Log
Shed and Replacement of Roofing of Farm Operation Unit (FOU) at PhilRice CES
(PB Infra 21-01-03)

RESOLUTION No. 03
Series 0of 2021

WHEREAS, the Philippine Rice Research Institute advertised the Invitation to Bid for the
bidding of the project, Improvement of Maintenance Shed for Future Rice Farm, Repair Bay,
Parking and Log Shed and Replacement of Roofing of Farm Operation Unit (FOU) at
PhilRice CES (PB Infra 21-01-03) in PhilGEPS, PhilRice website and at conspicuous places in

the premises of Philippine Rice Research Institute continuously from 10 February to 02 March
2021;

WHEREAS, the Approved Budget of the Contract is TWO MILLION FIFTY-NINE THOUSAND
SEVEN HUNDRED FOURTEEN AND 07/100 PESOS (PhP 2,059,714.07);

WHEREAS, in response to the said advertisements, six (6) prospective bidders were listed in the
PhilGEPS document request list, however, only one (1) prospective bidder purchased the
bidding documents and submitted proposal on time, Greenwall Construction;

WHEREAS, the lone bidder purchased the bidding document and submitted its bid proposal on
the prescribed time and venue and participated online in the bid opening on 03 March 2021 at
PhilRice Central Experiment Station;

WHEREAS, the lone participating bidder passed the preliminary examination of its eligibility
and technical components;

WHEREAS, the result in the examination of the financial component of the bidder was read as

follows:
Bid Amount
Bidder’'s Name As Read
(PhP)
Greenwall Construction 2,034,775.31

WHEREAS, the detailed evaluation of bid conducted resulted in the following:

Bid Amount
Bidder's Name As Calculated
(PhP)
Greenwall Construction 2,034,775.31

WHEREAS, during the post-qualification evaluation, upon careful examination, verification,
validation, and ascertainment of all statements and representations made, including all
documents submitted for the bidding, Greenwall Construction has been found to be
responsive;

NOW, THEREFORE;
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We, the Members of the Bids and Awards Committee for Civil Works, hereby RESOLVE as it is
hereby RESOLVED:

1. Todeclare Greenwall Construction as the Single Calculated & Responsive Bidder for the
project, Improvement of Maintenance Shed for Future Rice Farm, Repair Bay,
Parking and Log Shed and Replacement of Roofing of Farm Operation Unit (FOU) at
PhilRice CES (PB Infra 21-01-03);

2. To award the project in the amount of PhP 2,034,775.31;

3. To recommend for approval by the Executive Director of PhilRice the foregoing findings.

RESOLVED, this 12th day of April 2021.
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FIDELA D. BONGAT
Vice ¢hairperson

PAULINO S. RAMOS
Member S
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isional Member/End-User
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RECOMMENDING APPROVAL:

T. MONTECALVO
DED for Admin Services and Finance
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APPROVED: /o

JOHN C. DE LEON

Executive Director
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