Philippine Rice Research Institute

L . . - Tracking No.
Maligaya, Science City of Munoz, Nueva Ecija
Telefax: (044) 456-0650, Phone: (044) 456-0394 Loc 662 PPMD21-0666
PURCHASE ORDER Page 1 of 1
Greenwall Construction
Malasin, Sto. Domingo, Nueva Ecija ~pob-p P8 ¢
_ éM L4
139-248-396-000 Public Bidding ’

PhilRice Warehouse, Maligaya, Science City of Mufioz,
3119 Nueva Ecija

within 120 calendar day(s) upon receipt of purchase
order

502130400000-001-01 Improvement of Repair bay, Parking Shed, and Log Shed at 585,112.50

585,112.50
PhilRice-CES.
502130400000-001-01 Replacement of Roofing of Farm Operation Unit Machinery at | lot 1 965,114.06 965,114.06
PhilRice CES
502130400000-001-02 Repairs and Improvement of Maintenance shed lot 1 199,000.00 199,000.00
502130400000-001-02 | Repairs and Improvement of Maintenance shed lot 1 285,548.75 285,548.75
pls see attached plans and estimate

Two Million Thirty Four Thousand Seven Hundred And Seventy Five Pesos And Thirty One Centavos 2,034,775.31

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay
shall be imposed.

Conforme:

Signature over Prilited Name of Supplier Authorized Official

Date Date

Mary G%rpuz

Chief Accountant
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Funds Available:

2021-05-28

2,034,775.31
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