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Contract Reference:

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its Executive
Director, JOHN C. DE LEON, hereinafter referred to as “PHILRICE”;

-and -

The FNR Builders and Sons Supply Inc., a duly licensed construction firm with office
address, Brgy. Bangad Cabanatuan City, Nueva Ecija, represented, herein by its
President/CEO, FELICISIMO N. RODRIGUEZ herein after referred to as “CONTRACTOR”".

WITNESSETH:

WHEREAS, a public bidding was held on 13 April 2021, at PhilRice Maligaya, Science City
of Muifioz, Nueva Ecija, for the project: “Provision of Safety Railing at NIA Canal and
Improvement of Various Facilities at PhilRice Central Experiment Station under Public
Bidding No. PB Infra 21-01-04";

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum One Million Five Hundred Sixty
Thousand Forty Nine Pesos and 53/100 only (1,560,049.53), payable based on
monthly progress billing for actual work completed and approved by the Owner’s
Representative/s, shall pursue and deliver to PHILRICE the project entitled “Provision
of Safety Railing at NIA Canal and Improvement of Various Facilities” at PhilRice
Central Experiment Station under Public Bidding No. PB Infra 21-01-04" located at
PhilRice Maligaya, Science City of Muifioz, Nueva Ecija, as described in the BID
DOCUMENTS and summarized in Annex “A”, within One Hundred Twenty Calendar
Days (120 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any /
of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security v
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
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fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract. ‘

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as |
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Muiioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.
PHILIPPINE RICE RESEARCH INSTITUTE FNR BUILDERS AND SONS SUPPLY INC.
Contractor

BY:

iy
JOHN C. DE LEON FELICISIMO N. RODRIGUEZ
Executive Director PRESIDENT/CE
PhilRice Employment ID No. 90-0501

Issued on 16 May 1990
Issued at Science City of Mufioz, Nueva Ecija

~ SIGNED IN THE PRESENCE OF:

’“&
~
NATO B. BAJIT
Head, ‘mplemon-ﬁng Unit Ow a :

epresentative

CERTIFIED FUNDS AVAILABLE:

MARY%. CORPUZ

Division Head, FMD
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Republic of the Philippines)
Province of Nueva Ecija

Science City of Mufioz

Before me this

Contract Reference:

ACKNOWLEDGMENT

M- pb- 032 ¢

, appeared the above-mentioned persons with

PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental

witnesses and acknowledged the same to be their free voluntary act and deed and the corporations

herein presented.

Doc. No. W :
Page No. ZZ :
Book No. Z’//Z 3
Series of 2021.

}w}i
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NOTARY PUBLIC FOR AND IN CABANATSIAN CITY

NO. 052021 VALID UNTIL DECEMBER 31, 2022
ROLL OF ATTORNEYS NO. 72079
PTR NO. CBN-1462679 | 1-04-2021 | CABANATUAN cITY
1BPORNO. 1 | 12-14-2020 | PASIG CITY
MCLE NO. VI-026613 ISSUED ON 05-24-19
BRGY. SANGITAN WEST, CAB. CITY, NUEVA ECIJA
(044) 486-4664 | 09062098917

OF ALIAGA, LLANERA, GEN. NATIVIDAD,

<
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ANNEX “A”
Summary of Expected Outputs in the Project

“Provision of Safety Railing at NIA Canal and Improvement of Various Facilities at PhilRice
CES (PB Infra 21-01-04)”

I. GENERAL

The faciiities shail present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

[11. CIVIL WORKS
The work includes, but is not limited to, the following:
A. LANDSCAPING AT ROOFDECK AND POCKET GARDEN - MAIN BUILDING

SCOPE OF WORKS AND FEATURES
TOTAL AREA = £130 sq.m

SITE WORKS

e Site Clearing

e Chipping of flooring for adhesion of additional concrete gutter at roof deck

area

CONCRETE WORKS

» Additional concrete gutter / zocallo to hold soil garden for landscaping
LANDSCAPING

e Damp proofing on roof deck / roof slab, polyethylene sheet

e (Garden soil, Para Grass, Pak-Pak Lawin plant, Bromeliads plant

B. WATER LINE / SUPPLY FOR FIRE HYDRANT AT NEW ADMIN BUILDING
SCOPE OF WORKS AND FEATURES

SITE WORKS
e Site Clearing
e Excavation for HDPE Pipe Laying, Backfill and Compaction
® Rectification of damage tile upon laying water line
CONCRETE WORKS
e Concreting of pedestal for booster pump housing
STEEL WORKS
e Fabrication of steel housing for booster pump
e Includes reinforcing steel bars for concreting
WATER LINE / SUPPLY
e HDPE water line, supply for fire hydrant with 5SHP water booster pump, Robin
PAINTING WORKS
e Paint Finish for water booster pump housing and pedestal 6

%
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C. STEEL BARRICADE / RAILING ALONG NIA CANAL

SCOPE OF WORKS AND FEATURES
TOTAL LENGTH = 431 L m.

SITE WORKS
e Site Clearing
e Excavation for concrete pedestal
CONCRETE WORKS
e (Concreting of pedestal for G.1. pipe
STEEL WORKS
e Fabrication of pipe barricade along NIA canal road
PAINTING WORKS
e (DE Paint Finish for steel pipe barricade

D. DIVERT CANAL AT NIA CANAL
SCOPE OF WORKS AND FEATURES

SITE WORKS

e Site Clearing

e Excavation works
CONCRETE WORKS

e Concreting of wall footing including RCP laying

e [ncludes rectification of damage road upon RCP laying
STEEL WORKS

e Fabrication of pipe barricade along NIA canal road
PAINTING WORKS

e (QDE Paint Finish for steel pipe barricade

E. CONSTRUCTION OF STORAGE ROOM AT PCARRD #1, #2 & #4
SCOPE OF WORKS

SITE WORKS
o Site Clearing
e Excavation works for structural foundations.
CONCRETE WORKS
e Concreting of footings, columns and slab-on-grade
REINFORCING STEEL BARS
e 6meters 10mm dia. RSB and 12mm dia. RSB
MASONRY WORKS
e 4"CHB laying
e Includes plastering works
STEEL WORKS
e (.l pipe steel column.
e Fabrication of G.I. steel beam
ROOFING WORKS
® Pre-painted rib type roofing on fabricated steel trusses
e Includes walls framed with c-purlins

:3 e Including bended accessories (ridge roll and fascia cover)
DOORS AND WINDOWS
§ o Steel door, gauge #16 plain sheet with tubular framing, ball-bearing hinges,
i heavy duty barrel bolt lock @
» Fixed glass window on aluminum framing with square bar window grills
PAINTING WORKS (

e (Gray epoxy with catalyst on steel works including trusses and framings

e Latex paint on mcsonry walls ;
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Contract Reference:

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

- nothing follows --------=-=cmmmemecmeremnercn e naaneee
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