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, : e } Maligaya, Science City of Munoz, Nueva Ecij
Pl-lllm Telefax. (044) 4560850, Phone: (044) 456.0394 Loc 662 PPMD21-0665
' | PURCHASE ORDER

| Aeraka Construction and Supply Corp.
. | ZONE-1, Abar 1st, Maharlika Highway, San Jose City, Nueva Ecija, Region llI, Philippines

| FOB Destination
3119 Nueva Ecija

7| within 90 calendar day(s) upon receipt of purchase Payable n/30

Repair and Improvement of Old Guest House (Manigbas lot 960,759.77 960,759.77
Unit).
REPAIR AND IMPROVEMENT OF ROCKEFELLER 2 AND 3 | lot 1 803,125.73 803,125.73
AT PHILRICE CES.
One Million Seven Hundred And Sixty Three Thousand Eight Hundred And Eighty Five Pesos And Fifty 1,763,885.50
Centavos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay
shall be imposed.
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ENRICo A. DOCcpLAN
Signature over Printed Name of Supplier Rdthorized Official
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Date Date //' 6/‘;
Mary G:CE%G. Corpuz

Funds Available:

2021-06-04
Chief Accountant 1.763.885.50
Date | JUN al [\ a’~,g~- i
PO Control No.: 2021-06-0311 Prepared Date:2021-06-04

Prepared By:Jan Karlo D. Lucas Wednesday, 09 June 2021 01:06 PM



