- Philippine Rice Research Institute ‘
AR, Malig!:é{?a. Science City of Munoz, Nueva Ecija Tracking No.
H ”. R% tE Telefax: (044) 456-0650, Phone: (044) 456-0394 Loc 662 PPMD21-0315
B PURCHASE ORDER Page 1 of 1
SL'rpp!igr | Winsfort Construction and Development PO No,
Address | 108-A, Purok 1, Santo tomas South, Jaen, Nueva Ecija feme ey 202{-09- 033q
Date
LN 497-248-814 ‘Mode of Procurement Public Bidding
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:
Place of Delivery| PhilRice Warehouse, Maligaya, Science City of Mufioz, Delivery Term FOB Destination
. ~ [B119 Nueva Ecija PR
Date of Delivery | within 90 calendar day(s) upon receipt of purchase order Payment Term | Payable n/30
Item Code | Item Description Unit Qty Cost Amount
502130400000-001-01 Repairs and Maintenance, Buildings lot 1 988,955.30 988,955.30
Repair and Improvement of REMD Shop/Showroom/Building

Amount in Words Nine Hundred And Eighty Eight Thousand Nine Hundred And Fifty Five Pesos And Thirty Centavos 988,955.30

be imposed.

Conforme:

In case of failure to make the full delivery within the time specified above, a penalty of one-

tenth (1/10) of one percent for every day of delay shall

Authorized Official |,

t g HE
Date U LUl

Date Date
Funds Available: ORS No.
ORS Date 2021-08-05
Mary Gr G. Corpuz o]
Chief Accountant 988.955.30

~ AMOUNT

PO Control No.: 2021-08-0334
Prepared By:Jan Karlo D. Lucas

Prepared Date:2021-08-05
Thursday, 05 August 2021 02:08 PM



