



**BAC Resolution Declaring Award for the
Repair and Improvement of Single Detached Unit (Layaoen's) and Staff Dorm at PhilRice
CES (PB Infra 21-01-02)**

**RESOLUTION No. 02
Series of 2021**

WHEREAS, the **Philippine Rice Research Institute** advertised the **Invitation to Bid** for the bidding of the project, **Repair and Improvement of Single Detached Unit (Layaoen's) and Staff Dorm at PhilRice CES (PB Infra 21-01-02)** in PhilGEPS, PhilRice website and at conspicuous places in the premises of Philippine Rice Research Institute continuously from **10 February to 02 March 2021**;

WHEREAS, the Approved Budget of the Contract is **ONE MILLION FIVE HUNDRED SIXTY NINE THOUSAND EIGHT HUNDRED FORTY EIGHT AND 44/100 PESOS ONLY (PhP 1,569,848.44)**;

WHEREAS, in response to the said advertisements, six (6) prospective bidders were listed in the PhilGEPS document request list, however, only one (1) prospective bidder purchased the bidding documents and submitted proposal on time, **MBSC Construction**;

WHEREAS, the lone bidder purchased the bidding document and submitted its bid proposal on the prescribed time and venue and participated online in the bid opening on **03 March 2021** at **PhilRice Central Experiment Station**;

WHEREAS, the lone participating bidder passed the preliminary examination of its eligibility and technical components;

WHEREAS, the result in the examination of the financial component of the bidder was read as follows:

Bidder's Name	Bid Amount As Read (PhP)
MBSC Construction	1,543,307.94

WHEREAS, the detailed evaluation of bid conducted resulted in the following:

Bidder's Name	Bid Amount As Calculated (PhP)
MBSC Construction	1,540,442.89

WHEREAS, during the post-qualification evaluation, upon careful examination, verification, validation, and ascertainment of all statements and representations made, including all documents submitted for the bidding, **MBSC Construction** has been found to be responsive;

NOW, THEREFORE;

We, the Members of the Bids and Awards Committee for Civil Works, hereby **RESOLVE** as it is hereby **RESOLVED**:



Philippine Rice Research Institute

Central Experiment Station
Maligaya, Science City of Muñoz, 3119 Nueva Ecija

BAC Reso No. 2, S21
Quality Rice. Quality Life.

1. To declare **MBSC Construction** as the Single Calculated & Responsive Bidder for the project, **Repair and Improvement of Single Detached Unit (Layaoen's) and Staff Dorm at PhilRice CES PB Infra 21-01-02;**
2. To award the project in the amount of **PhP 1,540,442.89;**
3. To recommend for approval by the Executive Director of PhilRice the foregoing findings.

RESOLVED, this 12th day of April 2021.

SOPHIA T. BORJA

Chairperson

JONATHAN M. NIONES

Member

FRODIE P. WAING

Member

DARYL F. GENERAL

TWG

FIDELE P. BONGAT

Vice Chairperson

PAULINO S. RAMOS

Member

RENATO B. BAJIT

Provisional Member/End-User

RECOMMENDING APPROVAL:

ABNER T. MONTECALVO

DED for Admin Services and Finance

APPROVED:

JOHN C. DE LEON

Executive Director