Contract Reference: 2021- 0l -0264 C

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:

This Construction Contract (Contract) made and entered into by and between:
The PHILIPPINE RICE RESEARCH INS E, a government-owned and
controlled corporation created by virtue of Executive Order No. 1061, with its
Central Experiment Station at Maligaya, Science City of Mufioz, Nueva Ecija,
represented herein by its DED for Admin Service and Finance, ABNER T.
MONTECALVO, hereinafter referred to as “PHILRICE”;

- and -

The AERAKA CONSTRUCTION AND SUPPLY CORPORATION, a duly licensed
construction firm with office address at Zone 1 Maharlika Highway, Brgy. Abar 1st
San Jose City, Nueva Ecija, represented, herein by its Proprietor, ENRICO A.
DOCULAN, Owner, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Improvement of Security Fence along Mabini Road
at PhilRice CES (PR 2021-02-0404)" shall be awarded to the CONTRACTOR, its offer

being the most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereto agree as follows:

1. The CONTRACTOR, in consideration of the sum One Hundred Three Thousand
Three Hundred Sixty-Eight Pesos and 56/100 Only (PhP 103,368.56)
payable based on monthly progress billing for actual work completed and
approved by the Owner’s Representative/s, shall pursue and deliver to
PHILRICE the project entitled : “Improvement of Security Fence along Mabini
Road at PhilRice CES (PR 2021-02-0404)" located at PhilRice Maligaya,
Science City of Mufioz, Nueva Ecija, as described in the Request for Quotation
and summarized in Annex “A”, within THIRTY CALENDAR DAYS (30 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the
Sanitation Code and other relevant Codes which have not been properly
reflected in the Request for Quotation, shall nevertheless, be provided by the
CONTRACTOR at no additional cost to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his
obligations as an independent contractor with sufficient tools, equipment, and
workers. This Contract does not establish an employer-employee relationship
between PHILRICE and the CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into
this Contract. In addition to any of the causes for termination of this Contract as
provided for in RA 9184 and its Implementing Rules and Regulations, and the
Request for Quotation, any of the following shall also constitute as sufficient
ground for the termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social
Security System requirements.

Constrﬁg Contract

{Improvement of Security Fence along Mabini Road at PhilRice CES PR 2021-02-0404}
Page 1 of 4

\



Contract Reference:

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or
employee of PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated

Management System (IMS) and Intellectual Property Policies of
PHILRICE.
e) Conduct or behavior constituting infractions, offenses, felonies or

other crimes by the Contractor or his workers, against PHILRICE and
its employees, and third parties while inside the PHILRICE Compound,
such as but not limited to taking out any materials, supplies, utilities,
or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the
existing government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional
Trial Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in
Cities (MTCC) of the Science City of Mufioz, Nueva Ecija.

IN  WITNESS HEREOF, the parties have set their hands this
at Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION & SUPPLY

CORP.
BY:
L% Ay
ER T. MONTECALVO ENRICO A. DOCULAN
DED fdr’Admin Service and Finance Proprietor/Contractor

PhilRice Employment ID No. 95-0702

Issued on July 3, 1995
Issued at Science City of Mufioz, Nueva Eciia

LaATIN

-

RENATO B. BAJIT )
Head, Implementing Unit Cont r’'s Repragentative

CERTIFIED FUNDS AVAILABLE:

MARY%C;D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.

SW"" o ok il 0 2 )

ACKNOWLEDGMENT

Ly

Before me this JUK ¢ 8 200! , appeared the above-mentioned persons
with PhilRice ID and Valid IDs. indicated below their respective names and known to me to
be the same persons who executed the foregoing Construction Contract signed by them and
their instrumental witnesses and acknowledged the same to be their free voluntary act and
deed and the corporations herein presented. -~

LO F. SORIANO

/ “ Notary Public
éﬁ/the City of San Jose, Municipalities of Lupao

arranglan, and Pantabangan alj within E;be’
Province of Nueva Ecija :
) S.P.NO. 1375/ Expires on Dec. 31, 2022
PTR No. 1273866/ JAN. 04, 2021/ San !JOSG City

A.0. Pascual Street, San Jose City
i i;g? Member ID 91.367230
Y Compliance No, VI-0004 :

Doc. No. /[oF Issued on: fmvensb&fé?%é‘? 2
Page No. g s

Book No. I ;
Series of 2021

)
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ANNEX “A”
Summary of Expected Outputs in the Project

“Improvement of Security Fence along Mabini Road at PhilRice CES (PR2021-02-
0404)”
. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent

finishing and high-quality workmanship, fully functional, useful and free from any defect or
substandard materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work

shall be prepared before starting the work. All obstructions and hindrances shall be
removed from the project site.

[1I. CIVIL WORKS
The work includes, but is not limited to, the following:

Scope of Works:

1. Site Works
- Excavation and Backfilling
2. Concrete Works
- Concreting of footing and pedestal
- Masonry Works (4” CHB)
3. Metal/Fence Works
- 11/1”GI Pipe Post S 40
- 11/4”GI Pipe Horizontal Frame S 40
- Cyclone Wire 2x2x ga. No. 10 with 10mm DRSB links

- Fabrication of Gate along Milagrosa Road =
General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits,
and all ground occupied by the contractor in connection with the
Work shall be cleaned of all excess materials, operation of the building
ready for occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.
A e e NOthINg fOlloWS ---=-====emmmeeeeeee
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