Contract Reference:

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and
controlled corporation created by virtue of Executive Order No. 1061, with its
Central Experiment Station at Maligaya, Science City of Muifioz, Nueva Ecija,
represented herein by its DED for Admin Services and Finance, ABNER T.
MONTECALVO, hereinafter referred to as “PHILRICE”;

-and -

The WINSFORT CONSTRUCTION AND DEVELOPMENT, a duly licensed
construction firm with office address at 109 Purok I, Sto. Tomas South, Jaen, Nueva
Ecija, represented, herein by its Proprietor, FORTUNATO B. DE GUZMAN,
Proprietor, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Renovation of Comfort Room at Palayamanan
Farm Facilities at PhilRice CES (PR No. 2021-04-1110)” shall be awarded to the
CONTRACTOR, its offer being the most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereto agree as follows:

1. The CONTRACTOR, in consideration of the sum One Hundred Sixty-Two
Thousand Seven Hundred Eighty-Five Pesos and 50/100 (PhP 162,785.50)
payable based on monthly progress billing for actual work completed and
approved by the Owner’s Representative/s, shall pursue and deliver to
PHILRICE the project “Renovation of Comfort Room at Palayamanan Farm
Facilities at PhilRice CES (PR No. 2021-04-1110)" located at PhilRice
Maligaya, Science City of Mufioz, Nueva Ecija, as described in the Request for
Quotation and summarized in Annex “A”, within SIXTY CALENDAR DAYS (60
CD).

2. The minimum facilities required by the Building Code, the Fire Code, the
Sanitation Code and other relevant Codes which have not been properly
reflected in the Request for Quotation, shall nevertheless, be provided by the
CONTRACTOR at no additional cost to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his
obligations as an independent contractor with sufficient tools, equipment, and
workers. This Contract does not establish an employer-employee relationship
between PHILRICE and the CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into
this Contract. In addition to any of the causes for termination of this Contract as
provided for in RA 9184 and its Implementing Rules and Regulations, and the
Request for Quotation, any of the following shall also constitute as sufficient
ground for the termination of this Contract by PHILRICE:
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a) Failure to comply and strictly observe the Labor Code and the Social
Security System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or
employee of PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated
Management System (IMS) and Intellectual Property Policies of
PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or
other crimes by the Contractor or his workers, against PHILRICE and
its employees, and third parties while inside the PHILRICE Compound,
such as but not limited to taking out any materials, supplies, utilities,
or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the
existing government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional
Trial Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in
Cities (MTCC) of the Science City of Mufioz, Nueva Ecija.

IN  WITNESS HEREOF, the parties have set their hands this
at Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE WINSFORT CONSTRUCTION AND
DEVELOPMENT
BY: /7
ER T. MONTECALVO FORTU @.UZMAN
DED for Admin Services and Finance PXopriet

PhilRice Employment ID No. 95-0702

Issued on July 3, 1995
Issued at Science City of Mufioz, Nueva Ecija

SIGNED IN THE PRESENCE OF:

T() B. BAJIT W

Head mplementing Unit Contractor’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY% D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this , appeared the above-mentioned persons
with PhilRice ID and Valid IDs. indicated below their respective names and known to me to
be the same persons who executed the foregoing Construction Contract signed by them and
their instrumental witnesses and acknowledged the same to be their free voluntary act and
deed and the corporations herein presented.

P]Q HU L.,u& 51 &
IBP TR No.
Both Issued at ./ Y
MCLE COMFLEhiJC_ No V-001175¢

ROLL OF ATTORNEY'S No. 30412

Doc. No. )
Page No. :
Book No. :
Series of 2021
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ANNEX “A”
Summary of Expected Outputs in the Project

“Renovation of Comfort Room at Palayamanan Farm Facilities at PhilRice CES (PR No.
2021-04-1110)"
. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent
finishing and high-quality workmanship, fully functional, useful and free from any defect or
substandard materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work
shall be prepared before starting the work. All obstructions and hindrances shall be
removed from the project site.

[1I. CIVIL WORKS
The work includes, but is not limited to, the following:

Scope of Works:

o Site Works

o Excavation

o Backfilling

o Eart-filling
Rebar Works

o 12mm and 10mm diam. DRSB Concrete Footing, Stiffiner Column, Wall

Footing, Lintel Beam and Slab
Concrete Works

o Concrete Works for footing, wall footing, column, slab and beam
Masonry Works

o 4" thk CHB Wall; Cement Plastered Finish

o 10mm diam. DRSB Horizontal and Vertical Bars

o 0.30m width Concrete Canal with Gratings
Plumbing Works

o Installation of Water Closet (White Dual Flush, HCG, POZZI, or Approved

Equal)

o with Sanitary Bidet (s/s type, HCG and Kholer or approved equal)
Installation of Urinal (White Dual Flush, HCG, POZZI, or Approved Equal)
o with Urinal Flush Valve (Polished Chrome Finish, HCG, POZZI, or

Approved Equal)
o Installation of 4" diam. Floor Dran (Odor Interceptor, S/S, HCG, Kholer or
approved Equal)
1/2" diam PN-20 PPR Water Pipe-Line
4" and 2" PVC Pipe S-1000 Sewer Line
Construction of Septic Tank (see plan)
Concrete Sink Cement Finish with Wall Mounted Faucet and 4" drain s/s
strainer
Painting Works
o Scrape and Repaint
o Exterior and Interior Walls (Semi-Gloss Latex)
o Inside and Outside Ceiling (Flat Latex)

/f o Flush Door (Latex); Panel Door (Polyurethane)

O

T

o 0O 0O o

o Window Frame/ Jamb (QDE)
o Roofing Sheets (Roof guard)
Doors and Window Works
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o 0.70mx 2.1m Flush Door using 9mm thk Ficem Board w/ KD wood
Frame
o Lever Type Door Knob, Polished Chrome Finish
o 0.50mx 0.40m Brown Analok Frame Jalousie Window
Roofing Works -
Roofing Sheets (Provided PhilRice)
2" x 4" Good lumber Truss and Frame (Provided by PhilRice)
2" x 2" Good Lumber (Provided by PhilRice)
0.50mm thk Pre-painted Bended Accessories (Wall Flashing, Ridge Roll,
Fascia Cover)
o Corrugated Roofing
Tile Works
o 30cmx 60cm Ceramic Wall Tiles
o 30cm x 30cm Ceramic Granite Floor Tiles
Electrical Works
o 9watts LED bulb Lighting Fixture tap to existing electrical line

o o o O

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits,
and all ground occupied by the contractor in connection with the
Work shall be cleaned of all excess materials, operation of the building
ready for occupancy; and
2 Compliance to the Integrated Management System (IMS) Policy of PhilRice.
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