Contract Reference:

CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its DED for
Admin Services and Finance, ABNER T. MONTECALVO, hereinafter referred to as
“PHILRICE”;

-and -

The WINSFORT CONSTRUCTION AND DEVELOPMENT, a duly licensed construction firm
with office address at 109 Purok I, Sto. Tomas South, Jaen, Nueva Ecija, represented, herein
by its Proprietor, FORTUNATO B. DE GUZMAN, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the Executive
Director that the project: “Repair and Improvement of Old Seed Processing Plant and Seed
Laboratory Building Roof and Gutter (PR# 2021-05-1618)” shall be awarded to the
CONTRACTOR, its offer being the most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1.

1

Construction Contract

The CONTRACTOR, in consideration of the sum TWO HUNDRED FORTY NINE
THOUSAND SIX HUNDRED NINE PESOS AND 76/100 ONLY (PHP 249,609.76)
payable based on monthly progress billing for actual work completed and approved by
the Owner’s Representative/s, shall pursue and deliver to PHILRICE the project entitled:
“Repair and Improvement of Old Seed Processing Plant and Seed Laboratory
Building Roof and Gutter (PR# 2021-05-1618)" located at PhilRice Maligaya, Science
City of Mufioz, Nueva Ecija, as described in the Request for Quotation and summarized
in Annex “A”, within FORTY-FIVE CALENDAR DAYS (45 CD).

The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Request
for Quotation, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Request for
Quotation, any of the following shall also constitute as sufficient ground for the
termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.
b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s

personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.
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c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities (MTCC)
of the Science City of Mufioz, Nueva Ecija.

[N WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.
PHILIPPINE RICE RESEARCH INSTITUTE WINSFORT CONSTRUTION AND
DEVELOPMENT

BY:

T. MONTECALVO
DED Tot Admin Service and Finance
PhilRice Employment ID No. 95-0702

Issued on July 3, 1995
Issued at Science City of Mufioz, Nueva Ecija

SIGNED IN THE PRESENCE OF:

-

RENATO B. BAJIT m
Head, Implementing Unit Contr s Representative

CERTIFIED FUNDS AVAILABLE:

MAR\%D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.
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Book No.
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ANNEX “A”
Summary of Expected Outputs in the Project

“Repair and Improvement of Old Seed Processing Plant and Seed Laboratory Building Roof
and Gutter (PR# 2021-05-1618)"
I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

I1. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

[11. CIVIL WORKS
The work includes, but is not limited to, the following:

A. OLD SEED PROCESSING PLANT

SCOPE OF WORKS AND FEATURES

SITE WORKS
o  Removal of Old/Damage Fascia Cover and Plywood Partition (including framings)
o  Erection and Dismantling of Scaffoldings &

STEEL AND ROOFING WORKS
o  Replacement of old fascia cover and long span roofing for wall
o Installation of tubular on walls

GLASS WORKS
o Installation of tempered glass on wall for natural lighting

PAINTING WORKS
o  Re-painting of walls, tubular and fascia cover framing

OTHERS
o  Professional Fees / PPE'S/ Signages / Site Clearing, etc.
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B. SEED LABORATORY BUILDING ROOF AND GUTTER

SCOPE OF WORKS AND FEATURES

REPLACEMENT OF OLD/DAMAGE ROOF GUTTER
o Remove and replace old roof gutter, including repair of existing wall flashing.

PAIINTING WORKS

o Re-painting of Roofing, including epoxy sealing of screw heads and other gaps need to
seal.

OTHERS
o Professional Fees/ PPE’s/Signages/Removal of Old Roof Gutter & Site Clearing, etc.

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

----------------------------------------------------------- nothing follows ----------m e emmmmom oo =
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