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Batua Engineering Services and Construction Supply |
H20s1-12- 0%4g

| Fort Pikit, Pikit, Cotabato

Public Bidding

Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:

PhilRice-University of Southern Mindanao (USM) rm | FOB Destination

Cono SkSaed Warehouse Building and Si!e

Development at PhilRice USM
9.989,542.50
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for uvAy day of delay shall
be imposed.
Very ﬁu§'@m
John C. Ue Leon ,f'
Authorized Official /g
Date
Funds Available:
T2021-12-16
Mlmmc:wpuz
%MzA?”%%‘ 9.989,942.50
Date
PO Control No.: 2021-12-1013 (C) Prepared Dale:2021-12-16

Prepared By:Jan Karlo D. Lucas Thursday, 16 December 2021 04:12 PM



