
PROJECT : IMPROVEMENT OF THE FUTURE RICE PUBLIC TOILET AND SHEDS
SUBJECT : BILL OF QUANTITIES
LOCATION : PHILRICE - CES, MALIGAYA, SCIENCE CITY OF MUÑOZ, NUEVA ECIJA

SCOPE OF WORKS AND FEATURES

SITE WORKS

_ Site clearing (Removal/Dismantling of the ff: T&B fixtures, Doors and Windows, Electrical Devices/Fixtures, Partially Demolition of Walls, Chipping of floors and Concrete blocks

Note: Clean and Re-use Lavatory, Water Closet, Windows and Concrete Blocks

_ Backfill and Compaction Works

_ Earthfilling Works (Gravel and Sand Fill prior installation of concrete blocks

CONCRETE WORKS

_ Concreting of slab-on-grade at T&B floor prior tile works

_ Concreting of wall footing

REINFORCING STEEL BARS

_ 10mm dia. DRSB for CHB laying and ties for footing

_ 12mm dia. DRSB for main bars of wall footing

_ 16mm dia. DRSB for reinforcement of bamboo wall

MASONRY WORKS

_ Laying of 4" CHB

_ Plastering and wall restoration

TILE WORKS

_ 30cm x 30cm Diagonal Lay-out for T&B floor

BAMBOO WORKS

_ Bamboo design for walls with 16mm dia. Frame and ceiling with 1" x 2" wood framing

DOORS AND WINDOWS

_ Remove and replace existing door with new flash door paint finish inside and bamboo slats design outside

_ Remove existing window and re-install with its new elevation

PLUMBING WORKS

_ Replacement of flush mechanism for water closet

_ Installation of 3-way valve and sanitary bidet with S/S flexible hose

_ Replacement of faucet and p-trap fixture for lavatory

_ Installation of new S/S floor drain

_ Installation of new shower head and shower valve

_ Installation of plastic faucet at urinal area

_ Supply and install new T&B  accessories and water line for Gender Neutral Restroom and Foot Wah Area

PAINTING WORKS

_ Latex paint for ceiling and wall

_ QDE paint for door jamb and panel and roof frame

_ Clear sealer for bamboo design and wood framing

ELECTRICAL WORKS

_ Removal of existing outlets, switches and lighting fixtures

_ Installation of new lighting fixtures and wide series switches

ROOF FRAME EXTENSION FOR TWO SHEDS (Including Public Toilet Roof and Foot Wash Steel Cover)

_ Installation of c-purlins fascia board for public toilet roof

_ Extension of roof trusses and additional c-purlins at sheds (2-units)

_ Installation of c-purlins fascia board at sheds (2-units)

_ Repainting of roof trusses, c-purlins and fascia boards

_ Fabrication of steel grating cover for foot washing area

OTHERS

_ Professional Fees / PPEs, Signages, etc.

_ Supply/Fabricate additional concrete blocks and laying of concrete blocks on its new base and elevation

_ Construction of additional height for septic vaults

_ Declogging of water lines prior installation of fixtures and declogging of floor drain at urinal area

Page 1 of 3



Item no. QUANTITY UNIT MATERIAL COST LABOR COST
ESTIMATED 

DIRECT COST
OCM PROFIT VAT (5%)

TOTAL 

INDIRECT 
TOTAL COST UNIT COST

I. SITE WORKS

1.00 lot

± 2.50 cu.m.

± 13.5 cu.m.

II. CONCRETE WORKS

± 2.50 cu.m.

III. REINFORCING STEEL BARS

1.00 lot

IV. MASONRY WORKS

± 15.0 sq.m.

V. TILE WORKS

± 9.0 sq.m.

VI. BAMBOO WORKS

1.00 lot

VII. DOORS AND WINDOWS

1.00 lot

VIII. PLUMBING WORKS

1.00 lot

TOTAL

4" CHB, Portland Cement, Washed Sand (S-1), 

10mm Dia. RSB x 6meters, Consumables (CWN, 

TOTAL

Portland Cement, Washed Sand (S-1), Crushed 

Gravel 3/4, Consumables (Formworks, CWN, etc)

TOTAL

10mm Dia. RSB, 12mm Dia. RSB, 16mm Dia. RSB x 

6meters, Consumables (Tie Wire, CWN, etc)

TOTAL

Dual Flush White Tone Water Closet, Urinal and 

Flush Valve with Complete Accessories, Wall Hung 

Lavatory, Water Closet Flush Mechanish, S/S Floor 

Drain, Sanitary Bidet with S/S Flexible Hose and 3-

way angle Valve, Lavatory Faucet and P-Trap 

Fixtures, Shower Head and Valve, Plastic Faucet for 

Urinal, 4" Orange Moldex PVC Pipe (S-1000), 2" 

Orange PVC Pipe (S-1000), 4" PVC Wye, PVC Wye 

Reducer, 2" PVC Elbow, New PPR water line for 

Gender Neutral Restroom and Foot Washing Area, 

Consumables (Teflon, PVC Cement, etc)
TOTAL

30cm x 30cm Floor Tiles, Tile Adhesive, 

Consumables (Tile Grout, Tile Adhesive, etc)

TOTAL

1" x 2" x 10' wood frame for ceiling, 2" dia. x 8'  

matured bamboo poles, Consumables (Nylon tie 

ropes/straps, String, etc)

Site Clearing

Description

TOTAL

Flush Door with Jamb and Bamboo Finish Outside, 

Bearing Type Hinges, Keyless Cylindrical Lockset 

"Yale or Approved Equal", Window restoration 

(Transfer 0.50meter high), Consumables (Finishing 

Nail, Wood Glue, etc)
TOTAL

Excavation and Backfill Works

Earthfill Works
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IX. PAINTING WORKS

1.00 lot

X. ELECTRICAL WORKS

1.00 lot

XI. ROOF FRAME EXTENSION FOR TWO SHEDS (Including Public Toilet Roof and Foot Wash Steel Cover)

1.00 lot

XII. OTHERS

Professional Fees / PPEs, Signages, etc. 1.00 lot

Additional Concrete Blocks and Installation 1.00 lot

Additional 0.30meter Height of Septic Vault 1.00 lot

Declogging of Water Lines and Urinal Floor Drain 1.00 lot

SUMMARY OF COST

DIRECT COST

MATERIALS + LABOR & EQUIPMENT COST PHP

INDIRECT COST

PROFIT PHP

OCM PHP

VAT PHP

PHP

TOTAL

TOTAL COST 

2.0mm² THHN cu wire (150m/box), Switch 1-gang, 

Slim Art Series with LED Indicator, Switch 2-gang, 

Slim Art Series with LED Indicator, 1/2" dia. EMT Pipe 

for electrical, 15 watts LED Bulb with Receptacle, 

Consumables (Electrical tape, Connectors for EMT 

pipe, etc)

1 1/2" x 4.5mm thick Angle Bar, 10mm Square Bar, 2" 

x 7" x 1.0mm thick C-Purlins, 2" x 6" x 1.0mm thick C-

Purlins, 2" x 3" x 1.0mm thick C-Purlins, Metal Epoxy 

Primer Gray, QDE Paint (Ivory), Consumables 

(Welding Rod, Masking tape, etc)
TOTAL

TOTAL

Semi-Gloss Latex Paint, Flat Latex, Masonry Putty, 

Flat Wall Enamel, Glazing Putty, Quick Dry Enamel 

Paint, Sanding Sealer, Paint Thinner, Consumables 

(Masking Tape, Rags, etc)
TOTAL
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