



Supplemental Bid Bulletin No. 1

RE: 2 LOTS - PRINTING and DELIVERY of RCEF PROMOTIONAL KIT for RCEF BENEFICIARIES for LUZON CLUSTER under RCEF GOODS 22-04-05

This Supplemental Bid Bulletin is issued to clarify, supplemental or amend the specified items in the Bid Documents for the above-cited Project. It shall form an integral part of the Bid Documents, to wit:

Section VII. Schedule of Requirements

Page 28 of PBD

LOT	From	Amendment
1	Delivery Period; Prototype must be approved first before mass production - 45 CD after the final copy has been approved.	Delivery Period; LOT 1 - Prototype must be approved first before mass production - <u>60 CD</u> after the final copy has been approved.
2	Delivery Period: Prototype must be approved first before mass production - 30 CD after the final copy has been approved.	Delivery Period: Prototype must be approved first before mass production - <u>45 CD</u> after the final copy has been approved.

Section VII. Technical Specifications

Page 29 of PBD

From	Amendment
<p>LOT 1 - Printing and Delivery of promotional kit (eco bags) for RCEF Beneficiaries</p> <p>Material: Nonwoven cloth/ Nonwoven Polypropylene Printing: Sublimation printing Handle: Punch Hole Size: 10"wx14"h Color: White Packaging: 50pcs/pack wrapped in plastic</p> <ul style="list-style-type: none"> Prototypes - must be approved first before mass production and delivered to the respective stations 45 days after the final copy has been 	<p>LOT 1 - Printing and Delivery of promotional kit (eco bags) for RCEF Beneficiaries</p> <p>Material: Nonwoven cloth/ Nonwoven Polypropylene Printing: Sublimation printing Handle: Punch Hole Size: 10"wx14"h Color: White Packaging: 50pcs/pack wrapped in plastic</p> <ul style="list-style-type: none"> Prototypes - must be approved first before mass production and delivered to the respective stations 45 days after the final copy has been





<p>approved for printing.</p> <ul style="list-style-type: none"> Expenses of the printing press also include transportation and delivery cost to the following stations: <ul style="list-style-type: none"> 12,060 pieces for PhilRice Batac 34,600 pieces for PhilRice Isabela 46,300 pieces for PhilRice CES Nueva Ecija 10,550 copies for PhilRice Los Baños 23,150 pieces for PhilRice Bicol <p>Total number of pieces: 126,660</p>	<p>approved for printing.</p> <ul style="list-style-type: none"> Expenses of the printing press also include transportation and delivery cost to the following stations: <ul style="list-style-type: none"> 12,060 pieces for PhilRice Batac 34,600 pieces for PhilRice Isabela 46,300 pieces for PhilRice CES Nueva Ecija 10,550 copies for PhilRice Los Baños 23,150 pieces for PhilRice Bicol <p>Total number of pieces: 126,660</p> <ul style="list-style-type: none"> <i>Please see attached illustration for print size and color code for the logo and design</i>
<p>LOT 2 - Printing and delivery of RCEF learning kit for rice specialists, trainers, AEWs (Agriculture Extension Workers), and training participants.</p> <p>Material: Poly Canvass Fabric Printing: Sublimation printing Handle/Webbing: 27" total length Lock: Zipper Lock Size: 10"wx14" hx3" thickness Packaging: 25pcs/pack wrapped in plastic</p> <ul style="list-style-type: none"> Prototypes must be approved first before mass production and delivered to the end-user 30 days after the final copy has been approved for printing. Expenses of the printing press also include transportation and delivery cost to: <ul style="list-style-type: none"> 8,130 pieces for PhilRice CES Nueva Ecija <p>Total number of pieces: 8,130</p>	<p>LOT 2 - Printing and delivery of RCEF learning kit for rice specialists, trainers, AEWs (Agriculture Extension Workers), and training participants.</p> <p>Material: Poly Canvass Fabric Printing: Sublimation printing Handle/Webbing: 27" total length Lock: Zipper Lock Size: 10"wx14" hx3" thickness Packaging: 25pcs/pack wrapped in plastic</p> <ul style="list-style-type: none"> Prototypes must be approved first before mass production and delivered to the end-user 30 days after the final copy has been approved for printing. Expenses of the printing press also include transportation and delivery cost to: <ul style="list-style-type: none"> 8,130 pieces for PhilRice CES Nueva Ecija <p>Total number of pieces: 8,130</p> <ul style="list-style-type: none"> <i>Please see attached illustration for print size and color code for the logo and design</i>





Philippine Rice Research Institute

Central Experiment Station
Maligaya, Science City of Muñoz, 3119 Nueva Ecija

LOT 1

Quality Rice. Quality Life.



#ec9b21 #10894b #8ac140



RCEF EXTENSION PROGRAM
PALAWAKIN
ANG **GALING**
#yunPALAYun



www.philrice.gov.ph
www.pinoyrice.com



8"

10"

5"

14"

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolk



PhilRice Central Experiment Station, Maligaya, Science City of Muñoz, 3119 Nueva Ecija, Philippines

Email: prri.mail@philrice.gov.ph Trunkline: (044) 456-0277 Telefax: (044) 456-0354, -0648 Text Center: (+63) 917-111-7423

Websites: www.philrice.gov.ph, www.pinoyrice.com Liaison Office: 3rd Flr., ATI Bldg., Elliptical Road, Diliman, Quezon City Tel.: (02) 8920-5129





Philippine Rice Research Institute

Central Experiment Station
Maligaya, Science City of Muñoz, 3119 Nueva Ecija

LOT 2

Quality Rice. Quality Life.



For guidance and information of all concerned.

ROEL R. SURALTA
Chairperson, RCEF – BAC for Goods and Services

A food-secure and resilient Philippines
with empowered and prosperous farmers and fisherfolk

