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CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its DED for
Admin Services and Finance, ABNER T. MONTECALVO, hereinafter referred to as
“PHILRICE”;

-and -

The AERAKA CONSTRUCTION & SUPPLY CORP,, a duly licensed construction firm with
office address at Brgy. Abar 1st, San Jose City, Nueva Ecija, represented, herein by its
President, ENRICO A. DOCULAN, herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Improvement of Business Development Division Sales and
Exhibit Area (PR# 2022-03-0663)” shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum THREE HUNDRED SIXTY-FIVE
THOUSAND FIVE HUNDRED FORTY-THREE AND 68/100 PESOS ONLY (PhP
365,543.68) payable based on monthly progress billing for actual work completed and
approved by the Owner’s Representative/s, shall pursue and deliver to PHILRICE the
project entitled: “Improvement of Business Development Division Sales and Exhibit
Area (PR# 2022-03-0663)” located at PhilRice Maligaya, Science City of Mufioz, Nueva
Ecija, as described in the Request for Quotation and summarized in Annex “A”, within
NINETY CALENDAR DAYS (90 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Request
for Quotation, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the

CONTRACTOR and his workers. C

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Request for
Quotation, any of the following shall also constitute as sufficient ground for the
termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract. /
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d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities (MTCC)
of the Science City of Mufioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION &
SUPPLY CORP.
BY:
Q@“"
iy

ER T. MONTECALVO ENRICO A. DOCULAN
DED for Admin Services and Finance President/Contractor
PhilRice Employment ID No. 95-0702

Issued on July 1995

Issued at Science City of Mufioz, Nueva Ecija 4/

SIGNED IN THE PRESENCE OF:
L

RENATO B. BAJIT JELLY AtasTA
Head, implementing Unit Contractor/sfRepresentative

CERTIFIED FUNDS AVAILABLE:

MARY%CE D. CORPUZ
Head, Financial Management Division

Construction Contract
“Improvement of Business Development Division Sales and Exhibit Area (PR# 2022-03-0663)"

Page 2 of 5



_itract Reference: 2022-D6-022171

Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

JUN 08 2092
Before me this , appeared the above-mentioned persons with
PhilRice ID and Valid IDs indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations

herein presented.
M F. SORIAN o

Notary Public

for th City of San Jose,'Municipalities of Lupao
Carranglan, and Pantabangan all within the

Province of Nueva Ecija

S.P. No. 1375/ Expires on Dec. 31, 2022
PTR No. 1669734 / JAN. 03, 2022 / San Jose City
A.Q. Pascual Street, San Jose City
IBP Memer 1D 91-367230
MCLE Caomplinncee No. VII-0005248

Doc. No. C Issued on: August 6, 2021

Page No. Vo shice
Book No. W

Series of 2022
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_tract Reference: 2022-0L-03217

ANNEX “A”
Summary of Expected Outputs in the Project

“Improvement of Business Development Division Sales and Exhibit Area”

(PR# 2022-03-0663)"

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing

and high-quality workmanship, fully functional, useful and free from any defect or substandard-
materials.

I1. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be

prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

I1I. CIVIL WORKS

The work includes, but is not limited to, the following:

SITE WORKS

o Site clearing works

o Dismantling and re-orient existing modular partitions

o Provide additional screw/bolts upon installation for the new lay-out of modular partition

CARPENTRY WORKS

o Construction of dry wall header partition and installation of counter ledge
o Fabrication and installation of ceiling accent panel

o Construction of wall accent with hood and collapsible ledge
o Construction of exhibit display shelf

o Fabrication of selling area display shelf

GLASS AND ALUMINUM WORKS (Including Roller Blinds)

o Supply and installation of glass partition on powder coated aluminum frame with 2-
panel sliding door

o Supply and installation of window roller blinds

o Supply and installation of glass shelves for the exhibit, selling display shelf

PAINTING WORKS

o Repainting of existing walls and ceiling

o Latex paint finish for dry wall and ceiling accent panels

o Duco paint finish for wall accent and exhibit, selling display shelf

ELECTRICAL WORKS

o Installation of strip lights for ceiling accent panels
o Installation of tube lights for wall accent hood and exhibit display shelf
o Installation of recessed type down lights for exhibit display shelf

OTHERS AND SUPPLY
o Professional Fees / Permits / Testing Fees / PPEs / Signage
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_ tract Reference: _2022-06-032)T

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

Nothing follows U
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