Contract Reference: 022- 0% - 0533 T

CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:

This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its
Deputy Executive Director for Research, EDUARDO JIMMY P. QUILANG, hereinafter

referred to as “PHILRICE”;
-and -

The AERAKA CONSTRUCTION & SUPPLY CORP., a duly licensed construction firm
with office address, Brgy. Abar 15, San Jose City, Nueva Ecija, represented, herein by its
President, ENRICO A. DOCULAN referred to as “CONTRACTOR".

WITNESSETH:

WHEREAS, a public bidding was held on June 7, 2022, at PhilRice Maligaya, Science
City of Mufioz, Nueva Ecija, for the project CONSTRUCTION OF HEAD HOUSE AND
SCREEN HOUSE FOR ONE RICE PH-PHILRICE at PhilRice Maligaya, Science City of
Muifioz, Nueva Ecija under Public Bidding No. PB Infra 22-02-02.

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the
most advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereto agree as follows:

1. The CONTRACTOR, in consideration of the sum TWO MILLION TWO HUNDRED
TWENTY-FIVE THOUSAND FORTY-ONE PESOS AND 88/100 ONLY (PHP
2,225,041.88) payable based on monthly progress billing for actual work
completed and approved by the Owner’s Representative/s, shall pursue and deliver
to PHILRICE the project entitled “CONSTRUCTION OF HEAD HOUSE AND SCREEN
HOUSE FOR ONE RICE PH-PHILRICE (PB INFRA 22-02-02)" located at PhilRice-

Maligaya, Science City of Mufioz, Nueva Ecija, as described in the BID
DOCUMENTS and summarized in Annex “A”, within One Hundred Fifty Calendar

Days (150 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional
cost to PHILRICE.

3. In the implementation of the project, the CONTRACTOR shall perform his
obligations as an independent contractor with sufficient tools, equipment, and
workers. This Contract does not establish an employer-employee relationship
between PHILRICE and the CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into
this Contract. In addition to any of the causes for termination of this Contract as
provided for in RA 9184 and its Implementing Rules and Regulations, and the Bid
Documents, any of the following shall also constitute as sufficient ground for the
termination of this Contract by PHILRICE:
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Contract Reference:

a) Failure to comply and strictly observe the Labor Code and the Social
Security System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee
of PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such
as but not limited to taking out any materials, supplies, utilities, or
garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing

government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional

IN WITNESS HEREOF, the parties have set their hands this

Trial Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in
Cities (MTCC) of the Science City of Mufioz, Nueva Ecija.

at Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION & SUPPLY

BY:

CORP.,,
Contractor

VO’J”(QLM ¢ @"m@ -

e
EDUARDO JIMMY P. QUILANG ENRICO A. DOCULAN
DED for Research President

PhilRice Emplovment ID No.'97-1004

Issued on October, 1997

Issued at Science City of Mufioz, Nueva Ecija

Construction Contract

U SIGNED IN THE PRESENCE OF:

RENATO B. BAJIT DE@L@

Head, Implementing Unit Owner’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY Eﬁlﬁ D. CORPUZ

Division Head, FMD
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Contract Reference:

Republic of the Philippines)
Province of Nueva Ecija ) S.S.

Sciéied CiBPef Mufioz )
ACKNOWLEDGMENT

Before me this _ UG 43 222 , appeared the above-mentioned persons
with PhilRice ID and Valid IDs. indicated below their respective names and known to me to be
the same persons who executed the foregoing Construction Contract signed by them and their
instrumental witnesses and acknowledged the same to be their free voluntary act and deed
and the corporations herein presented.

OLO F %QR IANO

Neoetary Public
for th City of San Josc—.‘MunicEpali?‘es of Lupao
Carranglan, and Pantabangan ail within the
Province of Nuewva Ecija

S.F. No. 1375/ Expires on Dec. 31, 2022

PTR No. 1663724 / JAN 13:3, 2022 / San Jose City
A. Q. Pascual Swreet, San Jose Cily
I"\n ! fhl? IL‘9|" t'rf J
Doc.No. _ J9¢ ; MCLE (,c...;::nar.c ze No. VI-0005248
Page No. v/ Issued on: August 6, 2021
Book No. V-
Series of 2022.
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Contract Reference:

ANNEX “A”
Summary of Expected Outputs in the Project

“Construction of Head House and Screen House for One Rice PH-PhilRice
under
PB Infra 22-02-02"

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent
finishing and high-quality workmanship, fully functional, useful and free from any defect or
substandard materials.

I1. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall
be prepared before starting the work. All obstructions and hindrances shall be removed from
the project site.

I1I. CIVIL WORKS
The work includes, but is not limited to, the following:

CONSTRUCTION OF HEAD HOUSE
FEATURES AND SCOPE OF WORKS

SITE WORKS
o Site clearing works
o Excavation works for column footings and tie beam
o Backfill, earthfill, gravel bedding and compaction works
o Use river mixed as selected earthfill for building area

CONCRETE WORKS fil
o Concrete works for column, column footing, tie beam, roof beam, concrete (-zl’
counter top, perimeter walk and slab-on-grade
o Use Type-1 cement for all concrete works

REINFORCING STEEL BARS
o 12mm dia. DRSB Grade 40 for column, column footing, tie beam and roof
beam
o 10mm dia. DRSB Grade 33 for slab-on-grade, perimeter walk, lateral ties
and stirrups

FORMWORKS AND SCAFFOLDINGS
o 1/2" form plywood and 2" x 2" form lumber for all formworks
o Rental of Scaffolding Materials

MASONRY WORKS (Including Plastering)
o 6" CHB laying for exterior walls and 4" CHB for interior/partition wall and
above beam
o 10mm dia. DRSB Grade 33 reinforcement for CHB laying
o 2-Side plastering works
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TILE WORKS
o 60cm x 60cm double polished ceramic tiles for building floor
o 60cm x 60cm black ceramic tiles for counter top and 30cm x 60cm splach
board
o 30cm x 30cm ceramic tiles for toilet floor and wall

PAINTING WORKS
o Full masonry putty for concrete walls and spot putty for ceiling
o Semi-gloss latex paint for walls and flat latex for ceiling
o QDE Paint for Steel Works with Epoxy Metal Primer
o Duco finish for cabinet

ROOFING AND ROOF FRAMING WORKS
o G.I pipe schedule 20 steel trusses
o Pre-painted 0.60mm thick single rib type curva roofing in 2" x 4" C-purlins
with 5mm double-sided roof insulation
o Ga.24 pre-painted fascia cover

CEILING AND CARPENTRY WORKS
o 10mm thick gypsum board ceiling panel for interior with metal framing
o Ga.24 pre-painted spandrel ceiling for exterior/eaves with metal framing
o 3/4"marine plywood for base cabinet and over-head cabinet with 6" S/S
stick design puller, piano hinges and magnetic catches

ELECTRICAL WORKS
o (Note: All conduit fittings shall be "Moldex" and uPVC Pipe Fittings "Neltex

or approve equal)

o (Note: All wires shall be "Phelps Dodge" or "PhilFlex" or approve equal) {
o (Note: For Switches: Panasonic & Toshiba or approved equal) <
o (Note: All breakers shall be "Schneider” or approved equal)
o Window type ACU and fire extinguisher

PLUMBING WORKS

o Connect water line to main line (at bamboo park area)

o 1" PE pipe for main water line, use G.I pipe sleeve to crossed to NIA canal
and road

o 1/2" PPR pipe for water lines in building

uPVC pipe series 1000 for drain and sewage line pipe

o Construction of 2-stes IMHOFF tank / septic vault

O

DOORS AND WINDOWS
o Glass door in aluminum analok frame for main door
o Hollow core marine flush door for toilet
o Jalousie-type windows in analok framing with insect screen mesh and
window grilles

OTHERS

o Professional Fees / Permits / Testing Fees /PPE’S/ Signage
Technical Personnel
o Temporary Facilities/ Perimeter Fence

0
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CONSTRUCTION OF SCREEN HOUSE
FEATURES AND SCOPE OF WORKS

SITE WORKS
o Site clearing works
o Excavation works for column footings and wall footings
o Backfill, earthfill, gravel bedding and compaction works
o Use river mixed as selected earthfill for building area

CONCRETE WORKS
o Concrete works for the column, column footing, tie beam, wall footing,
mote, perimeter walk, and slab-on-grade
o Use Type-1 cement for all concrete works

REINFORCING STEEL BARS
o 12mm dia. DRSB Grade 40 for column and column footing
o 10mm dia. DRSB Grade 33 for slab-on-grade, mote, perimeter walk, lateral
ties, and stirrups

FORMWORKS AND SCAFFOLDINGS
o 1/2" form plywood and 2" x 2" form lumber for all formworks
o Rental of Scaffolding Materials

MASONRY WORKS (Including Plastering)
o 4" CHB for all masonry wall laying
o 10mm dia. DRSB Grade 33 reinforcement for CHB laying
o 2-Side plastering works including mote and drainage

PAINTING WORKS
o Painting works for structural steel framing, QDE paint and epoxy primer

gray

STEEL FRAME AND WELDING WORKS
o G.I pipe schedule 20 for structural framing and trusses
o Angle bar for sub-framing
o Fabricated steel door with barrel bolt lockset
O

G.I. sheet for rat proofing

SCREEN WORKS
o Installation of aluminum insect mesh overlay on 1/2"x 1/2" galvanized
screen Ga.16
o 1"aluminum clip

ELECTRICAL WORKS
o (Note: All conduit fittings shall be "Moldex" and uPVC Pipe Fittings "Neltex
or approve equal)
o (Note: All wires shall be "Phelps Dodge" or "PhilFlex" or approve equal)
o (Note: For Switches: Panasonic & Toshiba or approved equal)
o (Note: All breakers shall be "Schneider" or approved equal)
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PLUMBING WORKS
o Connect water line to 1" PE pipe main line
o 3/4" PPR pipe for water lines in building
o uPVC pipe series 1000 for drain and sewage line pipe

OTHERS
o Professional Fees / Permits / Testing Fees /PPE'S/ Signage

Technical Personnel
o Temporary Facilities/ Perimeter Fence

@]

General

i Cleaning and clearing of site. Upon completion, the right of way, borrow pits,
and all ground occupied by the contractor in connection with the Work
shall be cleaned of all excess materials, operation of the building ready
for occupancy; and

2, Compliance to the Integrated Management System (IMS) Policy of PhilRice.

----- nothing follows ----=--=========--
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