
PROJECT : REPAIR AND IMPROVEMENT OF CONTAINMENT LEVEL 2 SCREENHOUSE
SUBJECT : BILL OF QUANTITIES
LOCATION : PHILRICE - CES, MALIGAYA, SCIENCE CITY OF MUÑOZ, NUEVA ECIJA

SCOPE OF WORKS AND FEATURES

SITE CLEARING WORKS

_ Removal of existing old insect screen, mesh wire and aluminum clips

PAINTING WORKS

_ Re-painting of rat-proofing and steel structure

ALUMINUM SCREEN MESH INSTALLATION

_ Installation of aluminum insect screen overlay on 1.5mm G.I. mesh wire with aluminum clip

OTHER WORKS

_ Professional Fees / PPEs, Signages, etc.

Item no. QUANTITY UNIT MATERIAL COST LABOR COST
ESTIMATED 

DIRECT COST
OCM (15%) PROFIT (10%) VAT (5%)

TOTAL 

INDIRECT COST
TOTAL COST UNIT COST

I. SITE CLEARING WORKS

1.00 lot

II. PAINTING WORKS

1.00 lot

III. ALUMINUM SCREEN MESH INSTALLATION

± 1,011.50 sq.m.

IV. OTHER WORKS

1.00 lot

SUMMARY OF COST

DIRECT COST

INDIRECT COST

PHP

Removal of Existing Screens

Description

TOTAL

TOTAL COST 

Professional Fees / PPEs, Signages, etc., 

TOTAL

Opal' Aluminum Insect Screen 3' x 30meters, 1/2" x 

1.5mm G.I. Mesh Wire 3' x 30meters, 'Opal' Aluminum 

Insect Screen 4' x 30meters, 1/2" x 1.5mm G.I. Mesh 

Wire 4' x 30meters, 1" x 21' Aluminum Clip, 

Consumables (Blind Rivet, Clip, Screw, Sealant, etc)

TOTAL

Epoxy Primer Gray, Epoxy Reducer, Consumables 

(Paint Brush, Paint Roller, Rags, etc.)

TOTAL


