PROJECT
SUBJECT
LOCATION

REPAIR AND IMPROVEMENT OF CONTAINMENT LEVEL 2 SCREENHOUSE

BILL OF QUANTITIES

PHILRICE - CES, MALIGAYA, SCIENCE CITY OF MUNOZ, NUEVA ECIJA

SCOPE OF WORKS AND FEATURES

SITE CLEARING WORKS

PAINTING WORKS
Re-painting of rat-proofing and steel structure
ALUMINUM SCREEN MESH INSTALLATION

OTHER WORKS
Professional Fees / PPEs, Signages, etc.

Removal of existing old insect screen, mesh wire and aluminum clips

Installation of aluminum insect screen overlay on 1.5mm G.I. mesh wire with aluminum clip

Item no.

Description

QUANTITY

UNIT

MATERIAL COST

LABOR COST

ESTIMATED
DIRECT COST

OCM (15%)

PROFIT (10%)

VAT (5%)

TOTAL
INDIRECT COST

TOTAL COST

UNIT COST

SITE CLEARING WORKS

Removal of Existing Screens

1.00

lot

TOTAL

PAINTING WORKS

Epoxy Primer Gray, Epoxy Reducer, Consumables
(Paint Brush, Paint Roller, Rags, etc.)

1.00

lot

TOTAL

ALUMINUM SCREEN MESH INSTALLATION

Opal' Aluminum Insect Screen 3' x 30meters, 1/2" x
1.5mm G.I. Mesh Wire 3' x 30meters, 'Opal’ Aluminum
Insect Screen 4' x 30meters, 1/2" x 1.5mm G.l. Mesh
Wire 4' x 30meters, 1" x 21" Aluminum Clip,
Consumables (Blind Rivet, Clip, Screw, Sealant, etc)

+1,011.50

sg.m.

TOTAL

OTHER WORKS

Professional Fees / PPEs, Signages, etc.,

1.00

lot

TOTAL

SUMMARY OF COST

DIRECT COST

INDIRECT COST

TOTAL COST

PHP




