PROJECT
SUBJECT
LOCATION

. IMPROVEMENT OF ROAD ALONG NIA CANAL AND SCREEN HOUSE CITY AREA
: BILL OF QUANTITIES
: PHILRICE-CES, BRGY. MALIGAYA, SCIENCE CITY OF MUNOZ, NUEVA ECIJA

LOT | - IMPROVEMENT OF ROAD ALONG NIA CANAL

FEATURES AND SCOPE OF WORKS

SITE WORKS

Site clearing works

Excavation works for flood control canal and RC pipe laying
Backfill, gravel bedding and compaction works

Cutting and uprooting of affected trees

CONCRETE WORKS
Concrete works for base, stiffener column and lintel beam of open canal
Use Type-1 cement for all concrete works

REINFORCING STEEL BARS
12mm dia. DRSB Grade 40 as main bars of all reinforced concrete including CHB laying rebars
10mm dia. DRSB Grade 33 for ties of stiffener column

FORMWORKS
9mm phenolic board and 2" x 2" form lumber for all formworks

MASONRY WORKS

6" CHB laying for for open canal

Stone boulders for masonry slope protection
18" diameter RC pipe

2-Side plastering works

ROAD IMPROVEMENT
Cut and fill of existing road along NIA canal as part of road base preparation
Topping of rounded gravel and compaction using roller compactor

OTHERS

>Professional Fees / Permits / Testing Fees /PPE'S/ Signage

>Technical Personnel

>Supply of indigenous species of seedlings as required for replacement of trees to be cut

LABOR +
ITEM NO. DESCRIPTION QUANTITY UNIT MATERIAL COST EQUIPMENT ESUIYATED OCM PROFIT VAT TOUAL NDIIREEr TOTAL UNIT COST
DIRECT COST COST
COST
l. SITE WORKS
A. Cutting and Clearing of Trees 1.00 lot
B. Excavation Works 1.00 lot
C. Backfill, Gravel Bedding & Compaction 1.00 lot
>| River Mixed
>| Ordinary Gravel - G1
Total - 1 Php
I CONCRETE WORKS
>| Portland Cement, 40kgs/bag 12.00 cu.m

Vv Vv

Washed Sand (S-1)
Crushed Gravel (3/4)

Total - Il Php

REINFORCING STEEL BARS

Vv Vv

12 mm dia DRSB x 6.0m, Grade 40 1,205.67 kas
10 mm dia DRSB x 6.0m, Grade 33
#16 G.I. Tie Wire

Total -1l Php
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FORMWORKS

A\

Phenolic Board 9mm thk (4ft x 8ft) 1.00 lot
Form Lumber 2" x 2"
Consumables (CWN, Tie Wire, etc.)

VvV Vv

Total - IV Php
V. MASONRY WORKS
A. CHB Laying and Plastering Works 100.00 sg.m.
>|6" thk CHB
>|Portland Cement, 40kgs/bag
>|Washed Sand
>|Consumables (Tie Wire, Cutting Disk, etc.)
B. Stone Masonry and RC Pipe Laying 1.00 lot
>(4" - 5" Dia. Stone Boulders
>|18" Diameter RC Pipe
>|Portland Cement, 40kgs/bag
>Sand
>|Consumables (Tansi, PVC for Weep Holes, etc.)
Total -V Php
VI. |ROAD IMPROVEMENT
>|Mixed G1-G2 Rounded Gravel with Binder [ 21180 l.m. [
Total - IV Php
VII. OTHERS
>|Professional Fees / Permits / Testing Fees 1.00 lot
/PPE'S/ Signage
>|Indigenous Species Seedlings 550.00 pcs
Total - XIII Php

LOT Il - IMPROVEMENT OF ROAD ALONG SCREEN HOUSE CITY AREA

FEATURES AND SCOPE OF WORKS

BASE COURSE PREPARATION
Additional base course materials to level the road
Compaction works using roller compactor

CONCRETE WORKS

Use ready mix concrete for the road concreting

Provide dowels for all temnination of concrete works

Provide even scratch at road, grooves and cuttings

Construction of box culvert type canal crossing to the concrete road

OTHERS
Provide FDT testing prior to concreting and other necessary testing for road concreting

ITEM NO.

DESCRIPTION QUANTITY UNIT MATERIAL COST

LABOR +
EQUIPMENT
COST

ESTIMATED
DIRECT COST

OCM

PROFIT

VAT

TOTAL INDIRECT
COST

TOTAL

UNIT COST

BASE COURSE PREPARATION

>| Selected Earthfill Materials (Mixed Sand, Gravita
and Soil)
>| 3/4 Gravel Mixed of Round and Crushed

430.00 sg.m.

Total - | Php
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CONCRETE WORKS

VVVYV

%

Ready Mix Concrete (3000 - 3500 psi)
Formworks (6" C-Purlins)

16mm Dia. Round Bar (Dowel Bars)
Construction of 0.60m width x 0.60m depth x 5.0
linear meter box culvert type canal

Consumables (Asphalt Sealant, Curing
Compound, 14" Disk Concrete Cutter, etc.)

64.50

Total - Il

Php

OTHERS

Vv

Vv

Professional Fees / Permits / Testing Fees
/PPE'S/ Signage

Technical Personnel

Temporary Facilities/ Perimeter Fence

1.00

lot

Total - XI

Php

TOTAL SUMMARY OF COST

LABOR +
MATERIAL COST | EQUIPMENT ESTIMATED OCM PROFIT VAT (5%) TOTAL INDIRECT TOTAL UNIT COST
DIRECT COST COST
COST
Direct Cost
Material Cost + PhP -
Labor Cost + Equipment Rental Cost PhP
Total Direct Cost PhP -
Indirect Cost
OCM 12% PhP
PROFIT 8% PhP
TAX 5% PhP
Total Indirect Cost PhP -

GRAND TOTAL ESTIMATED PROJECT COST

PhP
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