Contract Reference: 2282 -28 -2/9¢

CONSTRUCTION CONTRACT
KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its OIC, DED
for Admin Services and Finance, SOPHIA T. BORJA, hereinafter referred to as “PHILRICE”;

-and -

The AERAKA CONSTRUCTION & SUPPLY CORP., a duly licensed construction firm with
office address at Brgy. Abar 1st, San Jose City, Nueva Ecija, represented, herein by its
President, ENRICO A. DOCULAN, herein after referred to as “CONTRACTOR".

WITNESSETH:

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project: “Repair and Improvement of Future Rice Greenhouse and
Buffer Stock Seed Warehouse Ramp and Additional Rat and Bird Protection at Basic Seed
Production Post Harvest Facility at DA-PhilRice CES (PR# 2023-02-0230, 2023-02-0229, 2023-02-
0228)” shall be awarded to the CONTRACTOR, its offer being the most advantageous to the
Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum SIX HUNDRED THIRTY-THREE
THOUSAND FOUR HUNDRED TWENTY AND 90/100 PESOS ONLY (PhP 633,420.90)
payable based on monthly progress billing for actual work completed and approved by
the Owner’s Representative/s, shall pursue and deliver to PHILRICE the project entitled:
“Repair and Improvement of Future Rice Greenhouse and Buffer Stock Seed
Warehouse Ramp and Additional Rat and Bird Protection at Basic Seed Production
Post Harvest Facility at DA-PhilRice CES (PYB-001 - GAS-006-005 - 100%) located at
PhilRice Maligaya, Science City of Muifioz, Nueva Ecija, as described in the Request for
Quotation and summarized in Annex “A”, within NINETY CALENDAR DAYS (90 CD) for
“Repair/Renovation of Future Rice Greenhouse”, within SIXTY CALENDAR DAYS (60
CD) for “Improvement of Buffer Stock Seed Warehouse Ramp” and within SIXTY

CALENDAR DAYS (60 CD) for “Additional Rat and Bird Protection at Basic Seed
Production Post Harvest Facility”.

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Request
for Quotation, shall nevertheless, be provided by the CONTRACTOR at no additional cost
to PHILRICE. -

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Request for
Quotation, any of the following shall also constitute as sufficient ground for the
termination of this Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.
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b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities (MTCC)
of the Science City of Mufioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Muiioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE AERAKA CONSTRUCTION &
SUPPLY CORP.
BY:
o
SOPHIA T. BORJA ENRICO A. DOCULAN
0IC, DED for Admin Services and Finance President/Contractor

PhilRice Employment ID No. 02-1103

Issued on November 2002 f
Issued at Science City of Mufioz, Nueva Ecija

SIGNED IN THE PRESENCE OF:
™\

o

ENATO B. BAJIT
Head, Implementing Unit Contractor’s Representative

CERTIFIED FUNDS AVAILABLE:

MARY (Tﬂ({D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.

SceAkeSOgR Myior )

ACKNOWLEDGMENT

Before me this _MAR 2 7 m , appeared the above-mentioned persons with
PhilRice ID and Valid IDs indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental

witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.

ity of San Jose, Municipalities 9f L.upao,
fga;:?:nzgn, and Pantabangan _a_ll within the
Province of Nueva Ecija
S.P.NO. 1429 / Expires on Dec. 31, 2024(:.t
PTR No. 2028724/ JAN. 03, 2023/ San Jc.:se ity
A.O. Pascual Street, San Jose City

Member 1D 91-367220
Doc.No. ¢ MCI'.E%o'mpliance No. VIIl-6001312
Page No. L Issued on: December 28, 2022
Book No. 1 .
Series of 2023
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ANNEX “A”
Summary of Expected Outputs in the Project

“Repair and Improvement of Future Rice Greenhouse and Buffer Stock Seed Warehouse Ramp
and Additional Rat and Bird Protection at Basic Seed Production Post Harvest Facility
at DA-PhilRice CES
(PR# 2023-02-0230, 2023-02-0229, 2023-02-0228)"

I. GENERAL

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard
materials.

IL. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the
project site.

I1. CIVIL WORKS
The work includes, but is not limited to, the following:

REPAIR/RENOVATION OF FUTURE RICE GREENHOUSE AT PHILRICE CES

o Remove and replace roofing and roofing trusses and etc.
o Roofing, masonry, and painting works

IMPROVEMENT OF BUFFER STOCK SEED WAREHOUSE RAMP AT PHILRICE CES

SITE WORKS
o Site clearing works
o Embankment (River Mixed) and gravel bedding
o Chipping of slab-on-grade

CONCRETE WORKS
o Concreting of slab-on-grade for the new lay-out/slope of ramp
o Concreting/Rehabilitation of broken slab-on-grade

REINFORCING STEEL BARS & G.I. PIPE
o Installation of reinforcing bars for the slab-on-grade
o Fabrication and installation of G.1. pipe railing for the ramp

MASONRY WORKS
o CHB laying
o Plastering works

OTHES
o Professional Fees, PPEs, Signages, etc.

ADDITIONAL RAT AND BIRD PROTECTION AT BASIC SEED PRODUCTION POST HARVEST
FACILITY

o Site clearing works
o Metal and painting works
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General

1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be cleaned of
all excess materials, operation of the building ready for occupancy; and

2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.

Nothing follows
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