
PROJECT : SAFETY PROVISION AND IMPROVEMENT OF DRAINAGE SYSTEM AT THE MAIN GATE

SUBJECT : BILL OF QUANTITIES

LOCATION : PHILRICE-CES, BRGY. MALIGAYA, SCIENCE CITY OF MUÑOZ, NUEVA ECIJA

FEATURES AND SCOPE OF WORKS

SITE WORKS

Site clearing works

Embankment (River Mixed) and Gravel bedding

CONCRETE WORKS

Concreting of slab-on-grade for the new lay-out/slope of ramp

REINFORCING STEEL BARS & G.I. PIPE

Installation of reinforcing bars for the slab-on-grade

Fabrication and installation of G.I. pipe railing for the ramp

MASONRY WORKS

CBH laying

Plastering works

OTHERS

Professional Fees / PPE'S/ Signage, etc.

SITE WORKS

 A. Clearing /Embankment Works 1.00 lot

Php

CONCRETE WORKS

>  Portland Cement 1.00 lot

>  Sand - S1 Washed 

>  Gravel - 3/4 Crushed 

Php

REINFORCING STEEL BARS & G.I. PIPE

> Ø10 RSB x 6meters 1.00 lot

> 2" Ø G.I. Pipe Sch.40

> Consumables (Tie Wire, Welding Rod, 

Spacer,Painting Materials-Epoxy Paints/Acrylic 

Paints etc.)

Php

MASONRY WORKS

A. CHB Laying 1.00 lot

> 4" CHB

> Portland Cement

> Sand - S1 Washed

> Ø10 RSB x 6meters

> Consumables (Tie Wire, Concrete Epoxy, 

Tansi,Elastomeric Paints etc.)

IV.

II. 

Total - II

III. 

Total - III

VAT
TOTAL INDIRECT 

COST
TOTAL UNIT COST

I. 

Total - I

ITEM NO. DESCRIPTION QUANTITY UNIT MATERIAL COST
LABOR + 

EQUIPMENT COST

ESTIMATED 

DIRECT COST
OCM PROFIT
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B. Plastering 1.00 lot

> Portland Cement

> Sand - S1 Washed

Php

OTHERS

> Professional Fees / PPE'S/ Signage, etc. 1.00 lot

Php

PhP

PhP

PhP

12% PhP

8% PhP

5% PhP

PhP

PhPGRAND TOTAL ESTIMATED PROJECT COST

Indirect Cost

                            OCM 

PROFIT

TAX

Total Indirect Cost

TOTAL UNIT COST

Direct Cost

Material Cost + 

Labor Cost + Equipment Rental Cost

Total Direct Cost

TOTAL SUMMARY OF COST

MATERIAL COST
LABOR + 

EQUIPMENT COST

ESTIMATED 

DIRECT COST
OCM PROFIT VAT (5%)

TOTAL INDIRECT 

COST

Total - IV

V.

Total - V
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