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LEGEND:

1. BPI TYPE HOUSING AREA (OLD HOUSING) OH 1 & 6
2. WHEAT AREA SCREENHOUSE
3. WHEAT AREA HEADHOUSE
3a. WHEAT AREA PUMP HOUSE
4. SINGLE DETACHED HOUSING UNITS (S1 TO S7)
S1 - SINGLE (RManalili) S5 - SINGLE (ON GOING RENOVATION)
S2 - SINGLE (Vacant) S6 - SINGLE (MLayacen)
S3 - SINGLE (A/Luliano)  S7 - SINGLE (A/AEspiritu)
54 - SINGLE (LMarquez)
. DUPLEX HOUSING UNITS (D-1 TO D-12)
D-7 DUPLEX (EJoshi)
D-8 DUPLEX (K/RBarroga)
D-9 DUPLEX (J/INiones.)
D-10 DUPLEX (H/ROrge)
D-11 DUPLEX (RSuralta)
D-12 DUPLEX (T/CBriones)

@

D-4 DUPLEX (HAlfon)
D-5 DUPLEX (LJavier)
D-6 DUPLEX (LAboag)
STAFF DORMITORY
PLAYGROUND
STAFF VILLE COURT
DOMESTIC WATER TANK 1 (APARTMENT/HOUSING/DORM)
10. 8 DOORS APARTMENT (PINILISA 1TO 8)
PINILISA 1 - AMataia PINILISA 5 - Ilar/Zagado
PINILISA 2 - NDesamero PINILISA 6 - Arida/Razon
PINILISA 3 - EArocena PINILISA 7 - Malabayabas/Brena
PINILISA 4- JPascual PINILISA 8 - Tiongco/Belonio

11. 8 DOORS APARTMENT (MILAGROSA 1 TO 8)
MILAGROSA 1- X/)Caguiat MILAGROSA 5- RCruz
MILAGROSA 2- FGarcia MILAGROSA 6- MGNidoy
MILAGROSA 3- ALanuza MILAGROSA 7- Vacant
MILAGROSA 4- MILAGROSA 8- C: od
12. 6 DOORS APARTMENT (GALO 1 TO 6)
GALO 1 - Vacant ~ GALO 4 - Vacant
GALO 2 - Vacant ~ GALO 5 - ALanuza
GALO 3 - Vacant ~ GALO 6 - Collado/Mamucod

© o N

13. 3 DOORS APARTMENT (DINORADO 1 TO 3)
DINORADO 1 - FDelaPefia
DINORADO 2 - Vacant
DINORADO 3 - JSerapion
14. 6 DOORS APARTMENT (KALINAYAN 1 TO 6
KALINAYAN 1 - J/GKalaw KALINAYAN 4 - J/HMana\u
KALINAYAN 2 - Lisondra/Pineda ~ KALINAYAN 5 - ACosi
KALINAYAN 3 - A/MCapistrano  KALINAYAN 6 - KPascua\
15. 6 DOORS APARTMENT (BALATINAW 1 TO 6)

BALATINAW 1 - MFerrer  BALATINAW 4 - Vacant
BALATINAW 2 - MFerrer ~ BALATINAW 5 - ENava/MCastI\lO
BALATINAW 3 - RMalasa  BALATINAW 6 - RMabal.

16. 4 DOORS APARTMENT (AZUCENA 1 TO 4)

AZUCENA 1 - FLumawag ~ AZUCENA 3 - OMalonzo

AZUCENA 2 - DEsmero AZUCENA 4 - JBDuldulao
17a. WAITING SHED 1 ( NEAR MAIN GATE/STAFF HOUSE)
17b. WAITING SHED 2 (NEAR GATE OF STAFF DORM)
17c. WAITING SHED 3 (FRONT OF 2ND GATE)

17d. WAITING SHED 4 (BESIDES 2ND GATE)

18. SIGNBOARD TOWER (MAIN GATE)

19. ROCKEFELLER SCHOLARS HOUSING ( R1 TO R5)
Rockefeller 1 - OJacintor.  Rockefeller 4 - IRRI
Rockefeller 2 - MRegalado ~ Rockefeller 5 - R/JRamus
Rockefeller 3 - EBandonill ~ Rockefeller 6 - MRom

Rockefeller 7 - ATMur\teca\vo

20. EXECUTIVE HOUSING (PCARRD) (EH1 TO EH 4)
PCARRD 1 - Vacant PCARRD 3 - SAbdula
PCARRD 2 - EJQuilang ~ PCARRD 4 - Vacant

21. RECREATIONAL FISHING AREA (POND)

22. OLD GUESTHOUSE (MANIGBAS)

23a. MANG TICO

23b. CR MANG TICO

24, LANDBANK (OLD)

25. GUARD HOUSE (MAIN GATE)

26.
27.

28.
29

30.
31

32.
33,
34.

TENNIS COURT
MINI CLUB HOUSE
BEACH VOLLEYBALL COURT
POND (NEAR HYBRID BUILDING)
WEST TERMINAL (GENSET/ POWERHOUSE)
SUBSTATION B(TRANSFER SWITCH
BOARD TO HOUSING)
DISTRIBUTION TRANSFORMER (WEST TERMINAL)
FLAG POLE
MAIN LAB BUILDING PARKING AREA

35 GUARD HOUSE (2ND GATE)
36. HELLIPAD

&

37.
38.
39.
40.
41.
42,

43.

44.
45.
46.
47.

48.
49.
50.
51.
52.
53.
54.
55.

56.

57.

58.
59.

OLD BUNKHOUSE (BACK EXEC. HOUSES)
FTIC POND

SCREENHOUSE (FTIC BLDG.)

FTIC BUILDING

SOCIAL HALL

OLD CANTEEN/CAFETERIA POND
OLD CANTEEN/CAFETERIA

MSSO

RICE MUSEUM (OLD ADMIN)
PHILRICE MARKER

RICEWINE PRODUCTION BUILDING
(0ld Crop Protection Bidg./ BIOCON)
NEW RCPC BUILDING 1

RCPC(DA-RFU III)

NEW RCPC BUILDING 2(ON GOING CONST.)

OLD RCPC BUILDING

HYBRID WAREHOUSE (OLD PLANT BREEDING)
PLANT BREEDING WORKING AREA/SHED

PLANT BREEDING SERVICE BUILDING(HYBRID BLDG.)
PHILRICE TOWER

NEW ADMIN. BUILDING (ON-GOING CONST.)
GENETICS/GERMPLASM RESOURCES FACILITIES LAB (GRD)
MAIN BUILDING WATERPUMP

PHILRICE MAIN LABORATORY BUILDING (JICA)

60. COMMUNICATION TOWER
61. CAFETERIA
62. TRAINING DORM 1
63. TRAINING DORM 2
64. TRAINING DORM LAUNDRY AREA
65. POWERHOUSE (FOR CBC TERMINAL LINE)
66. NEW DA-CROP BIOTECHNOLOGY CENTER LABORATORY
AND PLENARY BUILDING (ON-GOING CONST.)
662. HELLIPAD 3 (TO BE REMOVED FOR CBC SITE)
67. CHEMICAL AND HAZARDOUS STORAGE
68. SOUTH TERMINAL (GENSET AND POWERHOUSE)
69. RECORDS STORAGE] PRINTING BLDG.
(FORMER CENTRAL SUPPLY BLDG.)
70. TREATMENT POND
71. GREENHOUSE WITH HEADHOUSE (JICA)
72. WORKING AREA AND STORAGE SHED
WITH WASHING AREA (CPD,ASPPD)
73. EAST DOMESTIC WATER TANK (NEAR JICA GREEMHOUSE)
74. SCREENHOUSE WITH HEADHOUSE (JICA)
75. REGULAR SCREENHOUSE - 1 FOR PBBD
76. REGULAR SCREENHOUSE - 2 FOR PBBD
77. COLD TOLERANCE EXPT. FACILITIES
78. CROP SERVICE BUILDING (TITANIC)
79. MID TERMINAL (PANEL BOARD)
80. PARKING AREA (ADJACENT TO BASKETBALL COURT)
81. BASKETBALL COURT
82. NORTH TERMINAL (GENSET/POWERHOUSE)
(DISTRIBUTION TRANSFORMER/ATS)
83. NORTH TERMINAL POWERHOUSE STORAGE
84. KOICA POWERHOUSE/GENSET
85. KOICA SEED PROCESSING BUILDING
86. NEW BUFFER STOCK
SEED WAREHOUSE BUILDING (ON-GOING CONST.)

87. REVERSIBLE FLATBED DRYER (2 UNITS)
. BUFFER STOCK SEED WAREHOUSE (BDD)
89. BDD AND IAU OFFICE
90. SEED TECHNOLOGY BUILDING
91. NATIONAL SEED QUALTTY CONTROL SERVICES (NSQCS)
92. FIELD SERVICE BUILDING (REMD WORKING AREA)
93. RICE MECHANIZATION AND ENG'G CENTER (REMD)
94. REMD POND
95. SCREENHOUSE AND HEADHOUSE
al. SCREENHOUSE 1 WITH HEADHOUSE (Pacada)
a2. SCREENHOUSE2 WITH HEADHOUSE2 (Pacada)
b. SCREENHOUSE WITH HEADHOUSE (Bracelos)
c. SCREENHOUSE WITH HEADHOUSE (Caguiat)
d. SCREENHOUSE 1 (Existing Screenhouse)
. SCREENHOUSE 2 (Existing Screenhouse)
f. TRANSGENIC SCREENHOUSE (Existing)
g. HEADHOUSE 1(Existing Headhouse)
h. HEADHOUSE 2 (Existing Headhouse)
i. SCREENHOUSE 3 (Existing Screenhouse)
j. SCREENHOUSE 4 (Existing Screenhouse)
k. HEADHOUSE 3 (Brena)
|. RICE BLAST (Caguiat)

96. REMD MECHANICAL DRYER

97. REMD WORKING AREA

98. STAGE (TOLLGATE)

99. CROP PROCESSING SHED (TOLLGATE)

100. FOM WASHING AREA

101. PHYSICAL PLANT & FOM BUILDING

102a. PPMD BUILDI

102a, PPMD / CENTRAL WAREHOUSE

103. FOM MACHINERY POOL/ WORKING AREA

104. MOTORPOOL SHED (former FOM Shed/Facilities)
105. MOTORPOOL /MAINTENANCE SHED (Former FOM Shed Add'l)

@
&

105.b. SERVICE BAY SHED AT THE MOTORPOOL

106.
107.
108.
109.
110.
111,
112
113.
114,
115.
116.
117.
118.

119.

REMD WIND MILL
POND (TRIANGLE)

AGROMET

METHANE VAN PROJECT FIELD OFFICE
PUMPHOUSE (PALAYAMANAN AREA)
PALAYAMANAN WORKING SHED 1
SOUTH DOMESTIC WATER TANK(IRBAS/PALAYAMANAN)
PALAYAMAN WORKING SHED 2
PAYAMANAN/IRBAS OFFICE

IRBAS FACILITIES( a,b,c,d,e,f)
PALAYAMANAN WORKING SHED 3
OUTPOST /GUARDHOUSE (AIRSTRIP)
MATERIAL RECOVERY FACILITY AREA
FUTURE RICE AREA

119a. FUTURE RICE (elevated water tank with pump)

120.

a,b,c: GATE, DRIVEWAY ALONG MABINI ROAD
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SCOPE OF WORK:

-CLEANING / SCRUBBING OF CONCRETE
DECK, TREAT FLOOR CRACKS WITH
CONCRETE EPOXY, RUBBERIZED PAINT
FINISH

-INSTALL HEAVY DUTY STAINLESS STEEL
ROOF DECK DOME TYPE FLOOR DRAIN

STRAINER, 6 PCS, LOCATION AS SHOWN ON
DRAWING
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