PROJECT . SAFETY PROVISION AND IMPROVEMENT OF DRAINAGE SYSTEM AT THE MAIN GATE
SUBJECT . BILL OF QUANTITIES
LOCATION . PHILRICE-CES, BRGY. MALIGAYA, SCIENCE CITY OF MUNOZ, NUEVA ECIJA

FEATURES AND SCOPE OF WORKS

SITE WORKS
Site clearing works
Embankment (River Mixed) and Gravel bedding

CONCRETE WORKS
Concreting of slab-on-grade for the new lay-out/slope of ramp

REINFORCING STEEL BARS & G.I. PIPE
Installation of reinforcing bars for the slab-on-grade
Fabrication and installation of G.I. pipe railing for the ramp

MASONRY WORKS
CBH laying
Plastering works

OTHERS
Professional Fees / PPE'S/ Signage, etc.

LABOR + ESTIMATED TOTAL INDIRECT
ITEM NO. DESCRIPTION QUANTITY UNIT MATERIAL COST EQUIPMENT COST | DIRECT COST OCM PROFIT VAT COST TOTAL UNIT COST

A. Clearing /Embankment Works 1.00 lot
Total - | Php

\%

Portland Cement 1.00 lot

Sand - S1 Washed

Gravel - 3/4 Crushed
Total - I Php

VvV Vv

Vv

@10 RSB x 6meters 1.00 lot
>[2" @ G.I. Pipe Sch.40
Consumables (Tie Wire, Welding Rod,
Spacer,Painting Materials-Epoxy Paints/Acrylic
Paints etc.)

Total - IlI Php

A%

A. CHB Laying 1.00 lot
>4" CHB

>(Portland Cement

>|Sand - S1 Washed

>| @10 RSB x 6meters

>[Consumables (Tie Wire, Concrete Epoxy,
Tansi,Elastomeric Paints etc.)
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B. Plastering 1.00 lot
>|Portland Cement
>[Sand - S1 Washed
Total - IV Php
>|Professional Fees / PPE'S/ Signage, etc. 1.00 lot
Total - V Php
TOTAL SUMMARY OF COST
LABOR + ESTIMATED TOTAL INDIRECT
0,
MATERIAL COST EQUIPMENT COST | DIRECT COST OCM PROFIT VAT (5%) CcOST TOTAL UNIT COST
Direct Cost
Material Cost + PhP
Labor Cost + Equipment Rental Cost PhP
Total Direct Cost PhP
Indirect Cost
OCM PhP
PROFIT PhP
TAX 5% PhP
Total Indirect Cost PhP

GRAND TOTAL ESTIMATED PROJECT COST

PhP
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