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CONSTRUCTION CONTRACT

KNOW ALL MEN BY THESE PRESENTS:
This Construction Contract (Contract) made and entered into by and between:

The PHILIPPINE RICE RESEARCH INSTITUTE, a government-owned and controlled
corporation created by virtue of Executive Order No. 1061, with its Central Experiment
Station at Maligaya, Science City of Mufioz, Nueva Ecija, represented herein by its OIC, DED
for Administrative Services and Finance, SOPHIA T. BORJA, hereinafter referred to as
“PHILRICE”;

-and -

The R.M PUNZAL DESIGN CONSTRUCTION AND SUPPLIES, a duly licensed construction
firm with office address, Maestrang Kikay (POB, Talavera, Nueva Ecija represented, herein
by its Owner, ROMMEL M. PUNZAL herein after referred to as “CONTRACTOR”.

WITNESSETH:

WHEREAS, a public bidding was held on April 26, 2023, at PhilRice Maligaya, Science
City of Mufnoz, Nueva Ecija, for the project Improvement of Cafeteria Lobby and
Training Dorm 1 at PhilRice CES under Public Bidding No. PB Infra 23-01-02.

WHEREAS, the Bids and Awards Committee for Civil Works recommended to the
Executive Director that the project shall be awarded to the CONTRACTOR, its offer being the most
advantageous to the Philippine Government;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereto
agree as follows:

1. The CONTRACTOR, in consideration of the sum ONE MILLION ONE HUNDRED NUNE
THOUSAND EIGHT HUNDRED THIRTY ONE AND 63/100 PESOS ONLY (PhP
1,109,831.63) payable based on monthly progress billing for actual work completed
and approved by the Owner’s Representative/s, shall pursue and deliver to PHILRICE
the project entitled “Improvement of Cafeteria Lobby and Training Dorm 1 at
PhilRice CES (PB Infra 23-01-02)” located at Brgy. Maligaya, Science City of Mufioz,
Nueva Ecija, as described in the BID DOCUMENTS and summarized in Annex “A”, within
One Hundred Twenty Calendar Days (120 CD).

2. The minimum facilities required by the Building Code, the Fire Code, the Sanitation
Code and other relevant Codes which have not been properly reflected in the Bid
Documents, shall nevertheless, be provided by the CONTRACTOR at no additional cost =
to PHILRICE. <

3. In the implementation of the project, the CONTRACTOR shall perform his obligations as
an independent contractor with sufficient tools, equipment, and workers. This Contract
does not establish an employer-employee relationship between PHILRICE and the
CONTRACTOR and his workers.

4. The provisions of RA 9184 and its IRR, shall govern and are deemed written into this
Contract. In addition to any of the causes for termination of this Contract as provided
for in RA 9184 and its Implementing Rules and Regulations, and the Bid Documents, any
of the following shall also constitute as sufficient ground for the termination of this
Contract by PHILRICE:

a) Failure to comply and strictly observe the Labor Code and the Social Security
System requirements.

b) Failure to submit to PHILRICE a bio-data of each of the Contractor’s
personnel complete with their pictures and their usual signatures and
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fingerprints before deployment, and failure of his workers to wear
identification cards at all times while inside the PHILRICE premises.

c) Giving or promising to give any money or gift to any official or employee of
PHILRICE to secure and implement this Contract.

d) Non-compliance or non-conformance with the Integrated Management
System (IMS) and Intellectual Property Policies of PHILRICE.

e) Conduct or behavior constituting infractions, offenses, felonies or other
crimes by the Contractor or his workers, against PHILRICE and its
employees, and third parties while inside the PHILRICE Compound, such as
but not limited to taking out any materials, supplies, utilities, or garbage.

5. Disbursement of funds under this Contract shall be in accordance with the existing
government accounting and auditing rules and regulations.

6. The exclusive venue of any action arising from this Contract shall be the Regional Trial
Court of Baloc, Sto. Domingo, Nueva Ecija, or the Municipal Trial Court in Cities
(MTCC) of the Science City of Mufioz, Nueva Ecija.

IN WITNESS HEREOF, the parties have set their hands this at
Science City of Mufioz, Nueva Ecija.

PHILIPPINE RICE RESEARCH INSTITUTE R.M PUNZAL DESIGN CONSTRUCTION AND

SUPPLIES
Contractor
BY:
imhr&m ROMMEDM. PUNZAL
OIC, DED for Administrative Servifes and Finance Owner

PhilRice Employment ID No. 02-1103

Issued on November 2002
Issued at Science City of Mufioz, Nueva Ecija

. SIGNED IN THE PRESENCE OF:
ENATO B. BAJIT
Hedd, Implementing Unit Owner’s @‘sentative

CERTIFIED FUNDS AVAILABLE:

MARY GRAEEl D. CORPUZ

Head, Financial Management Division
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Republic of the Philippines)
Province of Nueva Ecija ) S.S.
Science City of Mufioz )

ACKNOWLEDGMENT

Before me this 3 \‘ \l\"\,'b , appeared the above-mentioned persons with
PhilRice ID and Valid IDs. indicated below their respective names and known to me to be the same
persons who executed the foregoing Construction Contract signed by them and their instrumental
witnesses and acknowledged the same to be their free voluntary act and deed and the corporations
herein presented.

Ay

Doc. No. \Zg Z ;
Page No. ;
Book No. \ @ ;
Series of 2023.

CA ATUAN CITY,NUEVA
NOTARIAL COMM. No. 38 207
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ANNEX “A”
Summary of Expected Outputs in the Project

“Improvement of Cafeteria Lobby and Training Dorm 1 at PhilRice CES

I. GENERAL

under PB Infra 23-01-02”

The facilities shall present itself as beautiful and sturdy structures with excellent finishing
and high-quality workmanship, fully functional, useful and free from any defect or substandard

materials.

II. SITEWORK

All materials, equipment and other facilities necessary to be used in the site work shall be
prepared before starting the work. All obstructions and hindrances shall be removed from the

project site.

I1I. CIVIL WORKS

The work includes, but is not limited to, the following:

e SITE WORKS

O

o}

Removal of existing vinyl tiles at training dorm hallway and lobby area including
office (Ground and Second Floor)
Demolition of masonry walls for improvement

e MASONRY WORKS

O
O

CHB laying at office area for improvement
Plastering works

e CARPENTRY WORKS

o

Fabrication and installation of wall accent #3 and #4, wood style vinyl tile finish in
kiln dry wood framing with marine plywood backing

Fabrication and installation of wall accent #2, tempered glass with art work in
aluminum framing with metal base framing and hard wood top frame

Fabrication and installation of wall accent #1, irregular shape kiln dry wood planks
natural finish in metal framing with marine plywood backing

Fabrication and installation of Marble Info Counter, white marble finish in
metal/steel framing with mechanical cladding fixation and marine plywood backing
Fabrication and installation of Food Prep Counter, black slab granite counter top
finish in marine plywood base cabinet with complete accessories

Fabrication and installation of door casing, marine plywood box type framing in
syntetic wood type hasp finish

Fabrication and installation of ceiling accent, cove type ceiling with marine plywood
edging

e ELECTRICAL WORKS

(@]
O
©]

Replacement of lighting fixtures at office, lobby and cafeteria extension
Provision of new lighting fixtures
Replacement of lamp post fixtures with G.I. pipe at cafeteria roof deck

e PAINTING WORKS

o}
(@]

Construction Contract

Repainting of ceiling and walls at office, hallway and staircase area
Painting works of door casing, ceiling and wall accent and cabinets with duco paint
finishand natural finish
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e TILE WORKS

Replacement of existing floor vinyl tiles into ceramic tiles

Replacement of existing restroom floor and wall tiles

Installation of black granite stair nosing

Installation of aluminum floor transition strip for all newly installed ceramic floor tiles
to existing vinyl tiles

c O O O

e DOORS AND GLASS WORKS

o Supply and install double panel swing door with double action heavy duty floor hinges
o Modification of exisitng glass wall partition

e OTHER WORKS
o Professional Fees, PPEs, Signages, Temporary Barrier, etc.

General
1. Cleaning and clearing of site. Upon completion, the right of way, borrow pits, and all
ground occupied by the contractor in connection with the Work shall be
cleaned of all excess materials, operation of the building ready for
occupancy; and
2. Compliance to the Integrated Management System (IMS) Policy of PhilRice.
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